
Project: South Battery Park City Resiliency Project:    Date: March 30, 2022 
               Wagner Park Pavilion Construction Services 

  Request for Proposals (“RFP”)   
         RE: Addendum #6 
         # of Pages:          56 
 
The following (listed below, and attached hereto as Attachments #1-4) revised South Battery Park City 
Resiliency Project – Wagner Park Pavilion Drawings and Specifications are incorporated into the RFP by 
this Addendum #6, and supersede and replace the same Drawings and Specifications included as part of 
the RFP’s Exhibit B – Construction Documents and Supporting Information:  
 
• Irrigation Drawings – Attachment #1*: Note that the changes to these drawings are indicated via a 

“bubble” that circles the area of the drawings that is revised.  
 

I120 – Irrigation Plan I I239 – PKG3 Irrigation Details** 
I220 – Irrigation Plan 2A I501 – Irrigation Details 

 
I221 – Irrigation Plan 2B 

 
I502 – Irrigation Details 

I234 – PKG3 Irrigation Plan, Roof Parapet** 
 

I503 – Irrigation Details 

I235 – PKG3 Temporary Irrigation Plan 
 

I504 – Irrigation Details 

I236 – PKG3 Irrigation Plan, Water Reuse Room 
 

I505 – Irrigation Details 

I237 – PKG3 Irrigation Details I506 – Irrigation Details 
I238 – PKG3 Irrigation Details I507 – Irrigation Details 

 
*These sixteen (16) Irrigation Drawings are listed here by the names they are given in this revised 
set (in a few instances, slightly different from the names they are given in Exhibit B-1 of the RFP). 
**These two (2) particular Irrigation Drawings have not been revised (note, however, that Drawing 
I234 is named differently compared to its original name in Exhibit B-1 of the RFP), but are 
nonetheless being re-issued as part of the full set of the RFP’s Irrigation Drawings.  

 
• Specification #011000 | Summary of Work – Attachment #2: The revised language, compared to 

the language included in the version of the Specification #011000 of the RFP’s Exhibit B-1: Drawings 
and Specifications, is yellow-highlighted in this corrected version of such Specification.  

 
• Specification #012100 | Allowances – Attachment #3: The revised language, compared to the 

language included in the version of the Specification #012100 of the RFP’s Exhibit B-1: Drawings and 
Specifications, is yellow-highlighted in this corrected version of such Specification. 
 

• Specification #015000 | Temporary Facilities, Services, and Controls – Attachment #4: The 
revised language, compared to the language included in the version of the Specification #11000 
included in the RFP’s Exhibit B-1: Drawings and Specifications, is yellow-highlighted in this 
corrected version of such Specification.  

 
 

[NO FURTHER TEXT ON THIS PAGE] 
 



By signing the line below, I am acknowledging that all pages of this Addendum #6 have been received, 
reviewed and understood, and will be incorporated into the Proposal submitted. This document must be 
attached to the Proposal for consideration. 

_________________________        ___________________________    _________________ 

Print Name (Above)                         Signature (Above)      Date (Above) 

Number of pages received:    <fill in>.   

Distributed to: All prospective Proposers 

 

[NO FURTHER TEXT ON THIS PAGE] 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



ATTACHMENT #1 
IRRIGATION DRAWINGS:  

 I120 – Irrigation Plan I 
I220 – Irrigation Plan 2A 
I221 – Irrigation Plan 2B 

I234 – PKG3 Irrigation Plan, Roof Parapet 
I235 – PKG3 Temporary Irrigation Plan 

     I236 – PKG3 Irrigation Plan, Water Reuse Room 
                                                               I237 – PKG3 Irrigation Details 

          I238 – PKG3 Irrigation Details 
          I239 – PKG3 Irrigation Details 

  I501 – Irrigation Details 
  I502 – Irrigation Details 
 I503 – Irrigation Details 

   I504 – Irrigation Details 
    I505 – Irrigation Details 

      I506 – Irrigation Details 
        I507 – Irrigation Details 

 
              (ATTACHED) 
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ATTACHMENT #2 
SPECIFICATION #011000 – SUMMARY OF WORK 

Revised Compared to Exhibit B-1 of RFP 
 

(ATTACHED) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



















South Battery Park City Resiliency Project 
SBPCR PROJECT – #18-2586   March 2022 

 

SUMMARY OF WORK  011000 - 9 

around the building and areas between the building and retaining walls to perform survey and 
non-invasive activities. The Pavilion Project’s selected construction manager (the 
“Construction Manager”) will coordinate access to these areas. Subsequent to the first 
milestone, the Package 2 Contractor will allow the selected Proposer access around the 
Pavilion to complete the remaining work. Access will be coordinated by the Construction 
Manager.   

 

Figure 6: Package 3 Site Logistics Plan 2 

The selected Proposer will be given two main access points (shown in yellow) to the Pavilion 
Project Site as shown in Figure 5 and Figure 6. Location of these access points is subject to 
change and will be coordinated with the Construction Manager.  
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In summary, the selected Proposer shall meet the following Contract schedule milestones: 

• Architectural Concrete Completion Milestone: Completion of all exterior Architectural 
Concrete associated with the Pavilion and retaining walls: four-hundred and eighty-four (484) 
CCDs, or approximately sixteen (16) months, from NTP. 

• Substantial Completion Milestone: seven-hundred and twenty-nine (729) CCDs, or 
approximately twenty-four (24) months, from NTP.  

• Final Completion Milestone: eight-hundred and nineteen (819) CCDs, or approximately 
twenty-seven (27) months from NTP.  

 
 

A. BPCA will seek the certifications specified in Section 018113, "SUSTAINABLE 
DESIGN REQUIREMENTS". 
 

B. COMMISSIONING: The project will be commissioned by an independent third party 
under separate contract with BPCA. Commissioning shall as describe in Section 
019113, GENERAL COMMISSIONING Requirements. The Contractor shall 
cooperate with the commissioning agent and provide whatever assistance is required. 
 

C. PROGRESS SCHEDULE: Refer to Article 3 of the Agreement and to Section 013250 
CPM SCHEDULE for the schedule requirements of the project. 
 

D. COMPLETION OF WORK: The Work is comprised of the furnishing of all labor, 
materials, equipment and other appurtenances, and obtaining all regulatory agency 
approvals necessary and required to complete the Work in accordance with the 
Contract. 

 
 

E. OMISSION OF DETAILS: All work called for in the Specifications but not shown on 
the Contract Drawings in their present form, or vice versa, is required, and shall be 
performed by the Contractor as though it were originally delineated or described. The 
cost of such work shall be deemed included in the total Contract Price. With respect to 
any discrepancy appearing, or any misunderstanding arising, as to the meaning of 
anything contained in either the Specifications or the Contract Drawings, the 
explanation or decision of BPCA shall be final and conclusive upon the Contractor. 
 

F. WORK NOT IN SPECIFICATIONS OR CONTRACT DRAWINGS: Work not 
particularly specified in the Specifications nor detailed on the Contract Drawings but 
involved in carrying out their intent or in the complete and proper execution of the 
work, is required, and shall be performed by the Contractor. The cost of such work 
shall be deemed included in the total Contract Price. 
 



South Battery Park City Resiliency Project 
SBPCR PROJECT – #18-2586   March 2022 

 

SUMMARY OF WORK  011000 - 11 

G. SILENCE OF THE SPECIFICATIONS: The apparent silence of the Specifications as 
to any detail, or the apparent omission from them of a detailed description concerning 
any work to be done and materials to be furnished, shall be regarded as meaning that 
only the best practice is to prevail and that only the best material and workmanship is 
to be used and interpretation of the Specifications shall be made upon that basis. 

 
H. CONFLICT BETWEEN CONTRACT DRAWINGS AND SPECIFICATIONS: 

Should any conflict occur in or between the Drawings and Specifications, the 
Contractor shall be deemed to have estimated the most expensive way of doing the 
work unless the Contractor shall have asked for and obtained a decision in writing from 
BPCA before the submission of the bid as to what shall govern. 
 

I. SUPPLEMENTARY DRAWINGS - When, in the opinion of BPCA, it becomes 
necessary to more fully explain the work to be done, or to illustrate the work further, 
or to show any changes which may be required, drawings known as Supplementary 
Drawings will be prepared by BPCA. 

 
J. COMPENSATION - Where Supplementary Drawings entail Extra Work, 

compensation therefore to the Contractor shall be subject to the terms of the 
Agreement. The Supplementary Drawings shall be binding upon the Contractor with 
the same force as the Contract Drawings. 

 
K. COPIES TO SUBCONTRACTORS - The Contractor shall furnish each of its 

subcontractors and material suppliers such copies of Contract Drawings, 
Supplementary Drawings, or copies of the Specifications as may be required for its 
work. 

 
 
1.5 COORDINATION: 
 

A. COORDINATION AND COOPERATION - The Contractor shall consult and study 
the requirements of the Contract Drawings and Specifications for all required work, 
including all work to be performed by trade subcontractors, so that the Contractor may 
become acquainted with the work of the project as a whole in order to achieve the 
proper coordination and cooperation necessary for the efficient and timely performance 
of the work. 
 

B. CONTRACTOR TO CHECK DRAWINGS: - The Contractor shall verify all 
dimensions, quantities and details shown on the Contract Drawings, Schedules, or other 
data received from BPCA, and shall promptly notify BPCA of all errors, omissions, 
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conflicts and discrepancies found therein. Notice of such errors shall be given before 
the Contractor proceeds with any work. 

 
 
1.6 SHOP DRAWINGS AND RECORD DRAWINGS: 
 

A. Refer to Division I Section 013300 - SUBMITAL PROCEDURES and Section 017839 
- PROJECT RECORD DRAWINGS for requirements applicable to shop drawings and 
record drawings. 

 
 
1.7 TEMPORARY FACILITIES, SERVICES AND CONTROLS: 
 

A. Refer to Division I Section 015000 - TEMPORARY FACILITIES SERVICES AND 
CONTROLS for the responsibilities of the Contractor. 

 
1.8 DUST CONTROL: 
 

A. The Contractor shall prepare, execute and manage a "Dust Control Plan" for the 
prevention of the emission of dust from construction related activities in compliance 
with 15 RCNY §§ 13-01 et. seq. 

 
 
1.9     INTERRUPTION OF SERVICES AT EXISTING FACILITIES: 
 

A. EVENING AND WEEKEND WORK - Where performance of the Work requires the 
temporary shutdown(s) of services, such shutdown(s) shall be made at night or on 
weekends or at such times that will cause no interference with the established routines 
and operations of the facility in question. Where weekend or evening work is required 
due to unavoidable service shutdowns, such work shall be performed at no extra cost.  
 

B. INTERRUPTION OF EXISTING FACILITIES: 
 

1 The Contractor shall not interrupt any of the services of the surrounding area 
nor interfere with such services in any way without the permission of BPCA. 
Such interruption or interferences shall be made as brief as possible, and only 
at such time stated. 

2 Under no circumstances shall the Contractor, its subcontractors, or its workers, 
be permitted to use any part of the project as a shop, without the permission of 
BPCA. 
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3 Unnecessary noise shall be avoided at all times and necessary noise shall be 
reduced to a minimum. 

 
 
PART II - PRODUCTS (Not Used)  
 
 
PART III- EXECUTION (Not Used)  
 
 
END OF SECTION 011000 



ATTACHMENT #3 
    SPECIFICATION #012100 – ALLOWANCES  

Revised Compared to Exhibit B-1 of RFP 
 

(ATTACHED) 
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SECTION 012100 - ALLOWANCES 

 

 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

 A. Drawings and general provisions of the Contract, including General and 
Supplementary Conditions and other Division 1 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

 A. This Section includes administrative and procedural requirements governing 
allowances. 

1. Certain items are specified in the Contract Documents by allowances. 
Allowances have been established in lieu of additional requirements and to 
defer selection of actual materials and equipment to a later date when 
additional information is available for evaluation. If necessary, additional 
requirements will be issued by Change Order. 

 

1.3 SELECTION AND PURCHASE 

A. At the earliest practical date after award of the Contract, advise BPCA of the date 
when final selection and purchase of each product or system described by an 
allowance must be completed to avoid delaying the Work. 

B. At BPCA request, obtain proposals for each allowance for use in making final 
selections. Include recommendations that are relevant to performing the Work. 

 

1.4 SUBMITTALS 

A. Submit proposals, in the form specified for Change Orders. 
B. Submit invoices or delivery slips to show actual quantities of materials delivered 

to the site for use in fulfillment of each allowance. 
C. Coordinate and process submittals for allowance items in same manner as for 

other portions of the Work. 
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1.5 COORDINATION 

A. Coordinate allowance items with other portions of the Work. Furnish templates as 
required to coordinate installation. 

 

1.6 ALLOWANCES 

A. Allowances shall cover cost to the Contractor for furnishing OR furnishing and 
installing items specified in 3.3 Schedule of Allowances. Items furnished but not 
installed will be delivered to a location at the project site or within Battery Park City 
as directed by the construction manager and will be paid for on a direct cost basis. 
Items furnished and installed will be paid for on a direct cost basis for the equipment 
and materials. Labor for the installation will include hourly rates plus overhead and 
profit. Installation is considered to be the permanent mounting of the item and any 
work required to make the item fully operational. 

 

1.7 UNUSED MATERIALS 

A. Return unused materials purchased under an allowance to manufacturer or supplier 
for credit to BPCA, after installation has been completed and accepted. 
 

1. If requested by construction manager, prepare unused material for storage 
by BPCA when it is not economically practical to return the material for 
credit. If directed by Construction manager, deliver unused material to 
BPCA storage space. Otherwise, disposal of unused material is 
Contractor's responsibility. 
 
 

PART 2 – PRODUCTS (Not Used) 

 

PART 3 - EXECUTION 

3.1 EXAMINATION 

  

A. Examine products covered by an allowance promptly on delivery for damage or 
defects. Return damaged or defective products to manufacturer for replacement. 
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3.2 PREPARATION 

A. Coordinate materials and their installation for each allowance with related materials 
and installations to ensure that each allowance item is completely integrated and 
interfaced with related work. 

 

3.3 SCHEDULE OF ALLOWANCES 

 

A. Allowance No. 1 –Disposal of Hazardous Material: include an allowance of $50,000 
for examination, testing and removal of hazardous material by qualified subcontractor 
to be approved by BPCA. This item shall not be used to compensate the Contractor 
for any work assumed or identified as part of the Contract Documents. Any unused 
Allowance will not be paid to the Contractor.  
 

B. Allowance No. 2 – Salvage Allowance: include an allowance of $100,000 for costs 
attributed to site inventory quantity discrepancies between available salvage material 
identified on the drawings and in specification Section 024200.2 Site Material 
Salvaging and available salvage material identified by the Contractor. This allowance 
will also cover the supply of new materials to replace materials anticipated for 
salvage and reuse due to breakage during salvaging operations that exceeds loss 
factors indicated on the drawings. This allowance will also cover the costs associated 
with salvaging site materials or furnishings not indicated on the Contract Documents 
but as directed by BPCA or Construction Manager. Any unused Allowance will not 
be paid to the Contractor. 

 
 

C. Allowance No. 3 – Owner Requested Signage – include an allowance of $100,000 for 
cost attributed associated with furnishing and installing signage including associated 
structural supports, foundations, lighting, etc. The allowance will include furnishing 
all labor, materials, equipment, and incidental expenses necessary to install owner 
requested signs. Any unused Allowance will not be paid to the Contractor. 

 

D. Allowance No. 4 – Field Order Allowance- include an allowance of $2,000,000 for 
work as directed by the Owner and/or Construction Manager. Any work under this 
Allowance will be agreed upon by all parties in accordance with the Contract. Any 
unused Allowance will not be paid to the Contractor. 

END OF SECTION 012100 



ATTACHMENT #4 
SPECIFICATION #015000 – TEMPORARY FACILITIES, SERVICES, AND CONTROLS 

Revised Compared to Exhibit B-1 of RFP 
 

(ATTACHED) 
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SECTION 015000 - TEMPORARY FACILITIES, SERVICES AND CONTROLS 
 

 
PART 1 - GENERAL 
 
 
1.1 RELATED DOCUMENTS: 

 
1. The following documents apply to all required work for the Project: (1) the Contract 

Drawings, (2) the Specifications, (3) the General Conditions, (4) the Addenda, and 
(5) the Agreement. 

 
1.2 SUMMARY: 

 
1. This section includes the following: 

 
A. Temporary Water System 
B. Temporary Sanitary Facilities 
C. Temporary Electric Power, Temporary Lighting System, And Site Security 

Lighting 
D. Temporary Heat 
E. Dewatering Facilities and Drains 
F. Temporary Field Office for Contractor 
G. Material Sheds 
H. Temporary Enclosures 
I. Temporary Partitions 
J. Temporary Fire Protection 
K. Work Fence Enclosure 
L. Rodent and Insect Control 
M. Plant Pest Control Requirements 
N. Project Identification Signage 
O. Security Guards/Fire Guards on Site 
P. Project Sign and Rendering 
Q. Safety 

 
 
1.3 RELATED SECTIONS: include without limitation the following: 
 

A. Section 011000 SUMMARY 
B. Section 017700 CLOSEOUT PROCEDURES 
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1.4 DEFINITIONS: 
 

A. Refer to Article 1 of the Contract for definition of terms, words and expressions 
used in the General Conditions not otherwise defined herein.  

 
B. Engineer: "Engineer" shall mean the entity responsible for providing design 

services for the Project, including without limitation, preparing the construction 
documents (drawings and specifications) and providing services in connection with 
such documents during construction. The entity serving as the "Engineer" may. be 
a corporation, firm, partnership, joint venture, individual or combination thereof. 
Such entity may be either an employee(s) of BPCA or an entity engaged by BPCA 
to provide such services. 

 
 
1.4 SUBMITTALS: 

 
A. Site Plan: Show temporary facilities, utility hookups, staging areas, and parking 

areas for construction personnel. Indicate the duration such facilities will be in 
place.  

 
B. Reports: Submit reports of tests, inspections, meter readings and similar procedures 

for temporary use. 
 
C. Fire-Safety Program: Show compliance with requirements of NFPA 241 and 

authorities having jurisdiction. Indicate Contractor personnel responsible for 
management of fire-prevention program. 

 
 
1.5 PROJECT CONDITIONS: 

 
A. Temporary Use of Permanent Facilities and Services: The Contractor shall be 

responsible for the operation, maintenance, and protection of each permanent 
facility and service during its use as a construction facility before Final Acceptance 
BPCA.  

 
B. Install, operate, maintain and protect temporary facilities, services and controls. 

 
1. Keep temporary services and facilities clean and neat in appearance. 
2. Operate temporary services in a safe and efficient manner. 
3. Relocate temporary services and facilities as needed as Work progresses. 
4. Do not overload temporary services and facilities or permit them to interfere 

with progress. 
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5. Provide necessary fire prevention measures. 
6. Do not allow hazardous, dangerous or unsanitary conditions, or public 

nuisances to develop or persist on-site. 
 
 
1.6 SERVICES BEYOND COMPLETION DATE: 

 
A. The Contractor shall provide the temporary services, facilities and controls set forth 

in this Section until the date on which it completes all required work at the site, 
including all punch list work, as certified in writing by the Construction Manager, 
or earlier if so, directed in writing by BPCA.  

 
 
 
PART II - PRODUCTS 
 
 
2.1 MATERIALS: 
 

A. Provide undamaged materials in serviceable condition and suitable for use 
intended. 

 
B. Tarpaulins: Waterproof, fire-resistant UL labeled with flame spread rating of 15 or 

less.  For temporary enclosures, provide translucent, nylon-reinforced, laminated 
polyethylene or polyvinyl chloride, fire-retardant tarpaulins. 

 
C. Water: Potable and in compliance with requirements of the Department of 

Environmental Protection. 
 
 

2.2 EQUIPMENT: 
 

A. Provide undamaged equipment in serviceable condition and suitable for use 
intended. 

 
B. Water Hoses: Heavy-duty abrasive-resistant flexible rubber hoses, with pressure 

rating greater than the maximum pressure of the water distribution system.  Provide 
adjustable shutoff nozzles at hose discharge. 

 
C. Electric Power Cords: Grounded extension cords. 

 
1. Provide hard-service cords where exposed to abrasion or traffic. 
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2. Provide waterproof connectors to connect separate lengths of electric cords 
where single lengths will not reach areas of construction activity. 

3. Do not exceed safe length-voltage ratio. 
D. Fire Extinguishers: Portable, UL rated; with class and extinguishing agent 

as required by locations and classes of fire exposures. 
 
 
PART Ill - EXECUTION: 
 
 
3.1 INSTALLATION, GENERAL: 
 

A. Locate facilities where they will serve the Project adequately and result in minimum 
interference with performance of the Work and the public. Relocate and modify 
facilities as required by progress of the Work. 

 
B. Provide each facility ready for use when needed to avoid delay. Do not remove 

until facilities are no longer needed or are replaced by authorized use of completed 
permanent facilities as approved by the Construction Manager. 

 
 
3.2 TEMPORARY WATER SYSTEM: 
 

A. TEMPORARY WATER SYSTEM - NEW FACILITIES: If required for 
construction, the Contractor shall furnish a Temporary Water System as set forth 
below. 

 
1. Immediately after the BPCA has issued a Notice to Proceed, the Contractor 

shall file an application with the Dept. of Environmental Protection for the 
schedule of charges for water use during construction. The Contractor will 
be responsible for payment of water charges. 

2. Immediately after BPCA has issued a Notice to Proceed, the Contractor 
shall file an application with the Department of Environmental Protection's 
Bureau of Water Supply and obtain a permit to install the temporary water 
supply system. The system shall be installed and maintained for the use of 
the Contractor and its subcontractors.  A copy of the above-mentioned 
permit shall be filed with BPCA.  During winter months, the Contractor 
shall take the necessary precautions to prevent the temporary water system 
from freezing and puddling. The Contractor shall provide repairs to the 
temporary water supply system for the duration of the project until said 
temporary system is dismantled and removed. 
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3. Disposition of Temporary Water System: The Contractor shall be 
responsible for dismantling the temporary water system when no longer 
required for the construction operations, or when replaced by the permanent 
water system installed for the project, or as otherwise directed by the 
Construction Manager. All repair work resulting from the dismantling of 
the temporary water system shall be the responsibility of the Contractor. 

  
B. TEMPORARY WATER SYSTEM -USE OF EXISTING WATER SERVICE: 

 
1. When approved by BPCA, use of existing water system will be permitted 

for temporary water service during construction, as long as the system is 
cleaned and maintained in a condition acceptable to the Construction 
Manager.  

2. The Contractor shall be responsible for all repairs to the existing water 
system permitted to be used for temporary water service during 
construction. The Contractor shall be responsible to maintain the existing 
system in a clean condition on a daily basis, acceptable to the Construction 
Manager. 

3. The Contractor will be responsible for payment of water charges as directed. 
by BPCA. Billing will be in accordance with the Department of 
Environmental Protection schedule of charges for Building Purposes. 
 

C. WASH FACILITIES:   The Contractor   shall install wash facilities   supplied   with 
potable water at  convenient locations for personnel involved in handling materials 
that require wash-up for a healthy and sanitary condition. 
 

1. Dispose of drainage properly. 
2. Supply cleaning compounds appropriate for each condition. 
3. Include safety showers, eyewash fountains and similar facilities for the 

convenience, safety and sanitation of personnel. 
 

D. DRINKING WATER FACILITIES: The Contractor shall provide drinking water 
fountains or containerized tap-dispenser bottled-drinking water units, complete 
with paper cup supplies. Where power is accessible, provide electric water coolers 
to maintain dispensed water temperature at 45 to 55 deg. F (7 to 13 deg. C). 

 
 
3.3 TEMPORARY SANITARY FACILITIES: 
 

A. The Contractor shall provide toilets, wash facilities and drinking water fixtures in 
compliance with regulations and health codes for type, number, location, operation 
and maintenance of fixtures and facilities. Provide toilet tissue, paper towels, paper 
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cups and similar disposable materials as appropriate for each facility, and provide 
covered waste containers for used materials. 

 
B. SELF-CONTAINED TOILET UNITS: 

 
1. The Contractor shall provide temporary single-occupant toilet units of the 

chemical, aerated re- circulation, or combustion type for use by all 
construction personnel. Units shall be property vented and fully enclosed 
with a glass-fiber-reinforced polyester shell or similar nonabsorbent 
material. Quantity of toilet units shall comply with the latest OSHA 
regulations. 

2. Toilets:  Install separate self-contained toilet units for male and female 
personnel.  Shield toilets to ensure privacy. 

 
 

C. MAINTENANCE - The Contractor shall maintain the temporary toilet facilities in 
a clean and sanitary manner and make all necessary repairs. 

 
D. NUISANCES - The Contractors shall not cause any sanitary nuisance to be 

committed by its employees or the employees of its subcontractors in or about the 
work, and shall enforce all sanitary regulations of the City and State Health 
Authorities. 

 
 

3.4 TEMPORARY ELECTRIC POWER, TEMPORARY LIGHTING SYSTEM, 
AND SITE SECURITY LIGHTING: 

 
A. SCOPE: This Section sets forth the General Conditions and procedures relating to 

Temporary Electric Power, Temporary Lighting System and Site Security 
Lighting during the construction period. 

 
B. TEMPORARY ELECTRIC POWER: The Contractor shall provide and maintain 

a Temporary Electric Power service and distribution system of sufficient size, 
capacity and power characteristics required for construction operations for all 
required work by the Contractor and its subcontractors, including but not limited 
to power for the Temporary Lighting System, Site Security Lighting, construction 
equipment, hoists, and all field offices. Temporary Electric Power shall be 
provided as follows: 

  
1. CONNECTION TO UTILITY LINES: 
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a. Temporary Electric Power Service for use during construction shall 
be provided as follows: The Contractor shall make all necessary 
arrangements with the Utility Company and pay all charges for the 
Temporary Electric Power system. The Contractor shall include in 
its total Contract Price any charges for Temporary Electric Power, 
including charges that may be made by the Utility Company for 
extending its electrical facilities, and for making final connections. 
The Contractor shall make payment directly to the Utility 
Company. 

b. APPLICATIONS FOR METER: The Contractor shall make 
application to the Utility Company and sign all documents 
necessary for, and pay all charges incidental to, the installation of 
a watt hour meter or meters for Temporary Electric Power. The 
Contractor shall pay to the Public Utility Company, all bills for 
Temporary Electric energy used throughout the work, as they 
become due. 

c. SERVICE AND METERING EQUIPMENT - The Contractor 
shall furnish and install, at a suitable location on the site, approved 
service and metering equipment for the Temporary Electric Power 
System, ready for the installation of the Utility Company's metering 
devices. The temporary service mains to and from the metering 
location shall be not less than 100 Amperes, 3-phase, 4-wire and 
shall be of sufficient capacity to take care of all demands for all 
construction operations and shall meet all requirements of the 
NYCEC. 

  
2. ELECTRICAL GENERATOR POWER SERVICE: 

a. When connection to Utility Lines or existing facility electric 
service is not available or is  not adequate to supply the electric 
power need for construction operations, the  Contractor shall 
provide self-contained generators to provide power beyond that 
available. 

b. Pay for all energy consumed in the progress of the Work, exclusive 
of that available from the existing facility or Utility Company. 

c. Provide for control of noise from the generators. 
d. Comply with the Ultra-Low Sulfur Fuel in Non-Road Vehicles 

requirements 
 

C. SITE SECURITY LIGHTING  
 
1. The Contractor shall furnish, install, and maintain a system of site security 

lighting, as herein specified, to illuminate the construction site of the 
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project, and it shall be connected to and energized from the Temporary 
Lighting System. All costs in connection with site security lighting shall 
be deemed included in the total Contract Price. 
 

2. It is essential that the site security lighting system be completely installed 
and operating at the earliest possible date. The Contractor shall direct its 
subcontractors to cooperate, coordinate and exert every effort to 
accomplish an early complete installation of the site security lighting 
system. After the system is installed and in operation, if a part of the system 
interferes with the work of any trade, the Contractor shall be completely 
responsible for the expense of removing, relocating and replacing all 
equipment necessary to reinstate the system to proper operating conditions. 

 
3. The system shall consist of flood lighting by pole mounted guarded sealed-

beam units. Floodlight units shall be mounted 16 feet above grade. 
Floodlights shall be spaced around the perimeter of the site to produce an 
illumination level of no less than one (1) foot candle around the perimeter 
of the site, as well as in any potentially hazardous area or any other area 
within the site that might be deemed by the Resident Engineer to require 
security illumination. The system shall be installed in a manner acceptable 
to the Construction Manager.  The first lighting unit in each circuit shall 
be provided with a photoelectric cell for automatic control. The 
photoelectric cell shall be installed as per manufacturer's 
recommendations. 

 
4. All necessary poles shall be furnished and installed by the Contractor. 

 
5. The site security lighting shall be kept illuminated at all times during the 

hours of darkness. The Contractor shall, at its own expense, shall keep the 
system in operation, and shall furnish and install all material necessary to 
replace all damaged or burned-out parts. 

 
6. The Contractor shall be available at all times to maintain the system during 

the operating period stated above. 
 

7. All materials and equipment furnished under this section shall remain the 
property of the Contractor and shall be removed and disposed of by the 
Contractor when authorized in writing by the Construction Manager. 

 
 
3.5 STORM WATER CONTROL, DEWATERING FACILITIES AND DRAINS: 
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A. PUMPING: 
 

1. The Contractor shall be required to obtain all necessary dewatering permits 
for the work. 

2. Comply with requirements of authorities having jurisdiction. Maintain 
Project site, excavations, and construction free of water. Provide barriers 
in and around excavations and subgrade construction to prevent flooding 
by runoff of storm water from heavy rainfall. 

3. Contractor shall furnish and install all necessary automatically operated 
pumps of adequate capacity with all required piping to run-off agencies, so 
as to maintain the excavation, cellar floor, pits and exterior depressions and 
excavations free from accumulated water during the entire period of 
construction and up to the date of final acceptance of work of the Contract. 

4. All pumps shall be maintained at all times in proper working order. 
5. Dispose of water in a lawful manner that will not result in flooding Project 

or adjoining properties nor endanger permanent Work or temporary 
facilities. 

6. Remove snow and ice as required to minimize accumulations. 
 
 
3.6 TEMPORARY FIELD OFFICE FOR CONTRACTOR: 
  

A. The Contractor shall establish a temporary field office for its own use at the site 
during the period of construction, at which readily accessible copies of all Contract 
Documents shall be kept. 
 

B. The field office shall be located where it will not interfere with the progress of any 
part of the work or with visibility of traffic control devices. 

 
 

C. CONTRACTOR'S REPRESENTATIVE: In charge of the office there shall be a 
responsible and competent representative of the Contractor, duly authorized to 
receive orders and directions and to put them into effect. 

 
D. All temporary structures shall be of substantial construction and neat appearance, 

and shall be painted a uniform gray unless otherwise directed by the 
Commissioner. 

 
E. CONTRACTOR'S SIGN - The Contractor shall post and keep posted, on the 

outside of its field office, office or exterior fence or wall at site of work, a legible 
sign giving full name of the company, address of the company and telephone 
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number(s) of responsible representative(s) of the firm who can be reached in event 
of an emergency at any time. 

 
F. There will be no parking of Contractor personnel vehicles at the work site or on 

BPCA property. The only vehicles permitted onsite are those explicitly used for 
the performance of the work.  

 
 

 
3.7 MATERIAL SHEDS: 
 

A. Material sheds used by the Contractor for the storage of its materials shall be kept 
at locations which will not interfere at any time with the progress of any part of 
the work or with visibility of traffic control devices. 
 

B. Store combustible materials apart from the facility and in compliance with all 
applicable rules and regulations.  

 
 
3.8 TEMPORARY   ENCLOSURES: 

A. Provide temporary enclosures for protection of construction, in progress and 
completed, from exposure, foul weather, other construction operations, and similar 
activities. Provide temporary weather tight enclosure for building exterior. 
 

B. Where heating or cooling is needed and permanent enclosure is not complete, 
insulate temporary enclosures and provide temporary climate control as required to 
continue the work. 

 

 
3.9 TEMPORARY FIRE PROTECTION: 
 

A. Install and maintain temporary fire-protection facilities of types needed to protect 
against reasonably predictable and controllable fire losses. Comply with NFPA 
241. 
 

B. Prohibit smoking in all areas. 
 

C. Supervise welding operations, combustion-type temporary heating units, and 
similar sources of fire ignition according to requirements of authorities having 
jurisdiction. 
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D. Develop and supervise an overall fire-prevention and -protection program for 
personnel at Project site. Review needs with local fire department and establish 
procedures to be followed. Instruct personnel in methods and procedures. Post 
warnings and information. 

 

  
3.10 WORK FENCE ENCLOSURE:  
 

A. The Contractor shall furnish, erect and maintain a wood construction or chain-link 
fence to the extent shown on the drawings and as required by the NYC Department 
of Buildings enclosing the entire project on all sides as generally shown on the 
drawings and in Section 11000 Summary of Work. The Contractor shall facilitate 
access to the work area and relocate the fence as required to allow for installation 
of finish and work by the Package 2: Wagner Park Site Contractor. Coordination of 
the work will be handled by the Construction Manager.  All materials used to 
construct the site enclosure shall be new. Any permit required for the installation 
and use of said fence and costs shall be borne by the Contractor. If required, the 
Contractor shall furnish a NYCDOB compliant sidewalk shed for the protection of 
pedestrians along areas accessible to the public. General requirements for site 
fencing and gate are described below, however, the enclosure must conform to the 
latest NYCDOB requirements during all phases of construction.  
 

B. WOOD FENCE shall be 8'-0" high with framing construction of yellow pine, using 
4" x 4" approved preservative-treated posts on not more than 6'-0" centers, with 
three (3) rails of at least 2" x 4" size to which shall be secured minimum 1/2-inch-
thick exterior grade plywood. Posts shall be firmly fixed in the ground at least 30" 
and thoroughly braced. Top edge of fence shall be trimmed with a rabbeted edge 
mould. Provide on the street traffic sides of fence, observation openings as directed. 

 
1. GATES - Provide an adequate number of double gates, complete with 

hardware, located as approved by the Construction Manager. Double gates 
shall have a total clear opening of 14'-0" with two (2) 7'-0" hinged swinging 
sections. Hanging posts  

2. shall be 6" x 6" and shall extend high enough to receive and be provided 
with tension or sag rods for the swinging sections. 

3. PAINTING - The fence and gates shall be entirely painted on the street and 
public sides with one (1) coat of exterior primer and one (1) top coat of 
exterior grade acrylic-latex emulsion paint. Black stenciled signs reading 
"POST NO BILLS" shall be painted on fence with three (3) inch high letters 
on 25 foot spacing for the entire length of fence on street traffic sides. Signs 
shall be stenciled five (5) feet above the sidewalk. 
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C. CHAIN-LINK FENCING (to be installed where permitted by NYCDOB and the 
Construction Manager) shall be minimum 2-inch thick, galvanized steel; chain-link 
fabric fencing; 8 feet high with galvanized steel pipe posts; minimum 2-3/8-inch 
OD line posts and 2-7/8-inch OD corner and pull posts, with 1-5/8-inch OD top and 
bottom rails. Fence shall be accurately aligned and plumb, adequately braced and 
complete with gates, locks and hardware as required. Under no condition shall 
fencing be attached or anchored to existing construction or trees. 
 
1. It shall be the obligation of the Contractor to remove all posters, advertising 

signs, and markings, etc., immediately. 
2. Should the fencing be required to be relocated during the course of the 

Contract, it shall be done by the Contractor at no additional cost to the 
owner. 

3. Where sidewalks are used for "drive over" purposes for Contractor vehicles, 
a suitable wood mat or pad shall be provided for protection of sidewalks 
and curbs. 

4. Where required, make provision for fire hydrants, lampposts, etc. 
5. REMOVAL - When directed by the Construction Manager, the fence shall 

be removed. 
 
 
3.11 RODENT AND INSECT CONTROL: 
 

A. DESCRIPTION: The Contractor shall provide all labor, materials, plant and 
equipment, and incidentals required to survey and monitor rodent activity and to 
control any infestation or outbreak of rodents, rats, mice, water beetles, roaches and 
fleas within the project area. Special attention should be paid to the following 
conditions or areas: 

  
1. Wet areas within the project area, including all temporary structures. 
2. All exterior and interior temporary toilet structures within the project area. 
3. All Field Offices and shanties within the project area of all subcontractors. 
4. Wherever there is evidence of food waste and/or discarded food or drink 

containers, in quantity, that would cause breeding of rodents or the insects 
herein specified. 

5. Any other portion of the premises requiring such special attention. 
 

B. MATERIALS: 
1. All materials shall be approved by the New York State Department of 

Environmental Conservation and comply with the New York City Health 
Code, OSHA and the laws, ordinances and regulations of State and Federal 
agencies pertaining to such chemical and/or materials. 
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C. PERSONNEL: 

1. All pest control personnel must be supervised by an exterminator licensed 
in categories 7A and 8. 

 
D. METHODS: 

1. Application and dosage of all materials shall be done in strict compliance 
with the manufacturer's recommendations. 

2. Any unsanitary conditions, such as uncollected garbage or debris, resulting 
from all Contractor's activities, which will provide food and shelter to the 
resident rodent population shall be corrected by the Contractor immediately 
after notification of such condition by the Construction Manager. 

 
E. RODENT CONTROL WORK: 

1. In wetlands, woodlands and areas adjacent to a waterbody, special 
precautions must be taken to protect water quality and to ensure the safety 
of other wildlife. To prevent poisoned bait from entering streams or 
waterways, no poisoned bait shall be used in areas within seventy-five (75) 
feet of all stream banks or waterways. Live traps must be used in these 
seventy-five (75) feet buffer zone areas and within wetland and woodland 
areas. 

2. In areas outside the seventy-five (75) foot zone of protection adjacent to 
streams, and in areas outside wetlands and woodlands, tamper proof bait 
stations with poisoned bait shall be placed during the period of construction 
and any consumed or decomposed bait shall be replenished as directed. 

3. At least one month prior to initiation of the construction work, and 
periodically thereafter, live traps and/or rodenticide bait in tamper proof bait 
stations, as directed above, shall be placed at locations that are inaccessible 
to pets, human beings, children and other non-target species, particularly 
wildlife (for example-birds) in the project area. 

4. The Contractor shall be responsible for collecting and disposing of all 
trapped and poisoned rodents found in live traps and tamper proof bait 
stations. The Contractor shall also be responsible for posting and 
maintaining signs announcing the baiting of each particular location. 

5. The Contractor shall be responsible for the immediate collection and 
disposal of any visible rodent remains found on streets or sidewalks within 
the project area. 

6. It is anticipated that public complaints will be addressed to BPCA. The 
Contractor, where directed by BPCA, shall take appropriate actions, like 
baiting, trapping, proofing, etc., to remedy the source of complaint within 
the next six (6) hours of normal working time which is defined herein for 
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the purposes of this section as 7 A.M. to 6 P.M. on Mondays through 
Saturdays. 

7. Emergency service during the regular workday hours (Monday through 
Friday) shall be rendered within 24 hours, if requested by BPCA, at no 
additional cost to the City. 

  
F. EDUCATION & NOTICES: 

1. The Contractor shall post notices on all Construction Bulletin Boards 
advising workers, employees, and residents to call the Construction 
Manager's Field Office to report any infestation or outbreak of rodents, rats, 
mice, water beetles, roaches and fleas within the project area. The 
Contractor shall provide and distribute literature pertaining to 1PM 
techniques of rodent control to affected businesses and superintendents of 
nearby residential buildings to ensure their participation in maintaining their 
establishments free of unsanitary conditions, harborage removal and rodent 
proofing. 

2. Prior to application of any chemicals, the Contractor shall furnish to the 
Construction Manager copies or sample labels for each pesticide, antidote 
information, and Material Data Safety Sheets (MSDS) for each chemical 
used. 

 
G. RECORDS: 

1. The Contractor shall keep a record of all rodent and waterbug infestation 
surveys conducted by him/her and make available, upon request, to the 
Commissioner. The findings of each survey shall include, but not be limited 
to, recommended Integrated Pest Management techniques, like baiting, 
trapping, proofing, etc., proposed for rodent and waterbug pest control. 

2. The Contractor shall maintain records of all locations baited along with the 
type and quantity of rodenticide and insecticide bait used. 

 
 
3.12 PROJECT IDENTIFICATION SIGNAGE: 
 

A. The Contractor shall provide, install and maintain Project identification and other 
signs where indicated to inform public and individuals seeking entrance to the 
Project. 

 
B. In order to properly convey notice to persons entering upon a City construction site, 

the Contractor shall furnish and install a sign at the entrance (gates) as follows: 
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NO TRESPASSING 
 

AUTHORIZED PERSONNEL ONLY 
 
 

C. If no construction fence exists at the site, this notice shall be conveyed by 
incorporating the above language into safety materials (barriers, tape, and signs). 
 

D. Provide temporary, directional signs for construction personnel and visitors. 
 

E. Maintain and touch up signs so that they are legible at all times. 
 
 
3.13 PROJECT CONSTRUCTION SIGN AND RENDERING: 
 

A. PROJECT SIGN: 
 
1. Responsibility: The Contractor shall produce and install three (3) project 

signs which shall be posted and maintained upon the site of the project at a 
place and in a position directed by BPCA. The Contractor shall protect the 
sign from damage during the continuance of work under the Contract and 
shall do all patching of lettering, painting and bracing thereof necessary to 
maintain the sign in first class condition and in proper position. Prior to 
fabrication, the Contractor shall submit an 8-1/2" x 11" color match print 
proof from the sign manufacturer of the completed sign for approval by 
BPCA. 

2. Sign Quality: The Contractor shall provide all materials required for the 
production of the sign as specified herein. Workmanship shall be of the best 
quality, free from defects and shall be produced in a timely manner. 

3. Schedule: Upon project mobilization, the Contractor shall commence 
production and installation of the sign. 

4. Removal: At the completion of all work under the Contract, the Contractor 
shall remove and dispose of the project sign away from the site. 

5. Sign construction: 
 
a. Frames: The frame shall be from quality dressed 2"x2" pine, fire 

retardant, pressure treated lumber, that surrounds the inside back 
edge of the sign. The sign shall have one (1) intermediate vertical and 
two (2) diagonal supports, glued and screwed for rigidity. Frame shall 
be painted white with two (2) coats of exterior enamel paint, prior to 
mounting of sign panel. 
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b. Edging: U-shaped, 22-gauge aluminum edging, with a white 
enameled finish to match sign background, shall run around entire 
edging of sign panel and frame. Corners shall be mitered for a tight 
fit. Channel dimensions shall be 1”-inch (overlap to sign panel face) 
x 1 3/4" (or as required across frame depth) x 1" (back overlap). 

c. Sign Panels: 4' x 8' panel shall be constructed in one (1) piece of 14 
gauge (.0785") 6061-T6 aluminum. This panel shall be pre-finished 
both sides with a glossy white baked-on enamel finish and be flush 
with edge of 2" x 2" wood frame. Samples must be submitted for 
approval. 

d. Fastening: Fasten sign panels to wood frame using cadmium plated 
no. 8 sheet metal screws at ½" below edge of panel and 8" on center. 
The U-shaped aluminum channel shall be applied over the wood 
frame edge and fastened with cadmium plated no. 8 sheet metal 
screws at 12" on center around the entire perimeter. 
 

6. Sign Graphics:  
 
a. A digital file of the project signs will be provided to the Contractor 

by BPCA's representative for printing. BPCA's 's representative shall 
insert the project name and names and titles of personnel (3 or more) 
and any other required information associated with the project. All 
signs may include a second panel for a project rendering as described 
in Sub-Section 3.17.B herein. 

b. The digital file shall be reproduced at the Sign Panel size of 4' x 8' on 
3M High Performance Vinyl or approved equal. The 3M High 
Performance Vinyl or equivalent shall be guaranteed for nine (9) 
years. Guarantee must cover fading, peeling, chipping or cracking. 
The sign manufacturer is required to maintain all specified Pantone 
Matching System (PMS) type and other composition elements 
represented in the digital file of the project sign. 

 
B. PROJECT RENDERING:  

1. Responsibility: In addition to the Project Signs, the Contractor shall furnish 
and install one (1) sign showing a rendering of the project. A digital file of 
the project rendering will be provided to the Contractor by the 
Commissioner's representative. From an approved image file provided by 
BPCA, the Project Rendering is to be sized, printed, and mounted in an 
identical manner as described in Sub-Section 3.17.A above for the Project 
Sign. A color match print proof from the sign manufacturer of the Rendering 
Sign printed from the supplied file is to be submitted to BPCA for approval 
before fabrication. The Rendering Sign is to be posted at the same height as 
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the Project Sign. Where possible, the Rendering Sign shall be mounted with 
a perfect match of the short sides of the rectangle so that the Rendering Sign 
and the Project Sign together will create one long rectangle. 

2. Removal: At the completion of all work under the Contract, the Contractor 
shall remove and dispose of the project rendering away from the site. 

 
 
3.14 SECURITY GUARDS/FIRE GUARDS ON SITE: 
 

A. SECURITY GUARDS (WATCHMEN): 
1. The Contractor shall provide competent Security Guard Service on the site, 

beginning on the date on which the Contractor commences actual 
construction work, or on such earlier date on which there is activity at the 
site related to the work, including without limitation, delivery of materials 
or construction set-up. The Contractor shall continue to provide such 
Security Guard Service until the date on which it completes all required 
work at the site, including all punch list work, as certified in writing by the 
Construction Manager, or earlier if so, directed in writing by BPCA. 
Throughout the specified time period, there shall be no less than one (1) 
Security Guard on duty every day, including Saturdays, Sunday and 
Holidays, at all times when Contractor personnel are not onsite.  

2. Every Security Guard shall be required to hold a "Certificate of Fitness" 
issued by the Fire Department. Every Security Guard shall, during his/her 
tour of duty, perform the duties of Fire Guard in addition to his/her security 
obligations. 

3. Should the Construction Manager find that any Security Guard is 
unsatisfactory; such guard shall be replaced by the Contractor upon the 
written demand of BPCA. 

4. Each Security Guard furnished by the Contractor shall be instructed by the 
Contractor to include in his/her duties the entire construction site including 
the Field Office, temporary structures, and equipment, materials, etc. 

5. Should the Contractor or any other subcontractor consider the security 
requirements outlined above inadequate, the Contractor shall provide such 
additional security as it thinks necessary, after obtaining the written consent 
of the Commissioner. The additional cost of such approved increased 
protection will be paid by the Contractor. 

6. Nothing contained in this Sub-Section shall diminish in any way the 
responsibility of the Contractor and each subcontractor for its own work, 
materials, tools, equipment, nor for any of the other risks and obligations 
outlined hereinbefore in this Article. 
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B. COSTS - The Contractor shall employ Security Guards/Fire Guards throughout the 
specified time period, except as otherwise modified by the detailed Specifications 
and as approved by the Construction Manager, for the purpose of safeguarding and 
protecting the site. All costs for Security Guards/Fire Guards shall be borne by the 
Contractor. 
 

C. RESPONSIBILITY - The Contractor and its subcontractors will be responsible for 
safeguarding and protecting their own work, materials, tools and equipment. 

 
3.15 SAFETY: 
 

A. The Contractor, in compliance with requirements of Section 01 35 26, SAFETY 
REQUIREMENTS PROCEDURES, shall provide and maintain all necessary 
temporary closures, guard rails, sidewalk sheds, and barricades to adequately 
protect all workers and the public from possible injury. Any removal of these items, 
during the progress of the work, shall be replaced by the Contractor at no additional 
cost to BPCA. 

 
 
 
END OF SECTION 015000 
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