Signage Progran	n (the "RFP)		
		RE: # of Pages:	Addendum # 4 (1)
The following revisions are hereb  (1) The due date for Battery RFP shall be changed from	Park City's respons	e to substantive questi	ions with respect to the
(2) The due date for Proposal 2017 by 3:00 p.m.	ls shall be changed f	from March 30, 2017 l	by 3:00 p.m. to April 5,
By signing the line below, I am acknand understood, and will be incorpored Proposal for consideration.			
Print Name  Number of pages received:	Signature _ <fill in=""></fill>		Date

Date:

March 15, 2017

**Request for Proposals for Wayfinding** 

**Project:** 

Distributed to: All prospective Proposers