		RE: # of Pages:	Addendum #1 1
A set of minor revisions to the C to the BPCA website no later the made to Section III.A. of the RF the RFP referencing the due date	an June 15, 2018. Co FP (which revision sha	onsequently, the fo all be deemed to a	ollowing revision is hereby
(1) The due date for respons June 22, 2018 at 3:00 PM		e changed from Ju	ane 14, 2018 at 5:00 PM to
By signing the line below, I am ack and understood, and will be incorporately Proposal for consideration.			
Print Name	Signature		Date
Number of pages received:	<fill in=""></fill>		
Distributed to: All prospective Prop	posers		

Date:

June 13, 2018

Rockefeller Park Playground Restoration – Contractor Services

Project: