Project:		rt (Belvedere Pylons and Glass I d LED Lighting Conversion Pro	
Re:	Pre-Proposal N	<b>Ieeting Location Change</b>	Addendum #1 (1 Page)
The following	g revision is hereby	made to the Request for Proposal	s for the Project:
The location	of the pre-proposal	meeting as specified in Section II	I A. of the RFP has been changed to:
	ry Park City Autho Liberty Street, Floor.	rity Offices,	
The date and	time for the meeting	g remain the same: July 30, 2018	at 9:00 am.
reviewed and		ill be incorporated into the bid price	e Addendum #1 have been received ce submitted. This document must be
Print Name		Signature	Date
Number of pa	ages received:	<fill in=""></fill>	
Distributed to:	All present and all	prospective Proposers	