Restoration –	Contractor Services	RE: # of Pages:	Addendum #2 1
The following revision is hereby Restoration – Contractor Service	-	Item A of the Roo	ckefeller Park Playground
BPCA's response to sub November 7, 2018 to N		sting date shall be	changed from
By signing the line below, I am acknowledging that all pages of this Addendum have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.			
Print Name	Signature		Date
Number of pages received:	<fill in=""></fill>		
Distributed to: All prospective Pro	posers		

Date:

November 7, 2018

Battery Park City Authority Rockefeller Park Playground

Project: