Proje	ct: Battery Park City Authorth Battery Park City Project: Design Services Proposals (the "RFP")	y Resiliency	December 11 th 2018
		RE:	Addendum # 1 (# 1 of 1 pages)
The fol	lowing revisions are hereby made to	Section III. TIMETABI	LE & DESIGNATED CONTACT
Revisio	ons:		
1.	The date for the pre-proposal meeting is changed to December 17, 2018 at 10:00 a.m. EST at BPCA offices, 200 Liberty Street, 24th Floor, New York, New York 10281		
2.	The deadline to submit questions to email only).	o BPCA is changed to: Jar	nuary 7, 2019 by 5:00 p.m. EST (by
3.	The due date for BPCA's response (responses will be posted on the BI		changed to January 15, 2019
review	ning the line below, I am acknowledged and understood, and will be incord to the proposal for consideration.		
RFP Ti	metable		
Print N	ame Si	gnature	Date
Numbe	r of pages received:	_ <fill in=""></fill>	
Distribu	ted to: All present and all prospective	e Proposers	