

**Project:** Phase 6 Pile Remediation  
Construction Management & Diving  
Inspection Services

**Date:** December 27, 2018

**RE:** Addendum #2

**# of Pages:** 1

---

---

The following revisions are hereby made to Section III, Item A of the Phase 6 Pile Remediation Construction Management and Diving Inspection Services Project Request for Proposals posted by Battery Park City Authority on November 30, 2018:

- (1) BPCA's response to substantive questions posting date shall be changed from December 27, 2018 at 5:00 PM, to January 2, 2019 at 5:00 PM.
- (2) The Proposal due date shall be changed from January 7, 2019 at 5:00 PM, to January 9, 2019 at 5:00 PM.

---

---

By signing the line below, I am acknowledging that all pages of this Addendum have been received, reviewed and understood and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

\_\_\_\_\_  
Print Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

Number of pages received: \_\_\_\_\_ <fill in>

Distributed to: All prospective Proposers