
      
Project:  Battery Park City Authority 

Battery Park City Site 23/24 

Community Center Leak 

Remediation/Waterproofing 

Project: General Contractor 

Date:  February 21, 2019 

  (the “Project”)    

   RE:  Addendum #1 

   # of Pages:  6 

      

 

The following revisions is hereby made to Project Request for Proposals (the “RFP”) issued on 

February 1, 2019: 
 

The Exhibit D – Bid Breakdown form attached hereto, which provides specified quantities for the 

Project elements to be priced, shall be substituted for the Exhibit D form attached to the RFP. 
 

 

 
 

 

 

By signing the line below, I am acknowledging that all pages of this Addendum have been received, reviewed 

and understood, and will be incorporated into the Proposal submitted. This document must be attached to the 

Proposal for consideration. 

  

 

 

 

 

________________________             ________________________________________ 

Print Name    Signature      Date        

 

Number of pages received: ______________<fill in> 

 

Distributed to: All prospective Proposers 

  

 

 
 

 

 

 

 

 



 

EXHIBIT D 

Bid Breakdown (B1 on Proposal Form) 

 

BASE BID SCOPE OF WORK 
 

  

  

Battery Park City Authority, 200 - 300 North End Avenue, New York, NY 10282 
 

  
   

  

  

DESCRIPTION   UNIT 
 UNIT 
PRICE  QTY TOTAL 

A. GENERAL CONDITIONS, MOBILIZATION, AND 
ADMINISTRATIVE SERVICES:           

  

1 Mobilization and general administrative 

requirements 

  

LS    -  

 $               

-    

  

2 Remove and reinstall railings handrails, 
trellises, etc: Remove site fixtures as required 
to accomplish the work, including but not 

limited to railings/handrails, trellises, benches, 
irrigation systems, and associated 
components. 

  

LS    -  
 $               
-    

  

3 Removal and reinstallation of existing 
electrical junction boxes, and conduit as 
required in order to accomplish the work. 

  

LS    -  
 $               
-    

  

4 Coordination with Owner’s Landscaping team 
to carefully remove mature trees and bushes 
to be temporarily planted in wood containers 

constructed by the contractor to be located 
per Owner’s instruction. 

  

LS    -  

 $               

-    

  

      

    
SUB-TOTAL 

 $               

-    

B. PLAZA WATERPROOFING@ UPPER PLAZA            

  

1 Carefully remove and salvage metal and 

granite base panels for reinstallation along 
buildings perimeters.   LF   600 

 $               

-    

  

2 Pavers: Carefully remove and salvage 
existing asphalt pavers (plaza, ramps, 
landings, etc.). Reinstall in running bond 

pattern (as existing) over ¾” min. pourable 
asphalt setting bed. Assume 20% of paver 
replacement.   SF   14,000 

 $               
-    

  

3 
Remove existing plaza/planter waterproofing 

  SF   29,000 

 $               

-    

  

4 Plaza/planter deck waterproofing: Prepare 
and prime concrete plaza and planter decks 

and install temp membrane/base ply.   SF   14,000 
 $               
-    

  

5 Plaza/planter deck waterproofing: Install 

intermediate and final ply of waterproofing 
system   SF   14,000 

 $               
-    



  

6 Remove and dispose of existing granite 
bricks. Replace granite bricks at planters and 
parapets to match existing.   SF   3300 

 $               

-    

  

7 Planter #1 - granite panels: Remove, salvage 
and reinstall stone panels, to be 
waterproofed.   LF   70 

 $               
-    

  8 Reinforced Liquid Membrane:      

  

  

 $               
-    

  

  Flashing: Prepare and prime backup and 

install reinforced liquid membrane flashing at 
all vertical to horizontal transitions.        

  

  Planter Curb Waterproofing: At planters #1, 
#3, #4, #5, #6, and #7, continue membrane 

up inboard planter wall and over curb.   LF 1,820 

  

9 Parapet waterproofing (east central stair): 

Remove granite bricks down to lintel. 
Waterproof lintel and continue waterproofing 
up and over concrete backup. Terminate min. 

of 4” over fluid applied flashing (plaza).  Install 
mortar net, insulation and staggered weeps 
above lintel. (Install granite bricks to match.) 

  SF   280 
 $               
-    

  

10 Reset granite coping stones: Remove and 
salvage all granite coping stones at existing 

planter and parapet walls and re-install on 
thru-wall metal flashing. Secure with threaded 
eyebolt rods and dowels set in epoxy.   LF   750 

 $               

-    

  

11 Existing overburden removal (plaza): Remove 
existing asphalt setting bed, concrete topping 
slab, insulation, drainage mat and 

waterproofing down to structural concrete 
deck.   SF   11,220 

 $               
-    

  

12 Soil removal at planters: Remove existing 

soil, overburden, deck at all planters. Replace 
soil and gravel bed. Coordinate work with 
BPCA landscaping team.   LS   - 

 $               

-    

  

13 Reset granite step stones and landing stones 

at N. End Ave.:         

 $               
-      

  Carefully remove and salvage granite step 

stones for re-setting. Maintain concrete 
substructure, waterproof and secure stones 
as per drawings.   EA   5 

  

14 Reset granite steps stones at Warren Street: 

Carefully remove and salvage granite step 
stones for re-setting. Maintain concrete 
substructure, waterproof and secure stones 

as per drawings.   EA   9 

 $               

-    

  

15 Reset granite step stones at Murray Street: 
Carefully remove and salvage granite step 
stones for re-setting. Maintain concrete 

substructure, waterproof and secure stones 
as per drawings.   EA   10 

 $               
-    



  

  Concrete repairs at deck, and planter walls: 
Repair concrete with modified repair mortar 
as per drawings (assume 15%).    SF   4,350 

 $               

-    

  
16 

Install drainage mat, insulation and filter fabric 
  SF   14,000 

 $               
-    

  

17 Topping slab: Form and pour porous/pervious 
concrete (slope to drains) over gravel bed.   SF   12,330 

 $               

-    

  

18 Remove and replace plaza and planter 
drains: Remove all existing plaza and planter 
drain bodies at upper plaza at locations 

indicated on drawings, replace, connect to 
piping and waterproof. Snake back piping to 
20’.    EA   2 

 $               
-    

  

19 Replace scupper drains: Remove all existing 

scupper drain bodies at upper plaza at 
locations indicated on drawings, replace, 
connect to piping and waterproof. Snake back 

piping to 20’.   EA   5 

 $               

-    

  
20 

Relocate plaza drain. 
  EA   1 

 $               
-    

  
21 

Permanently remove and cap plaza drain. 
  EA   1 

 $               
-    

  

22 Trench drain: Replace trench drain and 
waterproof.  Grating to be slip resistant and 
ADA complaint. Snake back piping to 20’.   LF   64 

 $               
-    

  

23 Expansion joint (Type 1) – Install split slab 
expansion system    LS   95 

 $               

-    

  

24 Expansion joint (Type 2):  Install 1 1/4” 
minimum pre-compressed expansion joint 

system with factory applied silicone (between 
metal cover - plaza edge and pavers).   LF   410 

 $               
-    

  

25 Expansion joint (Type 3): Compressible filler 

and sealant at soft control joints and paver to 
masonry interface as indicated on drawings.   LF   1800 

 $               
-    

  

26 Masonry expansion joints (Type 4): Replace 
cracked granite bricks Install stabilizers every 

6 courses. Install compressible filler and 
sealant.   LF   20 

 $               
-    

  

27 Backer rod and sealant: Install backer rod 
and sealant at window and door frame 

perimeters at storefront (east central 
courtyard), transverse coping joints, and as 
noted on drawings.   LF   150 

 $               
-    

  

28 
Planter #2: Permanently remove planter #2. 

  LS   - 

 $               

-    

  

29 Protection at planters (to remain): Provide 
temporary plywood to seal and protect planter 

openings until refilled with soil.   EA   6 
 $               
-    

  

30 Install galvanized steel plate at steel stair 

landing to parapet connection plate (assume 
½” x 1’-0”)   LF    14 

 $               
-    



  
31 Install/replace galvanized steel angle 

(assume 3/8” x  3” x 4”)   LF   45 
 $               
-    

  

32 Railing Posts: Weld 4” x 4” base plates to 

existing handrail posts and epoxy adhere 
anchor bolts into topping slab.   EA   20 

 $               
-    

            
SUB-TOTAL 

 $               
-    

C.  LOWER PLAZA           

  

1 
Lower plaza waterproofing (area of metal 
stair/courtyard): Remove metal base panels 

along facade walls at lower plaza. Remove 3’-
0” of hexagonal pavers, slab on grade, and 
dirt down to footing/structural slab.  Remove 

existing waterproofing as required to adhere 
new fluid-applied waterproofing membrane 
onto existing adhered waterproofing 

membrane. Terminate over window and door 
sills as per drawings. Reinstall Panels 

  SF   2,200 
 $               
-    

  

2 
Install liquid applied flashing 

  LF   66 

 $               

-    

  
3 

Replace hexagonal pavers 
  SF   2,200 

 $               
-    

  

4 Drains: Replace drain bodies and waterproof, 

as indicated on drawings. Snake associated 
drain piping back 20’.   EA   2 

 $               

-    

  

5 Exterior back-up wall waterproofing (location 
of central courtyard w/metal stair): Install 
vapor barrier up at back-up wall/columns at 

north, south, and west elevations, lap vapor 
barrier a min. of 4” over new fluid-applied 
membrane. Replace granite bricks to match 

existing.   LF   110 

 $               

-    

  

6 Temporarily remove aluminum door and 
salvage for reinstallation. Install temporary 
enclosure or infill.   LS   - 

 $               
-    

  
  

        
SUB-TOTAL 

 $               
-    

D. INTERIOR:           

  

1 Grout Injection and Crack Repair at Interior 
Stair and Foundation Wall: Injection grouting 
at interior stair landing and foundation wall. 

Area to be treated with crystalline 
waterproofing.   SF   200 

 $               
-    

  

2 Tiled pier and finishes: Remove existing tile 
panels. Patch and waterproofing and rebuild. 
Repair finishes damaged by water. Repair, 

prime and paint interior plaster. Replace 
removed interior finishes to match existing.   LS   - 

 $               

-    

  

  

        
SUB-TOTAL 

 $               

-    

        

        



        

E. SIDEWALK:           

  

1 Murray Street and Warren St: Replace 
concrete sidewalk as indicated on drawings. 

Waterproof, install control joints and 
expansion joints as required.   SF   280 

 $               
-    

  

2 North End Ave: Remove bluestone paving 

and reset as required to allow for 
waterproofing of trench drain.   LF   65 

 $               
-    

  
  

        
SUB-TOTAL 

 $               
-    

        

  

  

        

TOTAL 

PROJECT 
COST 

 $               
-    

 

 
 
 
 
 
 
 


