Project:	Battery Park City Si Community Center I Remediation/Watery Project: General Con "Project)	Leak proofing	Date:	February 26, 2019
			RE: # of Pages:	Addendum #2 1
The following revision is hereby made to Section III, Item A of the BPC Site 23-24 Community Center Leak Remediation – Contractor Services RFP: BPCA's response to substantive questions posting date shall be changed from February 26, 2019 to March 1, 2019.				
By signing the line below, I am acknowledging that all pages of this Addendum have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.				
Print Name		Signature		Date
Number of pages	received:	<fill in=""></fill>		
Distributed to: All prospective Proposers				