
 

 

REQUEST FOR PROPOSALS 

FOR 

Esplanade Granite Restoration – South Segment 

  



 

Table of Contents 

I. SUMMARY ................................................................................................................................................. 1 

II. GENERAL PROVISIONS .......................................................................................................................... 1 

III. TIMETABLE & DESIGNATED CONTACT ............................................................................................ 2 

A. Key Dates .............................................................................................................................................. 2 

B. Anticipated Contract Term .................................................................................................................... 2 

IV. GENERAL REQUIREMENTS ................................................................................................................... 2 

A. Minimum Qualification Requirements .................................................................................................. 2 

B. MBE/WBE/SDVOB Participation, Joint Ventures, and Sub-contracting Goals .................................. 3 

C. Restricted Period ................................................................................................................................... 3 

D. Submission of Proposals ....................................................................................................................... 3 

V. PROPOSAL FORMAT AND CONTENTS ................................................................................................ 3 

A. Proposal Format .................................................................................................................................... 3 

B. Proposal Content ................................................................................................................................... 4 

VI. INFORMATION REQUIRED .................................................................................................................... 4 

A. Questions and Information Sought Relating to the Work ..................................................................... 4 

B. Questions and Information Sought Relating to Proposer’s Firm & Eligibility ..................................... 5 

C. Required Attachments ........................................................................................................................... 6 

VII. INSURANCE & BONDING REQUIREMENTS ....................................................................................... 7 

A. General Requirements……………………………………………………………………………... .... 7 

B. Insurance Requirements for the Selected Proposer ............................................................................... 7 

C. Insurance Requirements for all Subcontractors ..................................................................................... 8 

VIII. COST PROPOSAL: FORMAT AND REQUIRED INCLUSIONS ........................................................... 8 

IX. SELECTION PROCESS ............................................................................................................................. 9 

A. Evaluation ............................................................................................................................................. 9 

B. Interviews .............................................................................................................................................. 9 

C. Evaluation Criteria for Selection ........................................................................................................... 9 

D. Basis for Contract Award ...................................................................................................................... 9 

X. NON-COLLUSION ..................................................................................................................................... 9 

XI. IRAN DIVESTMENT ACT ...................................................................................................................... 10 

XII. ENCOURAGING USE OF NEW YORK STATE BUSINESSES IN CONTRACT PERFORMANCE  10 

 

EXHIBIT A: SCOPE OF WORK 

EXHIBIT B: MBE/WBE/SDVOB REQUIREMENTS, MBE/WBE & EEO POLICY STATEMENT AND 

DIVERSITY PRACTICES QUESTIONNAIRE 

EXHIBIT C: BPCA’S STANDARD FORM OF CONTRACT 



 

EXHIBIT D: COST PROPOSAL 

EXHIBIT E:  SCHEDULE OF VALUES 

EXHIBIT F:  LABOR RATES 

EXHIBIT G: DRAWINGS & SPECIFICATIONS 

EXHIBIT H: ACKNOWLEDGEMENT OF ADDENDA 

EXHIBIT I: LIST OF BPCA & BPCPC BOARD MEMBERS AND EMPLOYEES 

 

 



1 

I. SUMMARY 

Battery Park City Authority d/b/a Hugh L. Carey Battery Park City Authority (“BPCA”) requests proposals 

(individually, a “Proposal” or collectively, the “Proposals”) from masonry service firms and/or general 

contractors (each individually, a “Proposer” or collectively, the “Proposers”) to provide construction and 

masonry services for the “Esplanade Granite Restoration – South Segment Project,” as detailed in and in 

accordance with the Scope of Work (Exhibit A) and the Drawings & Specifications (Exhibit G) (the “Project” 

or the “Work”). The Work is a component of a multi-year BPCA repair, replacement, and restoration program 

applicable to certain granite, railing, and asphalt features of the Battery Park City Esplanade (the 

“Esplanade”). 

 

Created in 1968, BPCA is a New York State public benefit corporation responsible for financing, developing, 

constructing, maintaining, and operating Battery Park City as a richly diversified, mixed-use community 

providing residential and commercial space, with related amenities such as parks, plazas, recreational areas, 

and a waterfront esplanade. A summary of BPCA’s structure, mission, and history, as well as the Battery 

Park City project area, may be viewed at: www.bpca.ny.gov. Public information regarding BPCA’s finances, 

budget, internal controls, guidelines, and policies may be viewed at: www.bpca.ny.gov/public-information. 

Information relating to the Battery Park City Parks Conservancy Corporation (“BPCPC”), BPCA’s affiliate, 

may be viewed at: www.bpcparks.org. 

New York State-certified Minority-Owned Business Enterprises (“MBE”), Women-Owned Business 

Enterprises (“WBE”) and Service-Disabled Veteran-Owned Business Enterprises (“SDVOB”) are 

encouraged to submit Proposals.  

 

II. GENERAL PROVISIONS 

This request for Proposals, including attachments, exhibits, and any amendments or addenda (collectively, 

the “RFP”) is subject to the rights reserved by BPCA, including, but not limited to BPCA’s right to: 

 withdraw and/or cancel this RFP at any time before final award of the contract; 

 request clarification and/or additional information from any or all Proposers; 

 amend any term or requirement of this RFP at any time before award of a contract (Proposers may amend 

their Proposals, as directed by BPCA, if BPCA materially alters or amends the RFP after submission of 

Proposals); 

 alter any key dates or deadlines related to this RFP; 

 award the Work, in whole or in part, to one or more Proposers with or without interviews or negotiations;  

 reject any Proposal that does not strictly conform to the requirements of this RFP; 

 conduct one or more interviews, either in-person or by phone, with any or all of the Proposers to aid the 

evaluation process; 

 request a best and final offer from any of the Proposers; 

 negotiate potential contract terms with any Proposer. 

BPCA is not liable or responsible in any way for any expenses incurred in the preparation of a Proposal in 

response to this RFP. All information submitted in response to this RFP is subject to the Freedom of Information 

Law, Article 6 of the New York State Public Officers Law (“FOIL”), which requires public access to certain 

documents possessed by BPCA, unless a specific exemption applies. Proposers are responsible for identifying 

any information in their respective Proposals considered to be confidential and exempt from FOIL. BPCA, 

however, is obligated to disclose information consistent with the requirements of FOIL, NYS Public Officers 

Law Section 87. 
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III. TIMETABLE & DESIGNATED CONTACT 

A. Key Dates 

Subject to change at BPCA’s discretion, the following are key dates for this RFP: 

 RFP issued: June 28, 2019 

 Pre-proposal meeting: July 8, 2019 at 9:30 a.m. Meeting Location: BPCA Security Offices, 200 

Rector Street, New York, NY 10280 (attendance is highly recommended).  

 Deadline to submit questions to BPCA: July 12, 2019 by 5:00 p.m. (by email only)  

All questions regarding this RFP should be submitted in writing via email to the “Designated 

Contact”: Michael LaMancusa, Battery Park City Authority, at michael.lamancusa@bpca.ny.gov.  

 BPCA’s response to substantive questions: July 19, 2019 (via BPCA website) 

 PROPOSAL DUE DATE: July 26, 2019 by 5:00 p.m. (the “Due Date”) 

 Contract start date: September 2019 (approximate) 

B. Anticipated Contract Term 

It is anticipated that the term of the contract or contracts awarded pursuant to this RFP (the “Contract” or 

“Contracts”) will be up to twelve (12) months. BPCA reserves the right to terminate the Contract or 

Contracts at any time, with or without cause, in accordance with the terms of the Contract.  BPCA’s 

sample form of contract (the “Standard Form of Contract”) is attached as Exhibit C. 

 

IV. GENERAL REQUIREMENTS 

A. Minimum Qualification Requirements 

The following are the minimum qualification requirements for this RFP. Proposals that fail to meet these 

requirements will be rejected. 

1) The Proposer must have an office in New York State (a New York City office is strongly preferred). 

2) The Proposer must be lawfully authorized to conduct business in the State of New York. 

3) The Proposer or one or more of its principals must have at least five (5) years’ experience in providing 

masonry repairs and restoration services in public parks or in other public spaces. 
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B. MBE/WBE/SDVOB Participation, Joint Ventures, and Sub-contracting Goals 

Contractor requirements and procedures for business participation opportunities for New York State 

certified MBEs/WBEs/SDVOBs and equal employment opportunity requirements relating to minority 

group members and women are attached as Exhibit B. For questions relating to MBE/WBE/SDVOB 

participation, joint ventures and sub-contracting goals, please contact the Designated Contact, or such 

other individual as may be designated in writing by BPCA as the “M/WBE Designated Contact”.  

C. Restricted Period 

New York State’s State Finance Law sections 139-j and 139-k apply to this RFP, restricting Proposers’ 

contacts with BPCA. Proposers are restricted from making any contact (defined as oral, written or 

electronic communications with BPCA under circumstances where a reasonable person would infer that 

a communication was intended to influence BPCA’s conduct or decision with respect to a procurement) 

relating to this RFP with anyone other than the Designated Contact, as specified in Section III.A., or 

MBE/WBE/SDVOB Designated Contact, as specified in Section IV.B., from the time of Proposer’s 

receipt of notice of this RFP through the date of the Final Award as defined in BPCA’s Procurement 

Guidelines (the “Restricted Period”). BPCA employees must record certain contacts during the Restricted 

Period, including, but not limited to, any oral or written communications that could reasonably be seen as 

intended to influence BPCA’s conduct or award of this RFP. Upon notice of an improper contact, BPCA 

will make a determination regarding the Proposer’s eligibility to continue participating in this RFP. 

D. Submission of Proposals 

Proposals must be received by BPCA no later than 5:00 p.m. on July 26, 2019  

Each Proposer must submit six (6) paper copies and a PDF version (via CD-ROM or flash drive) in a 

sealed package clearly marked “Proposal Enclosed - Esplanade Granite Restoration – South Segment” to 

the Designated Contact by messenger, overnight courier or certified mail to the following address: 

Michael LaMancusa 

Battery Park City Authority 

200 Liberty Street, 24th Floor 

New York, NY 10281 

BPCA is not responsible for late Proposals, no matter the cause. Proposals must arrive at the time and 

place specified herein and be time stamped by BPCA by the Due Date. Please leave ample time for 

building security. Late Proposals will NOT be accepted. Proposals submitted by fax or electronic 

transmission will NOT be accepted. A Proposer may, after submitting a Proposal, amend its Proposal by 

submitting an amended Proposal, clearly labeled “Amended Proposal - Esplanade Granite Restoration – 

South Segment,” as long as the amended Proposal is submitted by the Due Date. 

 

V. PROPOSAL FORMAT AND CONTENTS 

A. Proposal Format 

The Proposal must: 

 Be printed on 8½” x 11” paper; and 

 Have numbered pages. 
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B. Proposal Content 

In addition to the separately sealed Cost Proposal, described in Section VIII. below, each Proposal must 

include the following in the order listed: 

1) Cover Letter, signed by a person within the firm who is authorized to bind the Proposer, which 

includes representations that: 

(a) Except as disclosed in the Proposal, no officer or employee of the Proposer is directly or 

indirectly a party to or in any other manner interested financially or otherwise in this RFP; 

(b) Proposer satisfies all of the minimum qualification requirements in Section IV.A; and 

(c) Proposer has reviewed BPCA’s form of contract, attached as Exhibit C to this RFP, and either 

has no objections or has detailed their objections in an appendix to their Proposal. 

2) Executive Summary. 

3) Responses to the Questions as well as all of the Information Required (Sections VI.A. and B.).  

4) Required Attachments (Section VI. C.). 

BPCA reserves the right to reject any Proposals that fail to include any required item described in 

this Section V. B., including Cover Letters that are unsigned or fail to include each of the above 

representations (including an appendix, if applicable). 

 

VI. INFORMATION REQUIRED  

 

A. Questions and Information Sought Relating to the Work 

 

1. Describe your firm’s background, experience, and staff as they may be relevant to the Work, with an 

emphasis on masonry work performed in parks and/or other public spaces, while such spaces are open 

and occupied, in New York City.  

 

2. Describe your experience performing metal railing restoration and replacement work in public parks 

and open spaces. 

 

3. Submit a discussion of your approach to the Work, which shall address your proposed procedures and 

plan for staffing, performance, sequencing, and completion of the Work—with particular emphasis on 

any proposed means of maximizing productivity and time savings for the Project. 

4.   Describe your methodology for pre-construction coordination and safety oversight. 

5. List each key member, manager, or supervisor of the team who you intend to assign to the Project, and 

include for each listed individual: (a) area(s) of specialization; (b) title and/or position within your firm; 

(c) years and type(s) of relevant experience; and (d) the services to be performed. Also, specify the 

total number of staff members you intend to use for the Project, and include their titles and/or Project 

roles. 

6. Identify any subcontractors you intend to use for this engagement, and describe the services to be 

performed by each subcontractor. 
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7. Identify the person who will be the lead project manager (the “Lead PM”) and primary contact in 

providing services to BPCA. 

8. Describe your proposed team’s experience (including both direct contract work and work performed 

under subcontracts) with similar work for other public entities, with an emphasis on New York State 

and City public entities. Include contract dates, the nature of the work performed, the contracting 

agency, the contract number (if known), and the supervisor for each project. 

9. Clearly identify any information in your Proposal that you believe to be confidential and exempt from 

FOIL, and state the reasons. Please note that this question is for informational purposes only, and 

BPCA will determine whether information or materials are exempt from disclosure under FOIL in its 

sole discretion.  

10. Identify any and all exceptions taken to BPCA’s Standard Form of Contract, attached as Exhibit C, and 

explain the reasons for such exceptions. Such exceptions must be detailed in an appendix to your 

Proposal labeled, “Appendix: Objections to BPCA Form of Contract.” No exceptions to the Contract 

will be considered by BPCA after submission of the Proposals. BPCA maintains the right to reject 

Proposals based on non-conformance with the Standard Form of Contract. 

11. Provide at least three (3) client references for whom your firm has performed similar work to that 

requested in this RFP.  For each client, describe the project, the project’s date, services performed, and 

the name, address, and telephone number for a person at the client’s firm familiar with such work. 

B. Questions and Information Sought Relating to Proposer’s Firm & Eligibility  

1. Within the past three (3) years, have there been any significant developments in your firm such as 

changes in ownership or restructuring? Do you anticipate any significant changes in the near future? If 

so, please describe. 

2. How does your firm identify and manage conflicts of interest? 

3. Are there any potential conflict of interest issues posed by your firm’s performance of the Work on 

behalf of BPCA? 

4. Has your firm, or have any of the firm’s partners/employees, been disciplined or censured by any 

regulatory body within the last five (5) years? If so, please describe the relevant facts. 

5. Within the last five (5) years, has your firm, or has a partner or employee in your firm, been involved 

in litigation or other legal proceedings relating to the provision of professional services? If so, please 

provide an explanation and the current status or disposition of the matter. 

6. List any professional or personal relationships your firm’s employees may have with BPCA’s Board 

Members and/or employees, a list of which is attached as Exhibit I. 

7. If selected, will your firm assign any person to this engagement who was previously an employee of 

BPCA or BPCPC? If so, please: i) identify when (month and year) that person’s employment at 

BPCA/BPCPC terminated, and ii) describe that person’s involvement, if any, with matters related to 

this RFP during his/her employment at BPCA/BPCPC. 

8. In the past five (5) years, have any public sector clients terminated their working relationship with your 

firm? If so, please provide a brief statement of the reasons. Provide the name of the client and provide 

a contact person, address, and telephone number.  
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C. Required Attachments 

1) Mandatory Forms: 

Each Proposal must include a completed copy of all “Mandatory Forms” found at: 

www.bpca.ny.gov/wp-content/uploads/2015/03/Vendor-ResponsibilityQuestionnaire.pdf.  

The Mandatory Forms include the following: 

a) NYS Standard Vendor Responsibility Questionnaire, notarized and signed by the individual(s) 

authorized to contractually bind the Proposer, indicating the signer’s title/position within the 

firm.* 

b) State Finance Law § 139 Form 1, signed by the individual(s) authorized to contractually bind the 

Proposer.* 

c) W-9 form. 

d) Statement of Non-Collusion. 

e) MBE/WBE/SDVOB Utilization Plans. Please note that all such plans must be submitted even if 

Proposer is a MBE/WBE/SDVOB. 

*In addition to the copy required to be included in each bound Proposal, Proposers must 

additionally provide one (1) unbound, completed original, with ink signatures, of the NYS 

Standard Vendor Responsibility Questionnaire and SFL 139 Form 1.  

2) Response to the question regarding the use of New York State businesses set forth in Section XII.  

3) Completed MBE/WBE & EEO Policy Statement and Diversity Practices Questionnaire (attached as 

Exhibit B). 

4) Financial Statements: 

 

Provide a copy of your firm’s most recent Audited Financial Statements (within the last year). In the 

event you do not have audited financials you must provide a statement to that effect with your 

proposal, and summary financial information for the calendar year most recently ended. 

 

5) Acknowledgement of Addenda: 

 

Attach a completed and signed Acknowledgement of Addenda Form, attached as Exhibit I, 

acknowledging receipt of all addenda to this RFP, if any, issued by BPCA before the Due Date. 

Addenda are posted by BPCA as necessary and can be found on the BPCA website at 

www.bpca.ny.gov. It is the responsibility of each Proposer to check the BPCA website for addenda 

and to review addenda prior to submitting any proposal in response to this RFP. 

 

6) Appendices: 

a) Attach professional biographies for all key members, managers, and supervisors that will be 

assigned to the Project. 

http://www.bpca.ny.gov/wp-content/uploads/2015/03/Vendor-ResponsibilityQuestionnaire.pdf
http://www.bpca.ny.gov/
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b) Attach a project schedule for performance of all Work. 

VII. INSURANCE & BONDING REQUIREMENTS 

A. General Requirements 

The total cost of the required insurance listed in Sections B and C below, must be incorporated into the 

Cost Proposal.  The additional insured protection afforded BPCA, BPCPC, and the State of New York 

must be on a primary and non-contributory basis.  All policies must include a waiver of subrogation in 

favor of BPCA, BPCPC, and the State of New York, no policies may contain any limitations / exclusions 

for New York Labor Law claims, and cross liability coverage must be provided for BPCA, BPCPC, and 

the State of New York.  

 

All of the carriers that provide the below required insurance must be rated “A-:VII” or better by A.M. 

Best and must provide direct written notice of cancellation or non-renewal to BPCA, BPCPC, and the 

State of New York at least 30 days before such cancellation or non-renewal is effective, except for 

cancellations due to non-payment of premium, in which case 10 days written notice is acceptable. 

 

B.  Insurance Requirements for the Selected Proposer 

 

The selected Proposer will be required to obtain and provide proof of the types and amounts of insurance 

listed below: (i) as a condition precedent to the award of the contract for the Project; and (ii) continuing 

throughout the entire Term.  The insurance policies listed below must also conform to the applicable terms 

of the Contract, as shown in BPCA’s sample form of contract attached.  

 

 Commercial General Liability Insurance, written on ISO Form CG 00 01 or its equivalent and  

with no modification to the contractual liability coverage provided therein, shall be provided on an 

occurrence basis and limits shall not be less than: 

 

 $6,000,000 per occurrence 

 $7,000,000 general aggregate which must apply on a per location / per project basis 

 $7,000,000 products/completed operations aggregate  

 

BPCA, BPCPC, and the State of New York must be protected as additional insureds on ISO Form CG 

2010 (11/85) or its equivalent on policies held by the selected Proposer and any of its subcontractors.  

Should the Proposer’s work include construction activities of any kind then the Proposer must maintain 

Products / Completed Operations coverage for no less than three years after the construction work is 

completed, and continue to include Additional Insured protection for BPCA, BPCPC & The State of New 

York for the prescribed timeframe.  When providing evidence of insurance, the Proposer must include a 

completed Acord 855 NY form. Securing the required limits via a combination of primary and 

umbrella/excess liability policies is allowed.  

 

 Automobile Liability Insurance with a combined single limit of not less than  

$1,000,000.  Coverage must apply to the Proposer’s owned, hired, and non-owned vehicles and 

protect BPCA, BPCPC, and the State of New York as additional insured. 

 

 Workers’ Compensation, Employer’s Liability, and Disability Benefits shall not be less than 

statutory limits, including United States Longshore and Harbor Workers Act coverage as applicable to 

the operations of the Proposer. 
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C.  Insurance Requirements for all Subcontractors  

Any subcontractor(s) utilized by the selected Proposer will be required to obtain the types and amounts of 

insurance listed below: (i) as a condition of commencing any Work; and (ii) continuing throughout the 

duration of the subcontractor’s Work.  The insurance policies listed below must also conform to the 

applicable terms of the Contract, as shown in BPCA’s sample form of contract attached:  

 Commercial General Liability Insurance, written on ISO Form CG 00 01 or its equivalent and with  

 no modification to the contractual liability coverage provided therein, shall be provided on an  

 occurrence basis and limits shall not be less than: 

 

 $1,000,000 per occurrence 

 $2,000,000 general aggregate which must apply on a per location / per project basis 

 $2,000,000 products/completed operations aggregate  

 

BPCA, BPCPC, and the State of New York must be protected as additional insureds on ISO Form CG 2010 

(11/85) or its equivalent on policies held by all subcontractors.  Should the subcontractor’s work include 

construction activities of any kind then the subcontractor must maintain Products / Completed Operations 

coverage for no less than three years after the construction work is completed and continue to include 

Additional Insured protection for BPCA, BPCPC & the State of New York for the prescribed timeframe.  

When providing evidence of insurance the subcontractor must include a completed Acord 855 NY form. 

Securing the required limits via a combination of primary and umbrella/excess liability policies is allowed. 

 

 Automobile Liability Insurance with a combined single limit of not less than  

$1,000,000.  Coverage must apply to the subcontractor’s owned, hired, and non-owned vehicles and  

protect BPCA, BPCPC, and the State of New York as additional insured. 

 

 Workers’ Compensation, Employer’s Liability, and Disability Benefits shall not be less than  

statutory limits, including United States Longshore and Harbor Workers Act coverage as applicable 

to the operations of the subcontractor. 

 

 Subcontractors will also be required to obtain all other insurances listed in Section (2) unless  

otherwise approved in writing by BPCA prior to commencement of any Subcontractor’s work. 

 

A payment bond and a performance bond will both be required for this Project. Please provide a letter 

from your surety(ies) stating that you are able to provide a payment bond and a performance bond, as required 

by the Standard Form of Contract (Exhibit C). 

VIII. COST PROPOSAL: FORMAT AND REQUIRED INCLUSIONS 

Each Cost Proposal must state a total lump-sum cost for the performance of all Work and include the 

following:  

1) A Cost Proposal in the form attached hereto as Exhibit D (“Cost Proposal”) 

2) Schedule of Values in the form attached hereto as Exhibit E (“Schedule of Values”) 

3) Labor Rates in the form attached hereto as Exhibit F (“Labor Rates”) 

 

The Cost Proposal must be submitted in its own separate, sealed envelope within the sealed package 

containing all other Proposal documents. Please provide six (6) copies of the Cost Proposal. 
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IX. SELECTION PROCESS 

A. Evaluation 

Each timely submitted Proposal will be reviewed for compliance with the form and content requirements 

of this RFP. A committee of BPCA employees selected by BPCA (the “Committee”) will then review and 

evaluate the Proposals in accordance with the evaluation criteria set forth below. While only Committee 

members will score the evaluation criteria, the Committee may consult an outside expert for advisement 

on the evaluation of matters requiring technical expertise. Before final selection, BPCA must determine 

that the proposed selected Proposer is responsible, in accordance with applicable law and BPCA’s 

Procurement Guidelines, which may be viewed at: www.bpca.ny.gov/public-information.     

B. Interviews 

BPCA reserves the right to decide whether to interview any or all of the Proposers. The Committee may 

conduct interviews for many reasons, including to further assess a Proposer’s ability to perform the Work 

or provide specific services, or to seek information related to any other evaluation criteria. The proposed 

Lead PM, as well all other key personnel proposed to perform the Work, must be available to participate 

in the interview.  

C. Evaluation Criteria for Selection 

Selection will be based upon the following criteria:  

1) Technical Evaluation: 

Expertise and experience with stone and masonry repair and restoration projects 

 in park/public space settings ……………………………………………………………….35%    

 

Experience with metal railing restoration and repair work in public parks and open 

spaces….................................................................................................................................  20% 

         

Proposed staffing and approach to work (including Work schedule) …….……...................35% 

  

Diversity Practices Questionnaire……………………………………………………….…..10% 

  

2) Cost Proposal evaluation. 

D. Basis for Contract Award 

The Contract will be awarded to the highest technically rated Proposer whose Proposal is determined to 

be responsive and in the best interests of BPCA, subject to a determination that the Cost Proposal is fair, 

reasonable, and provides the best value to BPCA given the requirements of the Project. 

 

X. NON-COLLUSION 

By submitting a Proposal, each Proposer warrants and represents that any ensuing Contract has not been 

solicited or secured directly or indirectly in a manner contrary to the laws of the State of New York, and that 

said laws have not been violated and shall not be violated as they relate to the procurement or the performance 

of the Contract by any conduct, including the paying or giving of any fee, commission, compensation, gift, 
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or gratuity or consideration of any kind, directly or indirectly, to any member of the board of directors, 

employee, officer or official of BPCA.  

 

XI. IRAN DIVESTMENT ACT 

By submitting a Proposal or by assuming the responsibility of any Contract awarded hereunder, each 

Proposer certifies that it is not on the “Entities Determined To Be Non-Responsive Bidders/Offerers Pursuant 

to The New York State Iran Divestment Act of 2012” list (“Prohibited Entities List”) posted on the New 

York State Office of General Services website at: www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf and 

further certifies that it will not utilize any subcontractor/consultant that is identified on the Prohibited Entities 

List on this Contract. The selected Proposer agrees that should it seek to renew or extend any Contract 

awarded hereunder, it must provide the same certification at the time the Contract is renewed or extended. 

The selected Proposer also agrees that any proposed assignee of the Contract will be required to certify that 

it is not on the Prohibited Entities List before BPCA may approve a request for assignment of the Contract.  

During the term of any Contract awarded hereunder, should BPCA receive information that a person (as 

defined in State Finance Law §165-a) is in violation of the above-referenced certifications, BPCA will review 

such information and offer the person an opportunity to respond. If the person fails to demonstrate that it has 

ceased its engagement in the investment activity which is in violation of the New York State Iran Divestment 

Act of 2012 within 90 days after the determination of such violation, then BPCA shall take such action as 

may be appropriate and provided for by law, rule, or contract, including, but not limited to, seeking 

compliance, recovering damages, or declaring the selected Proposer in default of the awarded Contract. 

BPCA reserves the right to reject any request for renewal, extension, or assignment for an entity that appears 

on the Prohibited Entities List prior to the renewal, extension, or assignment of the Contract, and to pursue a 

responsibility review with the selected Proposer should it appear on the Prohibited Entities List hereafter. 

 

XII. ENCOURAGING USE OF NEW YORK STATE BUSINESSES IN CONTRACT PERFORMANCE  

New York State businesses have a substantial presence in State contracts and strongly contribute to the 

economies of the state and the nation. In recognition of their economic activity and leadership in doing 

business in New York State, Proposers for this Contract for commodities, services or technology are strongly 

encouraged and expected to consider New York State businesses in the fulfillment of the requirements of the 

Contract. Such partnering may be as subcontractors, suppliers, protégés or other supporting roles.  

Proposers are strongly encouraged, to the maximum extent practical and consistent with legal requirements, 

to use responsible and responsive New York State businesses in purchasing commodities that are of equal 

quality and functionality and in utilizing services and technology. Furthermore, Proposers are reminded that 

they must continue to utilize small, minority and women-owned businesses, consistent with current State 

law.  

Utilizing New York State businesses in State contracts will help create more private sector jobs, rebuild New 

York’s infrastructure, and maximize economic activity to the mutual benefit of the contractor and its New 

York State business partners. New York State businesses will promote the contractor’s optimal performance 

under the Contract, thereby fully benefiting the public sector programs that are supported by associated 

procurements.  

Public procurements can drive and improve the State’s economic engine through promotion of the use of 

New York businesses by its contractors. The State therefore expects bidders/proposers to provide maximum 
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assistance to New York businesses in their contracts. The potential participation by all kinds of New York 

businesses will deliver great value to the State and its taxpayers. 

Proposers can demonstrate their commitment to the use of New York State businesses by responding to the 

question below. Each proposer must include a response to this question with their proposal. Please note that 

a “yes” response requires supporting information. If yes, identify New York State businesses that will be 

used and attach identifying information.  

Will New York State businesses be used in the performance of this contract? _____Yes _____No 
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EXHIBIT A 

SCOPE OF WORK 

 

I. PROJECT SUMMARY 

 

The selected Proposer shall provide granite, asphalt paver and metal railing repairs, replacements and 

restorations along the southern segment of the Esplanade, extending from Wagner Park to North Cove Marina 

and shall provide BPCA with all labor, equipment, tools, and materials necessary to inspect and repair each 

area (the “Repair Areas”), as illustrated and delineated in pages C1.0-C4.0 of the drawings and specifications, 

attached hereto as Exhibit G (the “Construction Documents”). The selected Proposer shall perform all 

services necessary for the completion of the Project, including but not limited to the items set forth below, in 

accordance with the Construction Documents. 

 

 

II. SCOPE OF WORK 

 

a)  General Requirements 

With respect to each Repair Area, the selected Proposer shall: 

1. Investigate and perform a survey of the Repair Area, as contemplated by the Construction 

Documents. 

2. Confirm the locations and field measurements of the Repair Area, and submit this information 

to BPCA and the Project’s design engineer for review. 

3. Submit for BPCA’s approval a schedule for the Work to be performed within the Repair Area. 

 

b)  Specific Required Repairs, Replacements and Restorations 

All required repairs, replacements and/or restorations are divided by type and identified by specific 

Deficiency Code numbers within the Construction Documents. The scope for each Deficiency Code is 

provided below. 

Deficiency Code 1: 

With respect to approximately 2,129 square feet of granite slabs, as specifically indicated in the 

Construction Documents, the selected Proposer shall: 

 Remove the existing mortar setting bed within the limits shown. 

 Where indicated in the Construction Documents, replace the four pieces of granite within this 

span that are damaged and that require in-kind replacement. In developing an approach to 

removing and resetting the granite slabs, the selected Proposer shall take into account the 

presence of the railing. The temporary removal and restoration of the railing may be 

considered, if the railing interferes with the granite replacement work. The proposed method of 

granite slab removal and resetting shall be submitted for BPCA review. Place existing or 

replacement granite slabs, as the case may be, on new setting bed mortar; all exposed edges 

must be pointed and coated with sealer. 
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Deficiency Code 2: 

 

With respect to the necessary replacement of 5 granite slabs, as specifically indicated in the 

Construction Documents, the selected Proposer shall: 

 Remove the damaged granite slabs. 

 Reset granite as per the repair instructions included in the Construction Documents. 

 Coat exposed mortar edges with sealer. 

 

Deficiency Code 3: 

 

With respect to approximately 2,050 square feet of granite slabs, as specifically indicated in the 

Construction Documents, the selected Proposer shall: 

 

 Remove the hexagonal asphalt pavers and asphalt header stone and clean surface to the limits 

shown in the Construction Documents. 

 Install new asphalt pavers and asphalt header stone. 

 Install new bituminous setting bed with new neoprene tack coat. The installation shall include 

a new expansion joint with backer rod material and sealant. All pavers must have a hand tight 

joint with sand/cement material. 

 All areas should be flush with no tripping hazards. 

 

Deficiency Code 4: 

 

With respect to approximately 180 linear feet of metal rails, as specifically indicated in the 

Construction Documents, the selected Proposer shall: 

 Remove surface contamination and oils and wash with solvent according to SSPC-SP 1. 

 Prepare surface according to SSPC-SP 2. 

 Paint metal rails; paint to be used, is as follows: 

o Rust-oleum High Performance Metal Primer Oil Based K7769 Rusty Metal Primer, and; 

o Rust-oleum High Performance Protective Enamel K7779 Gloss Black.  

 

Deficiency Code 5: 

 

With respect to approximately 25 linear feet of metal rails, as specifically indicated in the 

Construction Documents, the selected Proposer shall: 

 Remove all railings that require replacement. 

 Install temporary protective barriers in the areas of the removed railings. 

 Repair railing bases. 

 Install new railings. 

 Paint metal rails; paint to be used, is as follows: 

o Rust-oleum High Performance Metal Primer Oil Based K7769 Rusty Metal Primer and; 

o Rust-oleum High Performance Protective Enamel K7779 Gloss Black.  

 

Deficiency Code 6: 

 

With respect to approximately 40 linear feet of caulk replacement necessary, as specifically 

indicated in the Construction Documents, the selected Proposer shall: 
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 Reseal/caulk all areas as shown on Construction Documents. 

 For areas that require stone resetting: 

o Remove rail (where required). 

o Remove stone. 

o Repair substrate to form a true and level surface. 

o Reset stone to match existing stone. 

o Install rail (where required). 

o Reseal/caulk area. 
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EXHIBIT B 

CONTRACTOR REQUIREMENTS AND PROCEDURES FOR PARTICIPATION BY NEW YORK 

STATE-CERTIFIED MBEs/WBEs/SDVOBs AND EQUAL EMPLOYMENT OPPORTUNITIES FOR 

MINORITY GROUP MEMBERS AND WOMEN 

NEW YORK STATE LAW 

Pursuant to New York State Executive Law Article 15-A and Parts 140-145 of Title 5 of the New York Codes, Rules 

and Regulations BPCA is required to promote opportunities for the maximum feasible participation of New York 

State-certified MBEs/WBEs (collectively, “MWBE(s)”) and the employment of minority group members and women 

in the performance of BPCA contracts. Pursuant to New York State Executive Law Article 17-B and 9 NYCRR §252, 

BPCA recognizes its obligation under the law to promote opportunities for maximum feasible participation of 

certified SDVOBs. 

Business Participation Opportunities for MWBEs 

For purposes of this solicitation, BPCA hereby establishes the following MWBE participation goals, based on the 

current availability of MWBEs:   

Overall goal for total MWBE participation:                  30% 

NYS-Certified Minority-Owned Business (“MBE”) Participation:   15%  

NYS-Certified Women-Owned Business (“WBE”) Participation:    15% 

A contractor (“Contractor”) on any contract resulting from this procurement (“Contract”) must document its good 

faith efforts to provide meaningful participation by MWBEs as subcontractors and suppliers in the performance of 

the Contract. To that end, by submitting a response to this RFP, the Proposer agrees that BPCA may withhold payment 

pursuant to any Contract awarded as a result of this RFP pending receipt of the required MWBE documentation. The 

directory of MWBEs can be viewed at: www.ny.newnycontracts.com. For guidance on how BPCA will evaluate 

a Contractor’s “good faith efforts,” refer to 5 NYCRR § 142.8. 

The Proposer understands that only sums paid to MWBEs for the performance of a commercially useful function, as 

that term is defined in 5 NYCRR § 140.1, may be applied towards the achievement of the applicable MWBE 

participation goal.– The portion of a contract with an MWBE serving as a supplier that shall be deemed to represent 

the commercially useful function performed by the MWBE shall be 60 percent of the total value of the contract. The 

portion of a contract with an MWBE serving as a broker that shall be deemed to represent the commercially useful 

function performed by the MWBE shall be the monetary value for fees, or the markup percentage, charged by the 

MWBE]. 

In accordance with 5 NYCRR § 142.13, the Proposer further acknowledges that if it is found to have willfully and 

intentionally failed to comply with the MWBE participation goals set forth in a Contract resulting from this RFP, 

such finding constitutes a breach of contract and BPCA may withhold payment as liquidated damages.  

Such liquidated damages shall be calculated as an amount equaling the difference between: (1) all sums identified for 

payment to MWBEs had the Contractor achieved the contractual MWBE goals; and (2) all sums actually paid to 

MWBEs for work performed or materials supplied under the Contract.  

By submitting a bid or proposal, a Proposer agrees to demonstrate its good faith efforts to achieve the applicable 

MWBE participation goals by submitting evidence thereof through the New York State Contract System (“NYSCS”), 

which can be viewed at https://ny.newnycontracts.com, provided, however, that a Proposer may arrange to provide 

such evidence via a non-electronic method by contacting Michael LaMancusa at michael.lamancusa@bpca.ny.gov 

http://www.ny.newnycontracts.com/
mailto:michael.lamancusa@bpca.ny.gov
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or 212-417-4335, or such other individual as may be designated in writing by BPCA. Please note that the NYSCS is 

a one-stop solution for all of your MBE/WBE and Article 15-A contract requirements. For additional information on 

the use of the NYSCS to meet the Proposer’s MBE/WBE requirements, please see the attached MBE/WBE guidance 

from the New York State Division of Minority and Women’s Business Development, “Your MWBE Utilization and 

Reporting Responsibilities Under Article 15-A.”. 

Additionally, a Proposer will be required to submit the following documents and information as evidence of 

compliance with the foregoing: 

A. An MWBE Utilization Plan with their bid or proposal. Any modifications or changes to an accepted MWBE 

Utilization Plan after the Contract award and during the term of the Contract must be reported on a revised 

MWBE Utilization Plan and submitted to BPCA for review and approval. 

B. BPCA will review the submitted MWBE Utilization Plan and advise the Proposer of BPCA acceptance or 

issue a notice of deficiency within 30 days of receipt. 

C. If a notice of deficiency is issued, the Proposer will be required to respond to the notice of deficiency within 

seven (7) business days of receipt by submitting to Michael LaMancusa at 

michael.lamancusa@bpca.ny.gov, or such other individual as may be designated in writing by BPCA, a 

written remedy in response to the notice of deficiency. If the written remedy that is submitted is not timely 

or is found by BPCA to be inadequate, BPCA shall notify the Proposer and direct the Proposer to submit, 

within five (5) business days, a request for a partial or total waiver of MWBE participation goals. Failure to 

file the waiver form in a timely manner may be grounds for disqualification of the bid or proposal.  

D. BPCA may disqualify a Proposer as being non-responsive under the following circumstances: 

1) If a Proposer fails to submit an MWBE Utilization Plan; 

2)  If a Proposer fails to submit a written remedy to a notice of deficiency; 

3)  If a Proposer fails to submit a request for waiver; or 

4)  If BPCA determines that the Proposer has failed to document good faith efforts. 

The successful Proposer will be required to attempt to utilize, in good faith, any MBE or WBE identified within its 

MWBE Utilization Plan, during the performance of the Contract. Requests for a partial or total waiver of established 

goal requirements made subsequent to Contract Award may be made at any time during the term of the Contract to 

BPCA, but must be made no later than prior to the submission of a request for final payment on the Contract. 

The successful Proposer will be required to submit a quarterly M/WBE Contractor Compliance & Payment Report 

to BPCA, by the 10th day following each end of quarter over the term of the Contract documenting the progress made 

toward achievement of the MWBE goals of the Contract. 

Business Participation Opportunities for SDVOBs 

For purposes of this solicitation, BPCA hereby establishes an overall goal of 6% for SDVOB participation. A 

Proposer must document good faith efforts to provide meaningful participation by SDVOBs as subcontractors or 

suppliers in the performance of the Contract and Proposer agrees that BPCA may withhold payment pending receipt 

of the required SDVOB documentation. The directory of New York State Certified SDVOBs can be viewed at: 

http://www.ogs.ny.gov/Core/docs/CertifiedNYS_SDVOB.pdf. For guidance on how BPCA will determine a 

Contractor’s “good faith efforts,” refer to 9 NYCRR §252.2(f)(2).

mailto:michael.lamancusa@bpca.ny.gov
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In accordance with 9 NYCRR §252.2(s), the Proposer acknowledges that if it is found to have willfully and 

intentionally failed to comply with the SDVOB participation goals set forth in the Contract, such finding constitutes 

a breach of Contract and Contractor shall be liable for damages as specified in the Contract.  

Such damages shall be calculated based on the actual cost incurred by BPCA related to BPCA’s expenses for 

personnel, supplies and overhead related to establishing, monitoring and reviewing certified SDVOB programmatic 

goals.  

A. Additionally, a Proposer agrees to submit a Utilization Plan with their bid or Proposal as evidence of 

compliance with the foregoing. Any modifications or changes to the Utilization Plan after the Contract award 

and during the term of the Contract must be reported on a revised Utilization Plan and submitted to BPCA. 

B. BPCA will review the submitted Utilization Plan and advise the Proposer of BPCA’s acceptance or issue a 

notice of deficiency within 30 days of receipt. 

C. If a notice of deficiency is issued, Proposer agrees that it shall respond to the notice of deficiency within 

seven (7) business days of receipt by submitting to Michael LaMancusa at 

michael.lamancusa@bpca.ny.gov, or such other individual as may be designated in writing by BPCA, a 

written remedy in response to the notice of deficiency. If the written remedy that is submitted is not timely 

or is found by BPCA to be inadequate, BPCA shall notify the Proposer and direct the Proposer to submit, 

within five (5) business days, a request for a partial or total waiver of SDVOB participation goals. Failure to 

file the waiver form in a timely manner may be grounds for disqualification of the bid or Proposal.  

D. BPCA may disqualify a Proposer as being non-responsive under the following circumstances:  

1) If a Proposer fails to submit a Utilization Plan;  

2) If a Proposer fails to submit a written remedy to a notice of deficiency;  

3) If a Proposer fails to submit a request for waiver; or  

4) If BPCA determines that the Proposer has failed to document good faith efforts.  

The successful Proposer shall attempt to utilize, in good faith, any SDVOB identified within its Utilization Plan, 

during the performance of the Contract. Requests for a partial or total waiver of established goal requirements made 

subsequent to the Contract award may be made at any time during the term of the Contract to BPCA, but must be 

made no later than prior to the submission of a request for final payment on the Contract. 

The successful Proposer is required to submit a Contractor’s SDVOB Contractor Compliance & Payment Report to 

BPCA on a monthly basis over the term of the Contract documenting the progress made toward achievement of the 

SDVOB goals of the Contract. 

Equal Employment Opportunity (EEO) Requirements 

By submission of a bid or proposal in response to this solicitation, the Proposer agrees with all of the terms and 

conditions of the attached MWBE Equal Employment Opportunity Policy Statement. The Proposer is required to 

ensure that it and any subcontractors awarded a subcontract for the construction, demolition, replacement, major 

repair, renovation, planning or design of real property and improvements thereon (the "Work"), except where the 

Work is for the beneficial use of the Proposer, undertake or continue programs to ensure that minority group members 

and women are afforded equal employment opportunities without discrimination because of race, creed, color, 

national origin, sex, age, disability or marital status. For these purposes, equal opportunity shall apply in the areas of 

recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, layoff, termination, and rates of 

pay or other forms of compensation. This requirement does not apply to: (i) work, goods, or services unrelated to the 

Contract; or (ii) employment outside New York State.

mailto:michael.lamancusa@bpca.ny.gov


B-4 

 

The Proposer will be required to submit a Minority and Women-owned Business Enterprise and Equal Employment 

Opportunity Policy Statement, Form # 4, to BPCA with its bid or proposal. 

If awarded a Contract, Proposer shall submit a Workforce Utilization Report and shall require each of its 

Subcontractors to submit a Workforce Utilization Report, in such format as shall be required by BPCA on a monthly 

basis during the term of the Contract.  

Pursuant to Executive Order #162, contractors and subcontractors will also be required to report the gross wages paid 

to each of their employees for the work performed by such employees on the contract utilizing the Workforce 

Utilization Report on a quarterly basis.   

Further, pursuant to Article 15 of the Executive Law (the “Human Rights Law”), all other State and Federal statutory 

and constitutional non-discrimination provisions, the Contractor and sub-contractors will not discriminate against 

any employee or applicant for employment because of race, creed (religion), color, sex, national origin, sexual 

orientation, military status, age, disability, predisposing genetic characteristic, marital status or domestic violence 

victim status, and shall also follow the requirements of the Human Rights Law with regard to non-discrimination on 

the basis of prior criminal conviction and prior arrest.  

Please Note: Failure to comply with the foregoing requirements may result in a finding of non-responsiveness, 

non-responsibility and/or a breach of the Contract, leading to the withholding of funds, suspension or 

termination of the Contract or such other actions or enforcement proceedings as allowed by the Contract. 
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Your MBE/WBE Utilization and Reporting Responsibilities 

Under Article 15-A 

 

The New York State Contract System (“NYSCS”) is your one stop tool compliance with New York State’s 

MBE/WBE Program. It is also the platform New York State uses to monitor state contracts and MBE/WBE 

participation.  

GETTING STARTED 

To access the system, please login or create a user name and password at 

https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp?TN=ny&XID=7562. If you are uncertain whether 

you already have an account set up or still need to register, please send an email to the customer service contact listed 

on the Contact Us & Support page, or reach out Michael LaMancusa at michael.lamancusa@bpca.ny.gov or at 212-

417-4335, or to such other individual as may be designated in writing by BPCA. For verification, in the email, include 

your business name and contact information. 

VENDOR RESPONSIBILITIES  

As a vendor conducting business with New York State, you have a responsibility to utilize minority- and/or women-

owned businesses in the execution of your contracts, per the MBE/WBE percentage goals stated in your solicitation, 

incentive proposal or contract documents. NYSCS is the tool that New York State uses to monitor MBE/WBE 

participation in state contracting. Through the NYSCS you will submit utilization plans, request subcontractors, 

record payments to subcontractors, and communicate with your project manager throughout the life of your awarded 

contracts.  

There are several reference materials available to assist you in this process, but to access them, you need to first be 

registered within the NYSCS. Once you log onto the website, click on the Help & Support >> link on the lower left 

hand corner of the Menu Bar to find recorded trainings and manuals on all features of the NYSCS. You may also 

click on the Help & Tools icon at the top right of your screen to find videos tailored to primes and subcontractors. 

There are also opportunities available to join live trainings, read up on the “Knowledge Base” through the Forum 

link, and submit feedback to help improve future enhancements to the system. Technical assistance is always 

available through the Contact Us & Support link on the NYSCS website 

(https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp?TN=ny&XID=7562).  

For more information, contact Michael LaMancusa at michael.lamancusa@bpca.ny.gov or at 212-417-4335, or such 

other individual as may be designated in writing by BPCA.

https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp?TN=ny&XID=7562
mailto:michael.lamancusa@bpca.ny.gov
https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp?TN=ny&XID=7562
mailto:michael.lamancusa@bpca.ny.gov
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MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISES 

EQUAL EMPLOYMENT OPPORTUNITY (EEO) POLICY STATEMENT 

 

MBE/WBE AND EEO POLICY STATEMENT 

I, _________________________ (the “Contractor”), agree to adopt the following policies with respect to the project 

being developed at, or services rendered to, the Battery Park City Authority (“BPCA”).  

 

This organization will and will cause its 

contractors and subcontractors to take good 

faith actions to achieve the MBE/WBE 

contract participations goals set by the State for that area in which 

the State-funded project is located, by taking the following steps:  

(1) Actively and affirmatively soliciting bids for contracts and 

subcontracts from qualified State certified MBEs or WBEs, 

including solicitations to MBE/WBE contractor associations. 

(2) Requesting a list of State-certified MBEs/WBEs from BPCA 

and soliciting bids from these MBEs/WBEs directly. 

(3) Ensuring that plans, specifications, request for proposals and 

other documents used to secure bids will be made available in 

sufficient time for review by prospective MBEs/WBEs. 

(4) Where feasible, dividing the work into smaller portions to 

enhance participations by MBEs/WBEs and encourage the 

formation of joint venture and other partnerships among 

MBE/WBE contractors to enhance their participation. 

(5) Documenting and maintaining records of bid solicitation, 

including those to MBEs/WBEs and the results thereof. The 

Contractor will also maintain records of actions that its 

subcontractors have taken toward meeting MBE/WBE contract 

participation goals. 

(6) Ensuring that progress payments to MBEs/WBEs are made on 

a timely basis so that undue financial hardship is avoided, and 

that bonding and other credit requirements are waived or 

appropriate alternatives are developed to encourage 

MBE/WBE participation. 

(a) This organization will not 

discriminate against any employee 

or applicant for employment because of race, creed, color, 

national origin, sex, age, disability or marital status, will 

undertake or continue existing diversity programs to 

ensure that minority group members are afforded equal 

employment opportunities without discrimination, and 

shall make and document its conscientious and active 

efforts to employ and utilize minority group members and 

women in its work force on State contracts. 

(b) This organization shall state in all solicitation or 

advertisements for employees that in the performance of 

the State contract all qualified applicants will be afforded 

equal employment opportunities without discrimination 

because of race, creed, color, national origin, sex 

disability or marital status. 

(c) At the request of BPCA, this organization shall request 

that each employment agency, labor union, or authorized 

representative will not discriminate on the basis of race, 

creed, color, national origin, sex, age, disability or marital 

status and that such union or representative will 

affirmatively cooperate in the implementation of this 

organization’s obligations herein.  

(d) The Contractor shall comply with the provisions of the 

Human Rights Law, all other State and Federal statutory 

and constitutional non-discrimination provisions. The 

Contractor and subcontractors shall not discriminate 

against any employee or applicant for employment 

because of race, creed (religion), color, sex, national 

origin, sexual orientation, military status, age, disability, 

predisposing genetic characteristic, marital status or 

domestic violence victim status, and shall also follow the 

requirements of the Human Rights Law with regard to 

non-discrimination on the basis of prior criminal 

conviction and prior arrest. 

(e) This organization will include the provisions of sections 

(a) through (d) of this agreement in every subcontract in 

such a manner that the requirements of the subdivisions 

will be binding upon each subcontractor as to work in 

connection with the State contract. 

MBE/WBE EEO 
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Agreed to this    day of ____________________, 20  

By         

Print:        Title:       

      is designated as the Consultant’s Minority Business Enterprise Liaison 

responsible for administering the Minority and Women-Owned Business Enterprises - Equal Employment 

Opportunity (MBE/WBE - EEO) program. 

MBE/WBE Contract Goals 

30% Minority and Women’s Business Enterprise Participation 

___% Minority Business Enterprise Participation 

___% Women’s Business Enterprise Participation 

EEO Contract Goals (if applicable) 

___% Minority Labor Force Participation 

___% Female Labor Force Participation 

____________________________________________ 

(Authorized Representative) 

Title: ________________________________________ 

Date: ________________________________________ 
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Diversity Practices Questionnaire 

I, ___________________, as __________________ (title) of _______________ company (the “Company”), 

swear and/or affirm under penalty of perjury that the answers submitted to the following questions are complete 

and accurate to the best of my knowledge: 

1. Does your Company have a Chief Diversity Officer or other individual who is tasked with supplier diversity 

initiatives?  Yes or No  

If Yes, provide the name, title, description of duties, and evidence of initiatives performed by this individual 

or individuals.  

2. What percentage of your Company’s gross revenues (from your prior fiscal year) was paid to New York State 

certified MBEs/WBEs as subcontractors, suppliers, joint-ventures, partners or other similar arrangement for 

the provision of goods or services to your Company’s clients or customers?  

3. What percentage of your Company’s overhead (i.e. those expenditures that are not directly related to the 

provision of goods or services to your Company’s clients or customers) or non-contract-related expenses (from 

your prior fiscal year) was paid to New York State certified MBEs/WBEs as suppliers/contractors?1  

4. Does your Company provide technical training2 to MBEs/WBEs? Yes or No  

If Yes, provide a description of such training which should include, but not be limited to, the date the program 

was initiated, the names and the number of MBEs/WBEs participating in such training, the number of years 

such training has been offered and the number of hours per year for which such training occurs. 

5. Is your Company participating in a government approved M/WBE mentor-protégé program?  

 If Yes, identify the governmental mentoring program in which your Company participates and provide 

evidence demonstrating the extent of your Company’s commitment to the governmental mentoring program.  

6. Does your Company include specific quantitative goals for the utilization of MBEs/WBEs in its non-

government procurements? Yes or No  

If Yes, provide a description of such non-government procurements (including time period, goal, scope and 

dollar amount) and indicate the percentage of the goals that were attained. 

7. Does your Company have a formal M/WBE supplier diversity program? Yes or No  

 If Yes, provide documentation of program activities and a copy of policy or program materials. 

8. Does your Company plan to enter into partnering or subcontracting agreements with New York State certified 

MBEs/WBEs if selected as the successful Proposer? Yes or No 

 If Yes, complete the attached Utilization Plan.

                                                      
1 Do not include onsite project overhead. 
2 Technical training is the process of teaching employees how to more accurately and thoroughly perform the technical components of their 

jobs. Training can include technology applications, products, sales and service tactics, and more. Technical skills are job-specific as opposed 

to soft skills, which are transferable. 
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All information provided in connection with the Diversity Practices Questionnaire is subject to audit and any 

fraudulent statements are subject to criminal prosecution and debarment. 

Signature of 

Owner/Official 
 

Printed Name of 

Signatory 
      

Title       

Name of Business  

Address       

City, State, Zip       

 

 

STATE OF _______________________________ 

COUNTY OF    ) ss: 

On the ______ day of __________, 20 , before me, the undersigned, a Notary Public in and for the State of 

__________, personally appeared _______________________________, personally known to me or proved to 

me on the basis of satisfactory evidence to be the individual whose name is subscribed to this certification and said 

person executed this instrument. 

__________________________ 

Notary Public 
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(BPCA Standard Form of Contract) 
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CONSTRUCTION AGREEMENT 

 

 

between 

 

 

HUGH L. CAREY BATTERY PARK CITY AUTHORITY 

 

and 

 

[NAME OF COMPANY, INC. CORP, CO.] 

 

 

Dated as of [DATE] 

Contract No. [ENTER CONTRACT NUMBER] 
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CONSTRUCTION AGREEMENT 
 

 

 AGREEMENT (the “Agreement”) made as of  [DATE] between BATTERY PARK CITY 

AUTHORITY, d/b/a HUGH L. CAREY BATTERY PARK CITY AUTHORITY, (“BPCA” ),  a 

body corporate and politic, constituting a public benefit corporation and having a place of business 

at 200 Liberty Street, 24th Floor, New York, New York 10281, and [NAME OF COMPANY], 

incorporated in the state of [STATE], having an office at [Street Address, City, Zip Code] 

(“Contractor”). 

 

W I T N E S S E T H: 

 

 WHEREAS, BPCA has fee title to certain real property located in the City, County 

and State of New York, generally consisting of approximately 92 acres of land located on the west 

side of lower Manhattan, bounded by Pier A to the South, the westerly extension of Reade Street 

to the North, the United States Bulkhead Line to the East and the United States Pierhead Line to 

the West (collectively, “Battery Park City”); and 

 

  WHEREAS, BPCA has caused the staged development of Battery Park City, in 

individual parcels, creating a richly diversified mixed use community providing residential and 

commercial space, with related amenities such as parks, plazas, recreational areas and a waterfront 

esplanade; and 

 

 WHEREAS, BPCA intends to hire a contractor to perform [type of services], 

consisting of the Work, as hereinafter defined, for the [structure] upon which work will be 

performed (the “Project”), located in and adjacent to [location], in Battery Park City, in the 

Borough of Manhattan, County, City and State of New York (the “Site”); and 

 

 WHEREAS, Contractor has been selected to perform the Work, upon the terms and 

conditions hereinafter provided; and 

 

NOW, THEREFORE, in consideration of the mutual covenants hereinafter set 

forth, Contractor and BPCA hereby agree as follows: 

 

 ARTICLE 1 - DEFINITIONS 

  The following terms, wherever used in the Contract Documents, as defined herein, 

shall have the meanings set forth below or in the Section enumerated below next to each term: 

 

 (a) Agreement - as defined in Section 2.2(a). 

 

 (b) Agreement Termination Date - as defined in Section 3.1(a). 

 

(c) Architect - [include Name, Address, etc., as applicable]. 

 

(d) Artist - [include Name, Address, etc., as applicable]. 

 

 (e) BPCA - as defined in the introductory clause of this Agreement.  BPCA hereby 

designates [BPCA Person and Title], as the representative of BPCA for the purpose of acting on 

behalf of BPCA whenever action is required to be taken hereunder by BPCA.  Such designation 

may be revoked in writing at any time after notice given by BPCA to Contractor.  In addition, such 

representative of BPCA shall have full power and authority to delegate in writing any or all of her 

responsibilities hereunder to any one or more persons after notice to Contractor. 

 

 (f) Certificate of Substantial Completion - as defined in Section 8.6. 

 

 (g) Change Order - as defined in Section 9.1(b). 

 

 (h) Construction Manager - [include Name, Address, etc., as applicable]. 

 

 (i) Contract Documents - as defined in Section 2.2. 
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 (j) Contract Price - as defined in Article 4. 

 

 (k) Contract Time - the duration of time during which Construction Manager schedules 

and coordinates the Work of Contractor pursuant to Section 7.2 hereof. 

 

 (l) Contractor - as defined in the first Recital of this Agreement. 

 

 (m) Drawings - Project drawings comprising part of Exhibit [x]. 

 

 (n) Engineer [include Name, Address, etc., as applicable]. 

 

 (o) Extra Work - any work in addition to the Work to be performed by Contractor 

pursuant to the Contract Documents. 

 

 (p) Field Order - as defined in Section 9.3. 

 

 (q) Final Acceptance - as defined in Section 8.7. 

 

 (r) Final Requisition - as defined in Section 5.2. 

 

 (s)   Guarantor - as defined in Section 27.3. 

 

 (t) Joint Venture - an entity created pursuant to a written agreement among two or 

more contractors pursuant to which each shares in the direction and performance of the Work and 

shares in a stated percentage of profits or losses. 

 

 (u) Key Person/Personnel - as defined in Section 27.25. 

 

 (v) Materialman - supplier of Materials. 

 

 (w) Materials - all products, materials, fixtures, tools, equipment, apparatus, and 

furnishings intended to form a part of the Work. 

 

 (x) Minority Business Enterprise or Minority Owned Business Enterprise or MBE - as 

defined in Article 26. 

 

 (y) Minority or Minority Group Member - as defined in Article 26. 

 

 (z) Notice to Proceed - a written directive from BPCA to Contractor signed by a duly 

authorized BPCA representative directing Contractor to begin performance of the Work set forth 

in this Agreement on a particular date. 

 

 (aa) Payment Bond - as defined in Section 13.3. 

 

 (bb) Performance Bond - as defined in Section 13.3. 

 

 (cc) Preceding Covered Date - as defined in Section 5.5. 

 

 (dd) Product Data - illustrations, standard schedules, performance charts, instructions, 

brochures, diagrams and other information furnished by Contractor to illustrate a Material, product 

or system for some portion of the Work. 

 

 (ee) Progress Schedule for the Work - as defined in Section 3.1(a). 

 

 (ff) Project - as defined in the third Recital of this Agreement. 

 

 (gg)  Purchase Order - as defined in Section 10.1(e). 

 

 (hh) Requisitions - as defined in Section 5.2. 

 

 (ii) Samples - physical examples which illustrate Materials or workmanship and 

establish standards by which the Work will be judged. 
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 (jj) Site - as defined in the third Recital of this Agreement. 

 

 (kk) Specifications - the specifications comprising part of Exhibit [x].  

 

 (ll) Subcontract - an agreement between the Contractor and a Subcontractor (as 

defined in subsection (mm), below) for work on the Site.   

 

 (mm) Subcontractor - a person, firm, partnership or corporation under contract with 

Contractor. 

 

 (nn) Term - as defined in Section 3.1(i). 

 

 (oo) Trade Payment Breakdown - as defined in Section 5.3. 

 

 (pp) Women’s Business Enterprise or Women Owned Business Enterprise or WBE - 

as defined in Article 26. 

 

 (qq) Work - as defined in Section 2.1. 

 

 (rr) Work Completion Date - as defined in Section 3.1(a). 

 

ARTICLE 2 - SCOPE OF WORK, MATERIALS AND LABOR 

 2.1 Definition of Work 

 Contractor shall perform and complete (and shall cause all Subcontractors to perform and 

complete) for BPCA the work more particularly described in Exhibit A  (the “Work”) annexed 

hereto and made a part hereof, required by and in conformity with the Contract Documents in 

connection with the construction of the Project on the Site.  All materials to be furnished and labor 

and work to be performed and completed by Contractor and/or Subcontractors as required in the 

Contract Documents and in conformity with all requirements applicable with respect thereto are 

herein collectively referred to as the “Work.” 

 

 2.2 Contract Documents 

 

  The “Contract Documents” shall consist of the following: 

 

 (a) This instrument (the “Agreement”), which includes, in addition to the text 

comprising Articles 1 through 27, the following: 

 

  (1) EXHIBIT A - SCOPE OF WORK (as applicable) 

  (2) EXHIBIT B – DRAWINGS (as applicable) 

(3) EXHIBIT C – SPECIFICATIONS (as applicable) 

(4) EXHIBIT D - MONTHLY UTILIZATION COMPLIANCE REPORTS (as 

applicable) 

(5) EXHIBIT E - PROMPT PAYMENT POLICY (as applicable) 

(6) EXHIBIT F - INCIDENT REPORT FORM (as applicable) 

  

 (b) The Payment and Performance Bonds (as defined in Section 13.3). 

 

 (c) Change Orders adopted pursuant to Article 9. 

 

  The Contract Documents form the contract between BPCA and Contractor.  

References in the Contract Documents to “the Contract”, “this Contract” or “the Construction 

Contract” shall be deemed to include all of the Contract Documents.  References to “this 

Agreement” or “the Agreement” shall refer to this instrument (including the Exhibits attached 

hereto), which is one of the Contract Documents. 

 

 2.3 Intent of Contract Documents 
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 (a) The intent of the Contract Documents is to include in the Work all labor and 

materials, insurance, tools, equipment, permits, licenses, taxes, approvals, transportation, surveys, 

testing, field engineering and other professional services (other than the services of BPCA’s 

Architect, Construction Manager, Engineers, and attorneys, and the inspection, survey and testing 

services of BPCA) and any other items required to execute and complete the Work satisfactorily 

and in accordance with the Contract Documents.  Contractor shall perform and complete the Work 

in accordance with the true intent and meaning of the Contract Documents and shall perform all 

Work incident thereto or as is usually performed in connection therewith or as is reasonably 

inferable therefrom, it being the intention that all work usually performed by the trade covered by 

this Agreement and necessary to produce the intended result be performed by Contractor whether 

or not specifically covered by the Contract Documents. 

 

 (b) The Contract Documents are complementary and what is called for by one shall be 

as binding as if called for by all. 

 

 (c) If any conflicts or ambiguities are found in or between the Drawings and 

Specifications, or among any of the Contract Documents, they shall be brought to the attention of 

Construction Manager immediately for resolution.  Architect and Construction Manager will 

interpret the Contract Documents so as to secure in all cases the most substantial and complete 

performance of the Work as is most consistent with the needs and requirements of the Work.  In 

the event that Architect and Construction Manager disagree as to the interpretation of the Contract 

Documents, such dispute shall be presented to BPCA, which shall have sole authority to resolve 

the dispute. 

 

 (d) Addenda to parts of the Contract Documents are for the purpose of varying, 

modifying, rescinding or adding to the affected portion of the Contract Documents.  All addenda 

should be read together with the portions of the Contract Documents to which they pertain.  Where 

an addendum modifies a portion of a paragraph or a Section, the remainder of the paragraph or 

Section shall remain in force unless otherwise stated in the addendum. 

 

 (e) Captions, headings, cover pages, tables of contents and footnote instructions 

contained in the Contract Documents are inserted only to facilitate reference and for convenience 

and in no way define, limit or describe the scope, intent or meaning of any provision of the 

Agreement. 

 

 (f) Words and abbreviations which have well-known technical or trade meanings are 

used in the Contract Documents in accordance with such recognized meanings. 

 

 (g) Drawings and Specifications are complementary. Anything shown in the Drawings 

and not mentioned in the Specifications, or mentioned in the Specifications and not shown in the 

Drawings, shall have the same effect as if shown or mentioned in both. 

 

 (h) A typical or representative detail indicated on the Drawings shall constitute the 

standard for workmanship and Materials throughout corresponding parts of the Work.  Where 

necessary, and where reasonably inferable from the Drawings or Specifications, Contractor shall 

adapt such representative detail for application to such corresponding parts of the Work.  The 

details of such adaptation shall be subject to prior approval by Architect.  Repetitive features shown 

in outline on the Drawings shall be in exact accordance with corresponding features completely 

shown. 

 

 (i) The layout of mechanical and electrical systems, equipment, fixtures, piping, 

ductwork, conduit, specialty items, and accessories indicated on the Drawings is diagrammatic, 

and all variations in alignment, elevation, and detail required to avoid interferences and satisfy 

Architectural and structural limitations are not necessarily shown.  Actual layout of the Work shall 

be carried out without affecting the architectural and structural integrity and limitations of the 

Work and shall be performed in such sequence and manner as to avoid conflicts, provide clear 

access to all control points, including valves, strainers, control devices, and specialty items of 

every nature related to such systems and equipment, obtain maximum headroom, and provide 

adequate clearances as required for operation and maintenance. 

 

2.4 Completion of Drawings and Specifications 
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  Contractor acknowledges that there are items of work which are not drawn or 

specified with complete detail in the Drawings and Specifications but which are required for the 

completion of the Work.  Any such item, when identified as part of the reasonable development of 

the Work, shall be drawn or specified by Architect in consultation with Contractor, in a manner 

consistent with contemplated kind and quality and customary standards.  When such drawing or 

specification is approved by BPCA, the drawing or specification so approved shall thereupon be 

part of the Contract Documents and the item of work shall be performed by Contractor as part of 

the Work without further action or order of Construction Manager or BPCA and without any 

increase in the Contract Price (as hereinafter defined) as if such drawing and/or specification were 

originally included in the Contract Documents. 

 

 2.5 Title to Materials 

  Title to all Materials shall immediately vest in BPCA upon payment in respect of 

such Materials, whether or not then incorporated or installed into the Project.  The Materials shall 

then become the sole property of BPCA subject to the right of BPCA, Construction Manager or 

Architect to reject same for failure to conform to the standards of any or all of the Contract 

Documents.  Title to all Work and Materials shall be in BPCA, free and clear of all liens, claims, 

security interests or encumbrances.  Contractor warrants that no Work or Materials shall be 

fabricated or delivered to the Site by Contractor or any Subcontractor or Materialman subject to 

any security interest, lien or similar encumbrance. 

 

 2.6 Contractor’s Obligations 

 

 (a) Contractor shall in a good and workmanlike manner perform all the Work required 

by this Agreement in accordance with the best practice of Contractor’s trade within the time 

specified herein.  Contractor shall supervise and direct the Work using its best skill and attention.  

Contractor shall be solely responsible for all construction means, methods, techniques, sequences 

and procedures within the scope of Contractor’s Work. 

 

 (b) Contractor shall furnish, erect, maintain, and remove such construction plant and 

such temporary Work as may be required for the performance of the Work. Contractor shall be 

responsible for the safety, efficiency and adequacy of Contractor’s plant, appliances and methods, 

and for damage that may result from failure or improper construction, maintenance or operation 

of such plant, appliances and methods. Contractor shall comply with all terms of the Contract 

Documents, and shall do, carry on and complete the entire Work under the direction of and to the 

satisfaction of BPCA. 

 

 (c) Contractor shall provide all equipment, tools and materials and whatever else may 

be required for proper performance of the Work unless stated otherwise in the Contract 

Documents. 

 

 (d) Contractor shall deliver all Materials at such times and in such quantities as will 

insure the speedy and uninterrupted progress of the Work.  All Materials shall be delivered to the 

Site in proper order and quantity and shall be stored at the Site, if storage space is available in 

Construction Manager’s opinion, in such places as Construction Manager shall direct; provided, 

that no delivery of Materials shall be made to the Site without prior approval by Construction 

Manager.  Contractor has been advised and is aware that the Project is located in a congested 

metropolitan area, and there may not be sufficient space to store Materials on Site.  If storage space 

is unavailable on Site, Contractor shall make arrangements to store Materials off Site at 

Contractor's own cost.  Contractor shall not be entitled to additional compensation for moving 

Materials from one storage area to another, whether such storage areas are on or off Site.  No 

Materials shall be removed from the Site without the consent of Construction Manager.  Contractor 

shall handle and take care of all Materials used in performance of the Work whether furnished by 

Contractor or BPCA, as the same are delivered to the Site or to any applicable offsite storage 

location and shall be solely responsible for the security and condition of the same.  After final 

completion and acceptance of the Work, or sooner if requested by Construction Manager, 

Contractor shall remove all surplus Materials and scaffolding furnished by it which have not been 

incorporated in the Work. 

 

 (e) Contractor shall follow and perform the Work in accordance with the Contract 

Documents as interpreted by Architect, Construction Manager, and BPCA. 
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 (f) Unless otherwise provided in the Contract Documents, Contractor shall secure and 

pay for all permits and governmental fees, licenses and inspections necessary for the proper 

execution and completion of the Work.  Contractor shall give all notices and comply with all laws, 

ordinances, rules, regulations and lawful orders of any public authority bearing on the performance 

of the Work.  If Contractor observes that any of the Contract Documents are at variance with any 

applicable laws in any respect, Contractor shall promptly notify Architect and Construction 

Manager in writing, and any necessary changes shall be accomplished by appropriate modification.  

If Contractor performs any Work knowing it to be contrary to such laws, ordinances, rules and 

regulations, and without such notice to Architect and Construction Manager, Contractor shall 

assume full responsibility therefor and shall bear all costs attributable thereto. 

 

 (g) Contractor shall be responsible for collecting all paper, cartons and other debris 

caused by its Work or personnel, placing the same in a location designated by Construction 

Manager and keeping the portion of the Site upon which Contractor is performing the Work free 

from all debris. 

 

 (h) Contractor shall attend meetings as directed by BPCA or Construction Manager. 

 

 2.7 “Or Equal” Clause 

 

 (a) The Materials of manufacturers referred to in the Specifications and on the 

Drawings are intended to establish the standard of quality and design required by Architect; 

however, Materials of manufacturers, other than those specified, may be used if equivalent and 

approved by Architect, Construction Manager and BPCA. 

 

 (b) It is deemed that the term “or approved equal” is included after all Materials 

referred to in the Specifications or on the Drawings. 

 

 (c) Architect will initially judge the equivalency of proposed substitute Materials.  

Architect will make written recommendation of acceptance or rejection to Construction Manager 

and/or BPCA.  Construction Manager and/or BPCA will then authorize Architect to issue to 

Contractor written approval or rejection of the substitution. 

 

 (d) If Contractor desires to use a substitute item, Contractor shall make application to 

Architect in writing in sufficient time (with regard to the progress of the Work, the period of 

delivery of the goods concerned and adequate time for Architect’s review) stating and fully 

identifying the proposed substitute, cost changes (if any), and submitting substantiating data, 

samples, brochures of the item proposed.  It is Contractor’s responsibility to provide at its sole 

expense sufficient evidence by tests or other means to support any request for approval of 

substitutions. 

 

 (e) Prior to proposing any substitute item, Contractor shall satisfy itself that the item 

Contractor proposes is, in fact, equal to that specified and had been used satisfactorily in similar 

applications to the application proposed for the Work, for at least three years, that it will fit into 

the space allocated and within the load allocated for the same, that it affords comparable ease of 

operations, maintenance and service, that its appearance, longevity and suitability for the climate 

and use are comparable to that specified, and that the substitution requires no change in dimension 

or design of any other Work of Contractor, of any other contractor or in the time required for the 

performance thereof. 

 

 (f) The burden of proof that a proposed substitution is equal to a specified item shall 

be upon Contractor, who shall support its request with sufficient test data and other means to permit 

Architect to make a fair and equitable decision on the merits of the proposal.  Any item by the 

manufacturer other than those cited in the Contract Documents, or of brand name or model number 

or of generic species other than those cited in the Contract Documents, will be considered a 

substitution. 

 

 (g) Acceptance of substitutions shall not relieve Contractor from responsibility for 

compliance with all the requirements of the Contract Documents.  If, notwithstanding the 

provisions of subsection (e) above, changes in other parts of the Work or the work of other 

contractors are required by its substitutions, Contractor shall be responsible for the costs of any 
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such changes including the cost of all design and redesign services related thereto incurred by the 

Architect and its consultants. 

 

 (h) The Contract Time shall not be extended by any circumstances resulting from a 

proposed substitution, nor shall Contractor be entitled to any compensation for any delay caused 

thereby or related thereto. 

 

 2.8 Quality and Labeling 

 

  All Materials furnished shall be new and the quality thereof shall be in accordance 

with the Contract Documents.  When Materials are specified to conform to a given standard, the 

Materials delivered to the Site shall bear manufacturer’s labels stating that the Materials meet such 

standard.  The above requirements shall not restrict or affect BPCA’s right to test Materials as 

provided in this Agreement. 

 

ARTICLE 3 - COMMENCEMENT AND COMPLETION OF THE WORK 

 3.1 Commencement, Completion and Progress Schedule 

 

 (a) Contractor shall prepare and submit a progress schedule for the Work (“Progress 

Schedule for the Work”) and agrees to be bound by and comply with the Work Completion Date 

and the Progress Schedule for the Project (as the Progress Schedule for the Project shall be updated 

pursuant to subsection (b)) and waives any right to charge or claim damages or any increased cost, 

charges or expenses against BPCA, Construction Manager, or Architect, for delays or disruptions 

from any cause whatsoever.  Contractor’s sole remedy as against BPCA, Construction Manager, 

or Architect for any delays or disruptions shall be as provided in Section 3.4 hereof.  

Notwithstanding the foregoing, the Work shall be completed by no later than [date] (the “Work 

Completion Date”) with time being of the essence in respect of said Work Completion Date, as 

more fully set forth in subsection (h) below; this Agreement shall terminate by [date] (the 

“Agreement Termination Date”) (the period between the date of commencement of the Work 

and the Agreement Termination Date, the “Term”). 

 

 (b) The Progress Schedule for the Work shall be formatted in a detailed precedence-

style critical path method, or such other format satisfactory to BPCA and Construction Manager 

and shall also (a) provide a graphic representation of all activities and events including float values 

that will affect the critical path of the Work, (b) incorporate and coordinate all pertinent 

information involving each phase of Work, and (c) identify dates that are critical to ensuring the 

timely and orderly completion of the work in accordance with the requirements of the Contract 

Documents, including the dates for Substantial Completion of each respective phase of the Work. 

The Progress Schedule for the Work shall be updated weekly, or at any other time at the request 

of Construction Manager or BPCA, and submitted to Construction Manager and BPCA for review 

and approval.  Failure to submit any requested update shall constitute a material breach of this 

Agreement.  The Contractor shall promptly give written notice of any actual or potential delays to 

BPCA and Construction Manager.  After submission of the Progress Schedule for the Work, 

Construction Manager shall coordinate the Progress Schedule for the Work with the Progress 

Schedule for the Project.  The Progress Schedule for the Work may be revised by Construction 

Manager from time to time. 

 

 (c) Contractor shall commence the Work upon receipt of a written notice to proceed 

signed by BPCA (the “Notice to Proceed”), and shall prosecute the Work diligently and in 

accordance with the time and place requirements of the Project as determined and directed by 

Construction Manager, by using such means and methods of construction as will assure that the 

Work will be performed hereunder in accordance with the Contract Documents and Progress 

Schedule for the Work, and to the satisfaction of BPCA, Architect, and Construction Manager. 

 

 (d) If, in the opinion of Construction Manager, Contractor falls behind the Progress 

Schedule for the Project then in effect, Contractor shall take whatever steps may be necessary to 

improve its progress and shall, if requested by Construction Manager, submit operational plans to 

demonstrate the manner in which the lost time may be regained.  It is the responsibility of 

Contractor to maintain its schedule so as not to delay the progress of the Project or the schedules 

of other contractors.  If Contractor delays the progress of its Work or the work of other contractors, 

it shall be the responsibility of Contractor to increase the number of workers, the number of shifts, 
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the days of Work and/or, to the extent permitted by law, to institute or increase overtime 

operations, all without additional cost to BPCA, in order to regain any time lost and maintain the 

Progress Schedule for the Project then in effect as established by Construction Manager. 

 

 (e) If Contractor shall fail to complete the Work by the Work Completion Date, or 

within the time to which such completion may have been extended, BPCA may, at its option, 

withhold from any sums otherwise due and owing to Contractor hereunder, so much of the balance 

thereof as BPCA shall deem necessary to secure it against any costs, expenses, or damages which 

may be incurred by BPCA as a result of said failure, but any such withholding shall not be deemed 

to be a waiver of any rights hereunder, and Contractor shall be liable to and shall indemnify and 

hold BPCA harmless from any and all cost, expense or damage incurred by BPCA by reason of 

such failure. 

 

 [(f) If Contractor shall neglect, fail or refuse to complete the Work on or before the 

Work Completion Date or any changes thereto in accordance with, or upon the expiration of, any 

proper extension granted by BPCA, Contractor agrees to pay to BPCA ($$$$$), not as a penalty, 

but as liquidated damages for loss of beneficial use of the Project, for each and every calendar 

day that the Contractor is in default.  Default shall include abandonment of the Work by 

Contractor.] [delete if no liquidated damages]   

 

             (g)       [Said amount of liquidated damages is agreed upon by and between Contractor and 

BPCA because of the impracticability and extreme difficulty of fixing and ascertaining the actual 

damages which BPCA would sustain for loss of beneficial use of the Project in the event of delay 

in completion, and said amount is agreed to be the amount of damages sustained by BPCA and 

said amount may be retained from time to time by BPCA.  The foregoing liquidated damages are 

intended to compensate BPCA only for the loss of beneficial use of the Project.  In addition,] 

[delete if no liquidated damages] Contractor shall be liable to BPCA, to the fullest extent 

permitted by law, for whatever actual damages (other than actual loss of beneficial use) BPCA 

may incur as a result of any actions or inactions of Contractor or its Subcontractors including, 

without limitation, interest expense and carrying costs, liabilities to other Contractors working on 

the Project or other third parties, job extension costs, and other losses incurred by BPCA.  The 

provisions of this paragraph are exclusive to BPCA, and shall not accrue to other contractors or 

third parties.   

 

 (h) It is further agreed that time is of the essence for each and every portion of the 

Work.  In any instance in which additional time is allowed for the completion of any Work, the 

new time of completion established by said extension shall be of the essence.  Contractor shall not 

be charged with [liquidated damages or] [delete if no liquidated damages] any excess cost if 

BPCA determines that Contractor is without fault and that the delay in completion of the Work is 

due to: 

 

  (1) any preference, priority or allocation order duly issued by the Government 

of the United States or the State of New York; 

 

  (2) an uncontemplated cause beyond the control and without the fault of, or 

negligence of Contractor, and approved by BPCA, including, but not limited to, acts of God or of 

public enemy, fires, epidemics, quarantine, strikes, freight embargoes and unusually severe 

weather; and 

 

  (3) any delays of Subcontractors or Materialmen occasioned by any of the 

causes specified in subsections 1 and 2 of this paragraph. 

 

 (i) Notwithstanding the foregoing, and whether or not, at any given time, a Progress 

Schedule, or update thereto (as appropriate) has been submitted, the Work shall be completed by 

the Work Completion Date. 

 

 (j) Notwithstanding anything to the contrary, a schedule submitted by Contractor showing 

a time of completion earlier than that specified in the Contract shall not entitle Contractor to any 

additional compensation in the event the earlier time of completion is not realized. 

 

 3.2 Coordination with Other Contractors 
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  Contractor shall coordinate the Work to be performed hereunder with the work of 

other contractors performing work for the Project in such manner as Construction Manager shall 

direct. Contractor shall indemnify and hold BPCA, Construction Manager, and Architect harmless 

from any and all claims or judgments for damages, costs and expenses to which BPCA, 

Construction Manager or Architect may be subjected or which they may suffer or incur by reason 

of Contractor’s failure to promptly comply with Construction Manager’s directions.  If Contractor 

notifies Construction Manager in writing that another contractor is failing to coordinate its work 

with the Work to be performed hereunder, Construction Manager shall promptly investigate the 

charge.  If Construction Manager finds that charge to be true, it shall promptly issue such direction 

to the other contractor with respect thereto as the situation may require.  BPCA, Construction 

Manager and Architect shall not, however, be liable for any damages suffered by Contractor by 

reason of the other contractor’s failure to promptly comply with the directions so issued by 

Construction Manager or by reason of another contractor’s default in performance.  Should 

Contractor sustain any damage through any act or omission of any other contractor, Contractor 

shall have no claim against BPCA, Construction Manager or Architect for such damage but shall 

have a right to recover such damage from the other contractor, under a provision similar to a 

provision contained in the following sentence which is part of this Agreement and which has been 

or will be inserted in the contracts with the other contractors engaged in the Project. 

 

  Should any other contractor having or who shall hereafter have a contract with 

BPCA for the performance of work upon the Project sustain any damage through any act or 

omission of Contractor hereunder, Contractor shall reimburse such other contractor for all such 

damages and to indemnify and hold BPCA, Construction Manager and Architect harmless from 

all such claims. Any claim against a performance bond surety made by any contractor shall be 

subordinated to any claim of BPCA then existing or that may arise in the future against such other 

contractor or its performance bond surety. 

 

3.3 Notice of Delay 

 

  Should Contractor be or anticipate being delayed or disrupted in performing the 

Work hereunder for any reason, including, without limitation, its financial condition or 

Contractor’s general nonpayment of its debts as such debts become due, it shall promptly and in 

no event more than three (3) days after the commencement of any condition that is causing or is 

threatening to cause such delay or disruption notify Construction Manager in writing of the effect 

of such condition upon the Progress Schedule for the Project, stating why and in what respects the 

condition is causing or is threatening to cause delay, provided, however, that notwithstanding the 

above, if such delay or disruption, or anticipated delay or disruption, should be the result of any 

change or anticipated change in Contractor’s financial condition, Contractor shall notify 

Construction Manager forthwith of such cause or anticipated cause.  Failure to strictly comply with 

this notice requirement shall be sufficient cause to deny Contractor a change in schedule and to 

require it to conform to the Progress Schedule for the Project then in effect established by 

Construction Manager. 

 

 3.4 Extension of Time 

 

 (a) An extension of time under the Progress Schedule for the Project then in effect may 

be granted by BPCA subject to the provisions hereof upon written application therefor by 

Contractor.  An application for an extension of time under the Progress Schedule for the Project 

then in effect must set forth in detail the nature of each cause of delay in the performance of the 

Work, the date or dates upon which each cause of delay began and ended and the number of days 

delay attributable to each such cause.  After the application is submitted, Contractor shall supply 

any other data that Construction Manager may request. 

 

 (b) Contractor shall be entitled to an extension of time under the Progress Schedule for 

the Project then in effect for delays in the performance of the Work, if caused: 

 

(1) solely by uncontemplated acts or omissions of BPCA, Construction 

Manager or Architect; or 

 

(2) by the uncontemplated acts or omissions of other contractors or 

uncontemplated causes beyond the control and without the fault or 

negligence of Contractor  including, but not limited to, acts of God, acts of 
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public enemy, acts of any Government body, fires, floods, epidemics, 

quarantine restrictions, strikes, freight embargoes, unusually severe 

weather, or delays of Subcontractors or Materialmen arising from 

unforeseeable causes beyond the control and without the fault or negligence 

of both Contractor and such Subcontractors or Materialmen; provided, that 

Contractor shall have used its best efforts and diligently sought to have 

minimized any such period of delay, by taking whatever measures are 

necessary, including without limitation, if applicable, seeking alternate 

sources of Materials, other Subcontractors or other facilities in which to 

perform the required construction operations; and provided, further, that an 

application is made pursuant to the requirements of the immediately 

preceding paragraph. 

 

ARTICLE 4 - CONTRACT PRICE 

  For the performance and completion of the Work, BPCA shall pay Contractor a 

lump sum amount of ($$$$$), (such sum is herein sometimes referred to as the “Contract Price”), 

which amount shall include any monies earned by or paid to Contractor prior to the execution of 

this Agreement, provided, that if the Contract Price shall be expressly revised by a Change Order 

in accordance with Article 9 hereof, the Contract Price shall thereafter mean the Contract Price as 

so revised.  Contractor will submit appropriate Time Sheets in the form of Exhibit [x]. 

 

ARTICLE 5 - METHOD, SCHEDULE AND TERMS OF PAYMENTS 

 5.1 Partial Payment 

 

 (a) In accordance with Requisitions (as defined in Section 5.2) submitted and approved 

as provided below for Work performed in accordance with this Agreement, Contractor shall be 

entitled to partial payment on account of the Contract Price in an amount equal to the value, as 

determined in accordance with the Trade Payment Breakdown (as defined in Section 5.3), of the 

portions of the Work completed and acceptable to BPCA and Construction Manager for purposes 

of such payment, less a retainage equal to ten percent (10%) of the total amount of all prior partial 

payments.  Partial payments shall constitute advances against the Contract Price until final 

payment is made and accepted.  No partial payment made, nor approval of a portion of the Work 

given for purposes of making a partial payment, shall constitute an acceptance of any Work not in 

accordance with the Contract Documents. 

 

 (b) Upon completion of fifty percent of the Work, Contractor may make written 

application to BPCA requesting reduction of the retainage set forth in Section 5.1(a) hereof.  

Approval of such reduction of retainage and the percentage to which the retainage shall be reduced 

is in the sole discretion of BPCA.  If BPCA approves a reduction of retainage as herein described, 

BPCA shall so notify Contractor in writing.  Any reduction of retainage pursuant to this paragraph 

(b) shall not be deemed to be a waiver of retainage requirements for future partial payments. 

 

 5.2 Requisitions 

 

  Applications for partial payments (“Requisitions”) and application for final 

payment (“Final Requisition”) shall be in the form previously supplied by BPCA and shall be 

submitted by Contractor to Construction Manager or its designee in five original copies in the 

manner hereinafter provided for the approval of BPCA and Construction Manager. Each 

Requisition shall be supported by such data substantiating Contractor’s right to payment as BPCA 

and Construction Manager may require. 

 

 5.3 Trade Payment Breakdown 

 

  Prior to the submission of the first Requisition, Contractor shall present to 

Construction Manager for approval a trade payment breakdown (the “Trade Payment 

Breakdown”) of the various portions of the Work, aggregating the Contract Price, prepared in 

such form as specified by BPCA and supported by such data to substantiate its correctness as 

Construction Manager may require. After approval by BPCA and Construction Manager, the Trade 

Payment Breakdown shall not be changed or revised in any way without the written consent of 

Construction Manager.  The Trade Payment Breakdown, when approved by Construction 
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Manager, shall be used only as a basis for Requisitions and shall not be considered as a basis for 

reducing or increasing the Contract Price. 

 

 5.4 Payment for Stored Materials 

 

  If approved in advance of delivery by BPCA and Construction Manager, payments 

will be made on account of 80% of the value of Materials that have not been incorporated in the 

Work to date, but delivered and suitably stored at the Site or at some other offsite location agreed 

upon in writing by BPCA and Construction Manager. Such payments shall be conditioned upon 

submission by Contractor of bills of sale or other supporting documentation satisfactory to BPCA 

and Construction Manager to establish BPCA’s title to such Materials including applicable 

insurance and transportation to the Site for those Materials stored offsite. In the event that 

Contractor, with approval of BPCA, stores any Materials offsite, the conditions for payment of 

Material stored off-site shall include but not be limited to the following: (a) the Material shall be 

properly stored in a secured location approved by the BPCA and/or Construction Manager; (b) the 

Material will be covered under the BPCA’s builder’s risk policy subject to policy limits and 

restrictions; and (c) the Material may be inspected by the BPCA and /or Construction Manager to 

assure compliance with Contract Documents. 

 

5.5 Receipts and Releases of Liens 

 

  With each Requisition, Contractor shall furnish its affidavit of payment and waiver 

of lien for Work done and Materials furnished through the date covered by the last preceding 

partial payment (the “Preceding Covered Date”) and shall furnish its affidavit certifying that all 

Subcontractors and Materialmen have been paid for Work performed and Materials furnished 

through the Preceding Covered Date except for any permitted retainage.  BPCA may also require 

Contractor to attach to each Requisition (i) affidavits of payment and waivers of lien from all 

Subcontractors and Materialmen dealing directly or indirectly with Contractor for Work performed 

and Materials furnished through the Preceding Covered Date and/or (ii) the consent of the surety 

issuing the Payment Bond to such payment.  BPCA may require Contractor to execute a waiver of 

lien at the time payment is made for a Requisition for all Work performed through the date of the 

Requisition in respect of which payment is being made. 

 

  In addition to the documents required to be furnished by the preceding paragraph, 

with the Final Requisition, Contractor shall furnish (y) its affidavit that there are no liens, claims 

or demands by, and that there is no indebtedness to, Subcontractors, Materialmen, laborers, other 

employees or third persons for which BPCA, Construction Manager, or Architect might in any 

way be responsible and (z) releases from all Subcontractors and Materialmen dealing directly or 

indirectly with Contractor.  Should any such Subcontractor or Materialman fail or refuse to furnish 

such release, Contractor may be required to furnish a bond satisfactory to BPCA to indemnify it 

against any such lien, claim or demand.  If any such lien, claim or demand remains unsatisfied 

after all payments are made to Contractor, Contractor shall refund to BPCA all monies that BPCA 

may be compelled to pay in discharging such lien, claim or demand including all costs, expenses 

and attorneys’ fees which BPCA may incur in connection therewith. 

 

 5.6 Time of Payment 

 

  Requisitions shall be submitted by Contractor to BPCA and Construction Manager 

by the seventh day of each calendar month for Work completed up to the last calendar day of the 

previous month or other day approved by BPCA, and payment shall be made (pursuant to BPCA’s 

Prompt Payment Policy, a copy of which is attached hereto and made part hereof as Exhibit E) on 

or about twenty days after BPCA receives the Requisition together with the documents required 

pursuant to Sections 5.2 and 5.5 hereof. Contractor shall be entitled to payment only in the amount 

approved by BPCA and Construction Manager with respect to such Requisitions, each of which 

must be signed by BPCA and Construction Manager before payment is made. The value of any 

Work included in a Requisition for partial payment which is found unacceptable by BPCA or 

Construction Manager may be deducted from that or any subsequent Requisition. 

 

 5.7 Reduction of Retainage 

 

  Upon the issuance of a Certificate of Substantial Completion, as defined in Section 

8.6, Contractor shall submit a Requisition in an amount equal to the Contract Price less five percent 
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(5%) of the total contract amount (including all approved Change Orders and pending Change 

Order proposals), and less the total amount of all prior payments. Upon approval of the same by 

BPCA, BPCA shall pay to Contractor the amount approved less any amount which BPCA is 

entitled to withhold hereunder. 

   

 5.8 Final Payment 

 

 (a) The final balance due Contractor under this Agreement shall be payable to 

Contractor by BPCA, as final payment hereunder, within thirty days after all of the following have 

taken place: 

 

(1) Contractor’s Final Requisition has been submitted by Contractor and 

approved by BPCA and Construction Manager; 

 

(2) the affidavit provided for in Section 5.5 hereof has been submitted by 

Contractor, and any other documents or actions expressly specified in the 

Contract Documents as preconditions to final payment have been submitted 

or completed; and 

 

(3) any inspections or approvals with respect to any of the Work that BPCA 

deems legally required or appropriate by governmental authorities or by the 

applicable Board of Fire Underwriters have been performed or obtained. 

 

 (b) The acceptance of final payment shall constitute a waiver of all claims by 

Contractor. 

 

 5.9 Release and Consent of Surety 

 

  Notwithstanding any other provision of this Agreement, before final payment 

pursuant to Section 5.8 shall become due pursuant hereto or before reduction of retainage, 

Contractor shall submit to BPCA a consent of surety to final payment or reduction of retainage in 

form and substance acceptable to BPCA. 

 

 5.10 BPCA’s Right to Audit and Inspect Records 

 

  Contractor shall maintain and shall keep for a period of at least six years after the 

date of Final Acceptance of the Work, pursuant to Section 8.7, all records and other data relating 

to the Work.  BPCA or its designee shall have the right to inspect and audit all records and other 

data of Contractor relating to the Work at any time and from time to time until the end of such six 

year period.  Contractor shall promptly respond to any inquiries of BPCA or any representative of 

BPCA arising out of any such inspection or audit. 

 

 5.11 Withholding of Payments 

 

 (a) BPCA may withhold payment or, because of subsequently discovered evidence, 

may nullify the whole or any part of any previously approved Requisition to such extent as may, 

in the judgment of BPCA, be necessary: 

 

(1) to assure payment of just claims or liens of any persons supplying labor or 

Materials for the Work; 

 

(2) to protect BPCA from loss due to defective Work or to reimburse BPCA, 

Construction Manager and Architect for fines on account of non-

compliance with applicable laws, rules and regulations, including rules 

promulgated by the Office of Safety & Health Administration; 

 

(3) to protect BPCA from loss due to death or injury to persons or damage to 

the Work or property of BPCA, other contractors or others caused by the 

act or neglect of the Contractor; 

 

(4) in the event that there is reasonable evidence that the Work will not be 

completed for the unpaid balance of the Contract Price; 
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(5) in the event that there is reasonable evidence that the Work will not be 

completed within the time provided; or 

 

(6) in the event that Contractor persistently fails to perform the Work in 

accordance with the Contract Documents. 

 

  In any of such events, BPCA shall have the right to apply any such amounts so 

withheld in such manner as BPCA may deem proper to satisfy such claims, to secure such 

protection, to complete the Work or to compensate BPCA for any loss suffered by reason of 

Contractor’s delay.  Such application shall be deemed payment for the account of Contractor.  In 

the event that BPCA gives Contractor notice that it intends to make such application, Contractor 

shall be estopped from disputing liability or the amount of liability unless, within three days after 

receipt of such notice, it indicates to BPCA in writing that it is not liable or that the amount of its 

liability is different from that set forth in the notice. 

 

 (b) The provisions of this Section 5.11 are solely for the benefit of BPCA, and any 

action or non-action by BPCA shall not give rise to any liability on the part of BPCA.  Failure to 

so act shall not be deemed a waiver of any present or future claims of BPCA. 

 

ARTICLE 6 – CONTRACTOR 

 6.1 Superintendence by Contractor, Discipline and Employee Skills 

 

  Contractor shall provide a competent construction superintendent to be in charge 

of the Work. The construction superintendent shall devote full time to the Work, shall be present 

at the Site during the time the Work is required to be performed and shall have full authority to 

accept instructions, make decisions and act for Contractor at all times.  If at any time the 

construction superintendent is not satisfactory to BPCA or Construction Manager, Contractor 

shall, if requested by BPCA, replace such superintendent with another satisfactory to BPCA.  

Contractor shall enforce strict discipline and good order at all times among Contractor’s employees 

and all Subcontractors.  Contractor shall not engage any employee not skilled in the task assigned. 

 

 6.2 Representations and Warranties 

 

  Contractor represents and warrants that: 

 

 (a) Contractor is financially solvent and is experienced in, and competent to perform 

the Work and has the staff, manpower, equipment, Subcontractor, and suppliers available to 

complete the Work within the time specified in this Agreement for the Contract Price; 

 

 (b) Contractor is familiar with all Federal, State or other laws, ordinances, orders, rules 

and regulations, which may in any way affect the Work; 

 

 (c) any temporary and permanent Work required by this Agreement can be 

satisfactorily constructed, and such construction will not injure any person or damage any 

property; and 

 

 (d) Contractor has carefully examined the Contract Documents and the Site and, from 

Contractor’s own investigations, is satisfied as to the nature and location of the Work, the 

character, quality and quantity of surface and subsurface materials likely to be encountered, the 

character of equipment and other facilities needed for the performance of the Work, the general 

and local conditions, and all other conditions or items that may affect the Work. Prior to submitting 

its bid for performance of the Work, Contractor notified BPCA or Construction Manager in writing 

of any discrepancies or errors in the Contract Documents. 

  

6.3 Verifying Dimensions and Site Conditions 

 

  Before proceeding with the Work, Contractor will check all previous and 

surrounding work and determine the correctness of the same; failure on its part to detect or report 

discrepancies will relieve BPCA of liability from any and all claims to recover cost, expense, loss 

or damage resulting therefrom.  Contractor shall take, determine, investigate and verify all field 
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measurements, dimensions, field construction criteria and Site conditions for the performance of 

the Work and shall check and coordinate the information contained in the Contract Documents 

and the boring logs which shall be available for inspection with the requirements of the Work.  

Contractor shall be responsible for determining the exact location of and to verify the spatial 

relationships of all Work.  If any conflicts or discrepancies are found in the Contract Documents 

or if Contractor has any questions concerning the foregoing, it shall immediately notify 

Construction Manager and shall thereafter perform the Work in accordance with the directions of 

Construction Manager. 

 

6.4 Copies of Contract Documents for Contractor 

 

  BPCA shall furnish to Contractor, without charge, two sets of the Contract 

Documents.  Any sets in excess of the number mentioned above may be furnished to Contractor 

at the cost of reproduction and mailing. 

  

6.5 Meetings 

 

  Contractor shall attend all meetings as directed by BPCA or Construction Manager, 

including meetings set forth in Section 26.3, and shall be represented at such meetings by a person 

having knowledge of the Work and authorized to act for Contractor at all times.  If at any time 

such person is not satisfactory to BPCA or Construction Manager, Contractor shall, if requested 

by BPCA, be represented by another person satisfactory to BPCA, having knowledge of the Work 

and authorized to act for Contractor at all times. 

 

 6.6 Related Work 

 

  Contractor shall examine the Contract Documents for related work to ascertain the 

relationship of such work to the Work under the Contract Documents. 

 

6.7 Surveys and Layout 

  Unless otherwise expressly provided in this Agreement, BPCA shall furnish 

Contractor survey points necessary for the Work, but Contractor shall lay out the Work. 

 

 6.8 Reports and Access 

 

  Contractor shall furnish BPCA and Construction Manager with daily and monthly 

manpower reports on forms provided by BPCA or Construction Manager and such other reports 

as may be required by BPCA or Construction Manager.  BPCA, Construction Manager and 

Architect shall have full and free access to the shops, plants and factories of Contractor, any 

Materialmen and Subcontractors to inform themselves as to the progress of the Work. 

 

6.9 Financial Information 

 

  During the Term, Contractor agrees to notify BPCA forthwith in writing of any 

event which has caused or is reasonably anticipated to cause a material adverse change in 

Contractor’s business or financial condition from that shown in the then most recent financial 

statements furnished by Contractor to BPCA.  Contractor has furnished to BPCA financial 

statements regarding the period from [date] to [date]. Contractor agrees to furnish to BPCA, at 

BPCA’s request from time to time hereafter, quarterly, or annual financial statements (which shall 

be audited, if such is the practice of Contractor for financial statements covering the applicable 

period) and such additional information as BPCA shall deem necessary or desirable to satisfy itself 

of Contractor’s continuing ability to complete the Work. 

 

ARTICLE 7 - CONTRACT ADMINISTRATION 

 7.1 Architect’s Responsibilities and Functions 

 

  Contractor acknowledges that the role of Architect with respect to the Work shall 

be as specified in this Agreement.  Contractor will comply with the instructions of Architect 

pursuant hereto. 
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  Architect’s duties and services shall in no way supersede or dilute Contractor’s 

obligation to perform and complete the Work in conformity with the Contract Documents. 

 

 7.2 Construction Manager’s Responsibilities and Functions 

 (a) Construction Manager shall coordinate and schedule construction to insure that the 

completion of the Project is on schedule and that the Project is well constructed in accordance with 

the Contract Documents.  Contractor acknowledges that the role of Construction Manager with 

respect to the Work shall be as specified in this Agreement.  Contractor hereby agrees to comply 

with the directions and instructions of Construction Manager. 

 

 (b) Construction Manager shall call for meetings of Contractor, other contractors, 

Subcontractors and Materialmen as necessary for the proper coordination of the Work.  Such 

meetings shall be held at the Site on regular working days, during regular working hours, unless 

otherwise directed by BPCA.  Attendance shall be mandatory for all parties notified to attend. 

 

 7.3 Scope of Responsibility of Architect and Construction Manager 

 

  In no event shall any act or omission on the part of the Construction Manager or 

Architect relieve Contractor of its obligation to perform the Work in full compliance with the 

Contract Documents.  Neither Architect nor Construction Manager will be responsible for 

construction means, methods, techniques, sequences or procedures, or for safety precautions and 

programs in connection with the Work, and neither will be responsible for Contractor’s failure to 

carry out the Work in accordance with the Contract Documents or the failure to fulfill any of the 

requirements of this Agreement.  

 

ARTICLE 8 - INSPECTION AND ACCEPTANCE 

 8.1 Access to the Work 

 

  BPCA, Construction Manager, Architect or their authorized representatives shall at 

all times have access to and the right to observe the Work and all facilities where the Work or any 

part thereof is being fabricated or stored, and Contractor shall provide proper facilities for such 

access and observation. 

 

 8.2 Notice of Required Inspections and Tests 

 

  If the Contract Documents, or any laws, rules, ordinances or regulations, require 

that any Work be inspected or tested, Contractor shall give BPCA, Construction Manager and 

Architect at least five days prior written notice of readiness of the Work for inspection or testing 

and the date fixed for such inspection or testing. 

 

 8.3 Additional Inspections and Tests 

 

 (a) Whenever, in the opinion of BPCA, Construction Manager or Architect, it is 

desirable to require inspection or testing of the Work or its individual components in addition to 

any such testing that may be originally included in the Work, they shall have authority to do so 

whether or not such Work be then fabricated, installed, covered or completed.  If such inspection 

or testing reveals a failure of the Work to comply (1) with the requirements of the Contract 

Documents, or (2) with respect to the performance of the Work, with laws, ordinances, rules, 

regulations or orders of any public authority having jurisdiction, Contractor shall bear all costs 

thereof, including Architect’s and Construction Manager’s additional services made necessary by 

such failure; otherwise BPCA shall bear such costs, and an appropriate Change Order shall be 

issued. 

 

 (b) In the event that any item of the Work fails inspection or testing, BPCA, Architect 

or Construction Manager may require inspection or testing of any or all of the other items of the 

Work at Contractor’s cost and expense. 

 

 8.4 Uncovering of Work 

 

 (a) If any Work shall be covered or concealed contrary to the request of BPCA, 
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Architect or Construction Manager, such Work shall, if required by BPCA, Architect or 

Construction Manager, be uncovered by examination, inspection or testing.  Any examination, 

testing or inspection shall not relieve Contractor of the responsibility to maintain quality control 

over the Work.  If any test results are below specified minimums, BPCA may order additional 

testing.  The cost of such additional examination, inspection or testing, any additional professional 

services required, and any other expenses incurred by BPCA as a result of such examination, 

inspection or testing shall be borne by Contractor. 

 

 (b) In the event that a typical detail fails inspection or testing, BPCA, Architect or 

Construction Manager may require inspection or testing of any or all of other such typical details 

at Contractor’s cost and expense. 

 

 8.5 Correction of Work 

 

  Any Work not approved by BPCA, Architect and Construction Manager shall 

immediately be reconstructed, made good, replaced or corrected by Contractor including all Work 

of other contractors destroyed or damaged by such removal or replacement.  Rejected material 

shall be removed immediately from the Site.  Acceptance of Materials and workmanship by BPCA 

shall not relieve Contractor from Contractor’s obligation to replace all Work which is not in full 

compliance with the Contract Documents. 

 

 8.6 Certificate of Substantial Completion 

 

  Upon their receipt of written notice from Contractor stating that in Contractor’s 

estimation the Work has been substantially performed in conformity with the Contract Documents, 

Architect and/or Construction Manager shall perform an inspection for the purposes of 

determining whether the Work has been so performed, commencing such inspection within ten 

(10) days of receipt of such notice and completing it with all due diligence.  When Architect and/or 

Construction Manager find upon inspection that, to the best of their knowledge and belief, the 

Work is so performed, they shall prepare and deliver to BPCA for delivery to Contractor a 

certificate specifying the date of substantial completion of the Work for purposes of this 

Agreement (“Certificate of Substantial Completion”) and a punch list of items of Work 

remaining to be completed.  

 

  The delivery of a Certificate of Substantial Completion shall not terminate or alter 

Contractor’s obligation under this Agreement to complete the Work as expeditiously as practicable 

in conformity with the Contract Documents and to fulfill all terms and conditions of this 

Agreement. 

 

 8.7 Completion of Work and Acceptance 

 

  Upon their receipt of written notice from Contractor stating its belief that the Work 

has been fully performed in conformity with the Contract Documents, and confirming that 

Contractor has completed any items of Work previously noted to it by Architect and Construction 

Manager as not having been acceptably completed in any punch list or otherwise, Architect and 

Construction Manager shall perform an inspection for purposes of determining whether the Work 

has been so performed.  Architect and Construction Manager shall commence such inspection 

within ten (10) days of receipt of such notice and shall pursue and complete it with all due 

diligence.  When BPCA and Construction Manager find upon inspection that, to the best of their 

knowledge and belief, the Work has been so performed, they shall prepare a certificate of final 

completion, and, upon delivery by BPCA to Contractor of said certificate, the Work shall be 

deemed to be finally accepted by BPCA (such delivery of the certificate of final completion to 

Contractor is hereinafter referred to as “Final Acceptance”). 

 

  Final Acceptance shall not terminate or alter Contractor’s obligation under this 

Agreement to complete the Work in conformity with the Contract Documents and to fulfill all 

terms and conditions of this Agreement. 

 

ARTICLE 9 - CHANGES IN THE WORK 

 

 9.1 Change Orders 
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 (a) BPCA may, at any time, in any quantity or amount, without notice to the sureties 

and without invalidating or abandoning this Agreement, order Extra Work.  Notwithstanding the 

terms of subsection 3.1(a) hereof, BPCA may, but shall be under no obligation to, change the 

manner, sequence or method of performance of the Work or direct acceleration of the Work and 

Contractor shall, therefor, be entitled to a Change Order (as defined in Section 9.1(b)) provided 

that such change or acceleration was not ordered to maintain the Progress Schedule for the Project, 

the Progress Schedule for the Work or to coordinate the Work with the work of other contractors.  

Contractor shall be obligated to perform changed Work promptly in conformity with any Change 

Order or Field Order issued in accordance herewith and may not suspend or otherwise refuse to 

perform the Work contained therein or any other aspect of the Work required under this Agreement 

because a Change Order has yet to be fully executed. 

 

 (b) “Change Order” shall mean a written order issued by BPCA to Contractor after 

execution of this Agreement, authorizing or requiring: 

 

  (i) Extra Work,  

 

  (ii) items that were erroneously deleted or omitted from the Work, 

 

  (iii) items that were included in the Work but were subsequently deleted, 

 

  (iv) an extension or decrease of time to complete Work, 

 

  (v) an increase or reduction in the payment to Contractor, or 

 

  (vi) any other change in the Contract Documents or in the sequence of 

performing or phasing of the Work. 

 

 (c) All Change Orders shall be prepared, signed and issued by Construction Manager 

at the instruction of BPCA, and to be valid, must be countersigned by BPCA and Contractor. 

 

 9.2 Change in Contract Price and Time 

 

 (a) The Contract Price will not be revised due to any change of the Work except as and 

to the extent expressly provided in the Change Orders.  The amount by which the Contract Price 

is to be increased or decreased by any Change Order shall be determined by BPCA and 

Construction Manager by one or more of the following methods: 

 

(1)  accepting an amount agreed upon by BPCA and Contractor; 

 

(2) applying the applicable unit prices and alternates where the Work involved 

is covered by unit prices in this Agreement; 

 

(3) receiving from Contractor a detailed breakdown satisfactory to BPCA and 

Construction Manager, including actual time slips and invoices, itemizing 

the direct cost of labor and Materials to perform the changed Work and 

adding thereto fifteen percent (15%) to cover profit and all indirect and 

overhead costs, except that where the changed Work is performed by a 

Subcontractor or Materialman, the direct cost of labor and Materials to 

perform the changed Work plus fifteen percent (15%) for profit and all 

indirect and overhead costs to Subcontractor or Materialman and an 

additional sum for profit and all indirect and overhead costs of Contractor 

equal to ten percent (10%) of the first $100,000, five percent (5%) of the 

second $100,000 and three percent (3%) of any cost in excess of $200,000 

to Contractor.  No allowance shall be paid on the premium portion of 

overtime pay.  Where the changed Work involves both an increase and a 

reduction in any contract Work, the above percentage override shall be 

applied only on the amount, if any, by which the cost of the increase exceeds 

the cost of the reduction. 

 

(4) receiving from Contractor a true copy of its bid work sheets to determine 
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the contract price for the elimination of any contract Work.  The amount of 

reduction shall not include the overhead or profit of Contractor for the 

eliminated Work.  Should Contractor fail to furnish BPCA with such bid 

work sheets, then Construction Manager shall determine the amount of the 

reduction.  The determination of Construction Manager shall be final and 

binding unless erroneously or fraudulently arrived at, or arbitrary and 

capricious; 

 

(5) adding to the Contract Price only the amount of the premium portion of 

overtime pay resulting from an acceleration of the Work; or 

 

(6) adding to the Contract Price, the actual incremental labor and equipment 

costs incurred by the Contractor resulting from a change in the manner, 

sequence or method of performing the Work. 

 

 (b) The compensation specified in a Change Order shall constitute a release and full 

payment for the Extra Work covered thereby and for any delay and disruption cost or expense 

occasioned by reason of said change in the Work. 

 

 (c) No time extension shall be granted Contractor by reason of the issuance of any 

Change Order unless it is expressly stated therein. 

 

 9.3 Field Orders 

 

  Construction Manager shall have the authority to order minor changes in the Work 

by the issuance of written field orders (“Field Orders”), which may be issued without prior 

approval by BPCA.  Field Orders must be countersigned by Contractor. Minor changes in the 

Work for purposes of this Section shall mean only changes that do not necessitate or warrant any 

revision in the Contract Price in excess of $5,000 or affect the time of performance of Contractor’s 

Work, any change in the basic character or design of the Project, or deviation from design standards 

established for the Project. Except as otherwise provided in the preceding sentence relating to an 

increase in the Contract Price, no claim for an increase in the Contract Price may be based upon 

any Field Order. If Contractor, on receipt of a Field Order, claims that the change of Work involved 

necessitates a Change Order, it shall proceed in accordance with the Field Order under protest and 

notify BPCA immediately of its claim for additional compensation for Extra Work pursuant to 

Article 14. 

 

 9.4 Changed Conditions 

 

 (a) BPCA assumes no responsibility for the correctness of any boring or other 

subsurface information and makes no representation of any kind regarding subsurface conditions 

and test borings, reports, rock cores, foundation investigation and topographical maps which may 

be made available to Contractor. 

 

 (b) Contractor shall promptly, and before such conditions are disturbed, notify 

Construction Manager of: (1) subsurface or latent physical conditions differing materially from 

those indicated in the Contract Documents, or (2) unknown physical conditions of an unusual 

nature, differing materially from those ordinarily encountered and generally recognized as inherent 

in work of the character provided for in this Agreement.  Construction Manager shall promptly 

investigate the conditions, and if it finds that such conditions do materially so differ and cause an 

increase or decrease in Contractor’s cost of, or the time required for, performance of any part of 

the Work under this Agreement, Contractor shall be paid in the manner provided for payment with 

respect to any Change Order and receive, if warranted, a time extension. 

 

 (c) No claim of Contractor under this clause shall be allowed unless Contractor has 

given the notice required in subsection (b) above. 

 

ARTICLE 10 - SUBCONTRACTS AND PURCHASE ORDERS 

 

 10.1 Selection of Subcontractors and Materialmen and Approval of Subcontracts  

  and Purchase Orders 
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 (a) Contractor shall submit to Construction Manager, within 21 calendar days of the 

issuance of the Notice to Proceed, the names of all persons with whom it has contracted or intends 

to contract or hereafter contracts with respect to the Work. 

 

 (b) Except as specifically provided herein, Contractor shall not enter into any 

Subcontracts or issue any Purchase Orders (as hereinafter defined) to any Materialmen in 

connection with the performance of Contractor’s obligations hereunder without the prior written 

consent of BPCA to the use of each such Subcontractor or Materialman, and to the agreement to 

be entered into between Contractor and any such Subcontractor or Materialman.  Contractor shall 

inform BPCA in writing of any interest it may have in a proposed Subcontractor or Materialman.  

No such consent by BPCA, or employment, contract, or use by Contractor, shall relieve Contractor 

of any of its obligations hereunder nor may BPCA be held responsible in any way for the 

performance of a Subcontractor or Materialman to whom BPCA gave its consent. 

 

 (c) Contractor shall be responsible for the performance of the Work of any 

Subcontractors or Materialmen engaged, including the maintenance of schedules, coordination of 

their Work and resolutions of all differences between or among Contractor and any Subcontractors.  

It is expressly understood and agreed that any and all Subcontractors or Materialmen engaged by 

Contractor hereunder shall at all times be deemed engaged by Contractor and not by BPCA. 

 

 (d) Upon the request of BPCA, Contractor shall cause any Subcontractor or 

Materialman employed by the Contractor in connection with this Agreement to execute a copy of 

the Agreement wherein such Subcontractor or Materialman shall acknowledge that it has read and 

is fully familiar with the terms and provisions hereof and agrees to be bound thereby as such terms 

and provisions are or may be applicable to such Subcontractors or Materialmen. 

 

 (e) Contractor shall submit to BPCA promptly following execution, three copies of 

every revision, amendment, modification or cancellation executed or issued by Contractor with 

respect to any Subcontractor or Materialman.  BPCA is not obligated to make payment on account 

of Work performed or Materials furnished by a Subcontractor or a Materialman under a 

Subcontract or contract for construction supplies or Materials (hereinafter “Purchase Order(s)”) 

unless there shall have been filed with BPCA prior to the submission of a Requisition for each 

payment, three copies of such Subcontract or Purchase Order containing the provisions required 

by this Agreement to be contained therein, except as may otherwise be specified by BPCA with 

respect to Purchase Orders for minor purchases. 

 

 10.2 Access by BPCA and Others 

 

  Contractor shall include a provision in all Subcontracts and Purchase Orders stating 

that, to permit verification of Contractor’s costs, BPCA shall have the right to have its 

representatives inspect and audit the books of account and records of the Subcontractor and 

Materialmen, including the right to make excerpts from such books and records.  All payments by 

Contractor to a Subcontractor or Materialman shall be by check specifically indicating that 

payment is attributable to this Agreement and identifying the invoice(s) for which payment is being 

made.  Contractor shall include a provision in all Subcontracts and Purchase Orders that will enable 

representatives of the State of New York, Construction Manager and BPCA, as the case may be, 

to obtain access during working hours to the appropriate books of account and records of the 

Subcontractors or Materialmen relating to the Work to determine if there is compliance with the 

requirements of law or this Agreement. 

 

 10.3 Retainage 

 

  Contractor may provide for a retainage under any of its Subcontracts or Purchase 

Orders provided that where a Subcontract or Purchase Order provides for a retainage, the retainage 

shall be no greater in percentage than that provided for under Sections 5.1 or 5.7 hereof with 

respect to Contractor itself, unless otherwise approved in writing by BPCA.  Contractor shall 

submit with each Requisition a statement setting forth the amounts of all retainage, if any, under 

its Subcontracts and Purchase Orders. 

 

 10.4 Miscellaneous 
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 (a) Contractor shall be fully responsible for the work, acts and omissions of 

Subcontractors and Materialmen, and of persons either directly or indirectly employed by 

Subcontractors and Materialmen. 

 

 (b) Contractor’s use of Subcontractors and Materialmen shall not diminish 

Contractor’s obligation to complete the Work in accordance with the Contract Documents.  

Contractor shall control and coordinate the work of Subcontractors and Materialmen. 

 

 (c) Nothing contained in this Agreement shall create any contractual relationship 

between Subcontractors or Materialmen and BPCA, Construction Manager or Architect.  Nothing 

in this Section shall obligate BPCA to pay or to see to the payment of any sums to any 

Subcontractor or Materialmen. 

 

 (d) Contractor shall include a provision in all Subcontracts and Purchase Orders 

exceeding $50,000, requiring the Subcontractor or Materialman, if requested by BPCA, until the 

Subcontractor or Materialman finishes its portion of the Work, to deliver to Contractor unaudited 

and, if available, audited financial statements of the Subcontractor or Materialman similar to the 

obligation of Contractor under Section 6.8 and promptly upon receipt thereof Contractor shall 

deliver copies thereof to BPCA. 

 

ARTICLE 11 - ASSIGNMENT 

 11.1 No Assignment of Duties 

 

  Contractor shall not assign this Agreement or the performance of any obligations 

of Contractor under this Agreement, nor enter into any Subcontract in respect of the Work or any 

part thereof except in compliance with Article 10 hereof and with the prior written consent of 

BPCA, and each and every such assignment, Purchase Order and Subcontract without such 

compliance and consent shall be void and shall revoke and annul this Agreement. 

 

 11.2 No Assignment of Monies 

 

  Contractor shall not assign any monies payable hereunder nor execute and deliver 

any order for payment unless Contractor and the assignee shall have complied with the following 

terms and conditions: 

 

 (a) the assignee shall be a commercial bank or finance company regularly engaged in 

the business of provided financing to construction contractors and shall be providing such 

financing to Contractor; 

 

 (b) the assignee shall, simultaneously with the assignment, execute and deliver to 

BPCA an undertaking, in favor of BPCA, in form and substance satisfactory to BPCA, providing 

that: 

 

(1) assignee will cause Contractor to apply for trust purposes, as defined in New 

York Lien Law Article 3-A (the “Lien Law”), all funds advanced by 

assignee to Contractor; 

 

(2) assignee will file a copy of the assignment, containing the covenant required 

by the Lien Law, with the County Clerk of New York County and the head 

of the agency having charge of the underlying project; 

 

 (c) the assignee shall agree with BPCA in writing that BPCA and Contractor may 

modify any of the terms of this Agreement, including any of the terms of payment, without the 

consent of assignee; 

 

 (d) the assignee shall agree with BPCA in writing that after the effective date of the 

assignment, BPCA may make payment directly to any Subcontractor or Materialman without any 

liability to the assignee; 

 

 (e) the assignee shall agree with BPCA in writing that the assignee shall require and 

cause Contractor to keep his books and records in the form and manner described in New York 
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Consolidated Laws Service Lien Law Article 3-A Section 75; and 

 

 (f) the assignee shall agree with BPCA in writing that the assignee will indemnify and 

hold BPCA harmless from and against any loss, claim or expense incurred as a result of any failure 

of performance in accordance with the terms of such undertaking. 

 

 11.3 Assignment by BPCA 

 

  This Agreement or any rights of BPCA under this Agreement, including any 

guaranties or warranties of workmanship or material, may at any time be assigned by BPCA to the 

State of New York or any political subdivision, public corporation or agency of the State. 

 

ARTICLE 12 - MECHANICS’ LIENS AND CLAIMS 

  If any mechanic’s lien or other claim shall be filed for or on account of the Work, 

Contractor shall discharge such lien or claim within thirty days of receiving written notice of such 

lien or other claim. 

 

ARTICLE 13 – INSURANCE AND CONTRACT SECURITY 

 13.1 Insurance 

 

 (a) Contractor shall procure and maintain all of the insurance required under this 

Article 13 until Final Acceptance of the Work, except with respect to Completed Operations 

Coverage, as described in 13.1(f)(3) below. 

 

 (b) Contractor shall not commence physical performance of the Work at the Site until 

Contractor has obtained, and required each Subcontractor to obtain, all the insurance required 

under this Article and until it has furnished to BPCA the certificate or certificates of insurance 

required by Section 13.1(c) hereof. 

 

 (c) Contractor shall furnish to BPCA, before or upon execution of this Agreement, 

attention: [name], a certificate or certificates of the insurance required under this Article and, upon 

BPCA’s request, certified copies of the original policies of insurance, within the time period 

required by BPCA and before commencing physical performance of the Work at the Site.  Such 

certificate or certificates shall be in form satisfactory to BPCA, shall list the various coverages and 

shall contain, in addition to any other provisions required hereby, a provision that the policy shall 

not be changed, canceled or reduced and that it shall be automatically renewed upon expiration 

and continued in force until two years after Final Acceptance unless BPCA is given 90 days’ 

written notice to the contrary.  Such certificates shall also include riders providing that violation 

of any of the terms of any policy shall not by itself invalidate such policy. Such policies and 

certificates should name as additional insureds BPCA, Battery Park City Parks Conservancy 

Corporation (“BPCPC”), the State of New York, Construction Manager, and Architect. 

 

 (d) All insurance required to be procured and maintained must be procured from 

insurance companies that have a financial rating by A.M. Best Company as published in the most 

current key rating guide of “A-X” or better and which are authorized to do business in the State of 

New York.   

 

 (e) If at any time any of the required insurance policies should be canceled, terminated 

or modified so that insurance is not in effect as required, then, if BPCA shall so direct, Contractor 

shall suspend performance of the Work.  If the Work is not suspended then BPCA may, at BPCA’s 

option, obtain insurance affording coverage equal to that required, the cost of such insurance to be 

payable by Contractor to BPCA. 

 

 (f) Contractor and each Subcontractor shall secure in a form satisfactory to BPCA: 

 

(1) Worker’s Compensation and Employer’s Liability Insurance (including 

United States Longshoreman & Harbor Workers and Jones Act Coverages) 

during the Term for the benefit of such employees as are required to be 

insured by the applicable provisions of law and voluntary compensation for 

employees excluded from statutory benefits. Employer’s Liability 
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Insurance and benefits resulting from disease shall not be less than an 

annual aggregate amount of ($$$$$) for each consecutive 12-month period. 

 

(2) Disability Benefit Insurance during the life of this Agreement for the benefit 

of such employees as are required to be insured by the applicable provisions 

of law. 

 

(3) Commercial General Liability Insurance as follows: 

 

 Standard commercial general liability insurance policy with contractual, 

products and completed operations and explosion, blasting, collapse, 

excavation and underground damage liability coverages, under the 

occurrence policy format, issued to and covering the liability of Contractor 

for all the Work and operations relating thereto and all obligations assumed 

by Contractor under this Agreement including, but not limited to indemnity 

obligations in an amount which shall not be less than the following limits: 

 

   Combined Single Limits, Bodily Injury 

   and Property Damage Liability 

 

($$$$$) per each occurrence and ($$$$$) in the aggregate.   

 

Product and Completed Operations 

 

($$$$$) 

 

(i)  The completed operations coverage shall continue in 

force until three years after Final Acceptance of the Work 

and shall contain, in addition to any other provisions 

required hereby, a provision that the policy shall not be 

changed, canceled or reduced.  As a condition precedent to 

the making of Final Payment, Contractor shall furnish BPCA 

with a certified copy of the completed operations policy. 

 

(4) Automobile Liability Insurance as follows: 

 

 A policy covering the use in connection with the Work of all owned, non-

owned and hired vehicles bearing license plates, or under the circumstances 

that such vehicles are being used they are required by the Motor Vehicle 

Laws of the State of New York to bear license plates.  The coverage under 

such policy shall not be less than the following limits: 

 

   Combined Single Limits, 

   Bodily Injury and Property Damage Liability 

 

   ($$$$$) per each occurrence. 

 

(5) Marine Protection and Indemnity insurance of not less than [amount] per 

occurrence, if Contractor or any of its Subcontractors utilizes floating 

equipment, barges or floats, or performs marine-related construction, 

covering any and all claims for personal injury, death and property damage 

arising out of or in connection with this Agreement. 

 

(6) Pollution Liability Insurance, on an occurrence basis, providing coverage 

for bodily injury liability, property damage or environmental damage 

caused by pollution conditions with a limit of liability of not less than 

[amount] per occurrence and in the aggregate.  The policy shall include 

coverage for environmental clean-up on land, in air and on water.  The 

policy shall include coverage for completed operations for two (2) years 

after the completion of the performance of the Work, gradual and sudden 

and accidental pollution coverage, with a time element of no less than seven 

(7) days’ notice and thirty (30) days’ reporting.  The policy shall not contain 
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a sunset provision, or any other provision, which would prohibit the 

reporting of a claim and the subsequent defense and indemnity that would 

normally be provided by the policy.  The policy shall provide transportation 

coverage for the hauling of hazardous materials from the Project Site to the 

final disposition location.  

 

(7) Vessel Pollution Liability Insurance, on an occurrence basis, providing 

coverage for bodily injury liability, property damage or environmental 

damage caused by pollution conditions, emanating from any floating 

equipment, barges or floats, utilized by Contractor or Subcontractors in the 

performance of Marine related construction, with a limit of liability of not 

less than [amount] per occurrence and in the aggregate.  The policy shall 

include coverage for environmental clean-up on land, in air and on water.   

 

(8) Contractor shall secure, pay for, and maintain Property Insurance necessary 

for protection against the loss of owned, borrowed or rented equipment, 

tools and materials used in Contractor’s performance of the Work.  The 

requirement to secure and maintain such insurance is solely for the benefit 

of Contractor.  Contractor’s failure to secure such insurance or to maintain 

adequate levels of coverage shall not render BPCA or any other Additional 

Insureds, or their agents and employees, responsible for any such losses, 

and Owner, the other Additional Insureds, and their agents and employees 

shall have no such liability. 

 

(9) Valuable Papers Insurance insuring, for the benefit of Contractor and BPCA 

all plans, designs, drawings, specifications, and documents used under this 

Agreement by Contractor in a total amount of not less than [$$$$$$] 

Contractor may furnish full coverage under one policy, or may submit 

separate policies from any Subcontractor(s) for their proportionate shares 

of such coverage.  

 

(10) Comprehensive Crime/Employee Dishonesty Insurance in a reasonable 

amount or an amount which is customary in the applicable industry, trade 

or profession. 

 

(11) If the Work involves the removal, repair, installation or testing of 

underground petroleum storage tanks, or petroleum remediation operations, 

or the performance of work or services related to excavation, loading, 

transporting or unloading of hazardous or contaminated materials, 

Contractor shall provide Contractors Professional Liability Insurance with 

a limit of [$$$$$].  Coverage shall provide and encompass the following: 

  

(i) Contractor’s negligent acts, errors or omissions in rendering or 

failing to render services of an engineering or consulting nature 

arising out of their environmental engineering or consulting. 

 

(ii) Maximum self-insured retention of [$$$$$], or an amount 

acceptable to BPCA. 

 

(12) Umbrella Liability Insurance [excess of general liability, automobile 

liability, Marine protection and indemnity, pollution liability, vessel 

pollution liability and Employer’s Liability] in an amount of not less than 

[amount].   

 

 (g) The insurance required under subsections 13.1(f)3, 4 [and 5] shall be of a type 

which shall protect Contractor and Subcontractors, respectively, against damage claims which may 

arise from operations under this Agreement, whether such operations be by the insured or by 

anyone directly or indirectly employed by the insured.  Each of the aforesaid policies shall provide 

that the insurance company or an attorney approved and retained by the insurance company shall 

defend any suit or proceeding against BPCA or any officers, agents or employees of BPCA 

whether or not such suit is groundless, false or fraudulent.  Notwithstanding the foregoing, BPCA 

shall have the right to engage its own attorneys for the purpose of defending any suit or proceeding 
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against it or its respective officers, agents or employees, and, in such event, Contractor shall, 

indemnify BPCA for all attorneys’ fees and disbursements and other costs incurred by it arising 

out of, or incurred in connection with, any such defense.  The said insurance shall name BPCA, 

BPCPC, the State of New York, Construction Manager and Architect as additional insureds as 

respects this location and shall, where applicable, be written on an occurrence basis and shall 

contain a provision that it is primary and that any similar insurance which BPCA, BPCPC, the 

State of New York, Construction Manager, Architect, Contractor or Subcontractor elect to carry 

for their own benefit is secondary or excess and not contributing insurance. 

 

 (h) BPCA, at BPCA’s cost and expense, may, at its sole option, procure and maintain 

such insurance as shall in the opinion of BPCA, protect BPCA from contingent liability of BPCA 

to others for damages arising from bodily injury, including death and property damages which may 

arise from operations under this Agreement.  The procurement and maintenance of such insurance 

by BPCA shall not in any way be construed or be deemed to relieve Contractor from, or to be a 

limitation on the nature or extent of, such obligations and risk. 

 

 (i) BPCA shall, at all times during the period of construction and until completion and 

Final Acceptance of the Work procure and maintain at the cost and expense of BPCA “Builders 

Risk” insurance, or its functional equivalent, against direct physical loss or damage to the Work 

and on all Materials to be made a part of the Work in the names of BPCA, Construction Manager, 

Contractor and Subcontractors, said amount of insurance to be procured and maintained on a one 

hundred percentage (100%) completed value basis on the insurable portion of the Work, which 

insurance shall contain a deductible provision for all losses except flood and earthquake in the 

amount of TEN THOUSAND DOLLARS ($10,000) and a deductible provision for flood and 

earthquake in the amount of TEN THOUSAND DOLLARS  ($10,000).  BPCA recognizes that 

the deductible applicable to flood and earthquake may be greater than TEN THOUSAND 

DOLLARS ($10,000) due to insurance market conditions and shall notify Contractor if such 

deductible is greater than TEN THOUSAND DOLLARS ($10,000).  Losses up to and including 

the amounts of such deductible provisions shall be borne by Contractor. The insurance specified 

above may, in certain instances, include other parties as named insureds, as the interests of such 

parties may appear.  Loss, if any, is to be made adjustable with and payable to BPCA on behalf 

and for the named insureds as the interests of such insureds may appear. BPCA shall, in BPCA’s 

sole discretion, have power to adjust and to settle with the insureds any loss or claim under such 

insurance.  The above is not intended to be a complete, full or accurate description of the coverage 

provided by the policies of insurance, copies of which are on file with BPCA. This subsection (i) 

is not intended to create or give any rights to Contractor or Subcontractors other than those which 

may be made available to such Contractors or Subcontractors under the terms of such policies.  

BPCA assumes no obligation to obtain insurance other than that evidenced by said polices.  

Contractor and Subcontractors shall not violate or permit to be violated any term or condition of 

such policies and shall at all times satisfy the safety requirements of BPCA and of the insurance 

companies issuing the aforementioned policies.  The Contractor shall, upon notification by BPCA, 

obtain such insurance at BPCA’s expense on a date determined by BPCA, which date shall not be 

less than thirty (30) days after notice to Contractor of such determination by the BPCA. 

 

 13.2 Effect of Procurement of Insurance 

 

  Neither the procurement nor the maintenance of any type of insurance by BPCA or 

Contractor shall in any way be construed or be deemed to limit, discharge, waive or release 

Contractor from any of the obligations and risks impressed upon Contractor by this Agreement or 

to be a limitation on the nature or extent of such obligations and risks. 

 

 13.3 Contract Security 

 

  Contractor shall, if it has not already done so, furnish to BPCA, with the execution 

of this Agreement, to BPCA, a bond in the form acceptable to BPCA in an amount at least equal 

to one hundred percent (100%) of the Contract Price for performance of the Work (the 

“Performance Bond”), and a labor and material payment bond in the form acceptable to BPCA 

in an amount at least equal to one hundred percent (100%) of the Contract Price for the payment 

of all persons performing labor or providing Materials in connection with the Work (the “Payment 

Bond”).  The surety on said bond shall be a surety company authorized to do business in the State 

of New York and shall be rated at last B+ by A.M. Best and Company, or meet such other 

requirements as are acceptable to BPCA. 
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 13.4 Additional or Substitute Bond 

 

  If at any time BPCA shall be or shall become dissatisfied with any surety or sureties 

then obligated upon the Performance Bond or the Payment Bond, or if for any other reason such 

bonds shall cease to be adequate security to BPCA, Contractor shall within five (5) days after 

notice from BPCA to do so, substitute an acceptable bond or bonds in such form and sum and 

signed by such other surety or sureties as may be satisfactory to BPCA, except that the penal sum 

of said bond shall not exceed the Contract Price as adjusted by Change Orders.  No further 

payments shall be deemed due nor shall be made until the new surety or sureties shall have 

furnished such an acceptable bond or bonds to BPCA. 

 

ARTICLE 14 - CLAIMS FOR EXTRA WORK 

 (a) If Contractor is of the opinion that (i) any work that it has been ordered to perform 

is Extra Work and not Work as set forth in the Contract Documents, (ii) any action or omission of 

BPCA, Construction Manager or Architect is contrary to the terms and provisions of the Contract 

Documents and will require the performance of Extra Work or will cause additional expense to 

Contractor or (iii) any determination, order or directive of BPCA, Construction Manager or 

Architect is contrary to the terms of the Contract Documents and will require the performance of 

Extra Work or will cause additional expense to Contractor, Contractor shall: 

 

(1) promptly comply with each determination, order or directive and proceed 

diligently with the performance of the Work in accordance with BPCA’s 

instructions,  

 

(2) notify BPCA, Construction Manager and Architect in writing within 72 

hours of such determination, order, act or omission that Contractor believes 

such will require it to perform Extra Work or incur additional expense and 

the basis for Contractor’s conclusion and request a final determination 

thereon by BPCA; and 

 

(3) present to the Construction Manager for signature daily time and Material 

tickets to confirm quantities of Material and hours of labor in cases where 

Contractor is performing the Work which it considers to be Extra Work. 

 

  If BPCA determines that (x) such work is Work required to be performed hereunder 

and not Extra Work, (y) such action or omission is proper, or (z) such determination, order or 

directive is proper, Contractor, in order to reserve its right to claim compensation for or damages 

resulting from the performance of such work or the compliance with such determination, order or 

directive, must notify BPCA in writing within three (3) working days after receiving notice of 

BPCA’s determination that it is performing such work or complying with such determination, 

order or directive under protest. 

 

  In addition to the foregoing, Contractor must submit to BPCA, Construction 

Manager and Architect within thirty (30) days after it has performed such work or complied with 

such determination, order or directive, a detailed statement of the extra expense claimed to have 

been incurred and of any claimed damages resulting from the performance of such work or the 

compliance with such determination, order or directive. 

 

 (b) No claim for Extra Work shall be allowed unless the same was done pursuant to 

written order approved in writing by BPCA.  Contractor’s failure to comply with any provision of 

this Article: 

 

(1) shall constitute a conclusive and binding determination on the part of 

Contractor that such action, omission, determination, order or directive does 

not involve Extra Work, has not caused extra expense or damages to 

Contractor, and is not contrary to the terms and provisions of the Contract 

Documents; and 

 

(2) shall constitute an irrevocable waiver by Contractor of any claim for 

compensation for or damages resulting from the performance of such work 
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or the compliance with such determination, order or directive. 

 

 (c) The value of claims for Extra Work, if allowed, shall be determined by the methods 

described in Section 9.2(a). 

 

ARTICLE 15 - TERMINATION 

 15.1 Termination for Cause 

 

 (a) If any of the following events shall occur (an “Event of Default”) then BPCA or 

Construction Manager may serve written notice upon Contractor and upon Contractor’s surety, if 

any, terminating this Agreement at a specified date.  The notice shall contain the reasons for 

termination but shall not be effective to terminate this Agreement if Contractor cures all Events of 

Default stated in the notice prior to the date specified in the notice of termination. 

 

(1) Contractor shall violate any substantial provision of this Agreement, 

including, without limitation, by failing to maintain the Progress Schedule 

for the Project or Progress Schedule for the Work then in effect in 

accordance with, or failing to discharge any of its responsibilities under, 

Section 3.1(d) hereof, including abandonment of the Work by Contractor, 

or by failing to indemnify and hold harmless BPCA (as required by Sections 

3.1(e), 3.2, 17.5, 21.1, 21.2, 22(c) or any other provision of this Agreement) 

from and against any and all claims, liabilities, losses, costs or damages 

arising out of Contractor’s performance of, or failure to perform, its 

obligations under this Agreement in accordance with its terms, or if the 

Contractor fails to maintain the insurance required by the provisions of 

Section 13; or 

 

(2) any material adverse change shall take place in the financial condition of 

the Contractor; 

 

(3) Contractor takes any action which would result in it becoming the subject 

of any insolvency proceeding.  The term “insolvency proceeding” as used 

herein shall include the filing of a petition for relief under Title 11 of the 

United States Code by Contractor or the consent, acquiescence or taking of 

any action by Contractor, or the filing by or against Contractor of petition 

or action, looking to or seeking any reorganization, arrangement, 

composition, readjustment, liquidation, dissolution, or similar relief under 

any other regulation; or the appointment, with or without the consent of 

Contractor, of any trustee, custodian, receiver or liquidator of Contractor or 

of any property or assets of Contractor; or Contractor’s making of an 

assignment for the benefit of creditors or its inability to pay its debts as they 

become due; 

 

(4) Contractor misrepresented or omitted information in its submission of the 

Statement of Qualifications of Contractor submitted by Contractor to BPCA 

in connection with this Agreement; or 

 

(5) any partner, principal, director, officer or shareholder owning in excess of 

five percent (5%) of the stock of Contractor shall have been convicted of a 

felony. 

 

 (b) Upon the occurrence of an Event of Default, at BPCA’s option exercised by written 

notice to Contractor, title to any or all of Contractor's Materials, equipment, work product, work 

in process and dies and tools, whether on the Site or off site, which are necessary or useful in 

completing the Work shall vest in BPCA and BPCA may take possession of and utilize the same 

for completion of the Work; provided that title to such items shall revert to Contractor upon 

effectuation of a cure of the Event of Default prior to the termination of this Agreement.  If no cure 

has been effected, this Agreement has been terminated and BPCA has taken possession of the 

same, then after BPCA has taken possession and the Work shall have been completed by or on 

behalf of BPCA, BPCA shall pay to Contractor, in respect to the items for which title has vested 

in BPCA, an amount equal to the sum of: 
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(1) the direct costs of Contractor for such Materials and Work in progress, and 

 

(2) the depreciated book value of such tools and dies less, if BPCA elects to 

return the tools and dies to Contractor, the salvage value thereof.  BPCA 

shall have the right to set off against such payment due to Contractor any 

amounts then due and payable by Contractor to BPCA which may accrue as 

damages owing by Contractor to BPCA under the terms of this Agreement.  

Contractor shall execute any further documents (including Form UCC-1 

Financing Statements to give public notice of the potential ownership 

interest of BPCA as set forth herein) required by BPCA to confirm the terms 

of this subsection 15.1(b). 

  

 (c) Upon termination of this Agreement, BPCA shall have the right, in addition to all 

other rights and remedies, to complete or have the Work completed by such means and in such 

manner, by contract or otherwise, with or without public letting as permitted by law, as BPCA 

deems advisable.  BPCA may deduct any loss it incurs thereby from any payment then or thereafter 

due to Contractor without prejudice to any other remedy BPCA may have. 

 

 (d) Immediately upon termination in accordance with the provisions of this Section, 

each and every Subcontract and Purchase Order entered into by Contractor shall, at BPCA’s 

option, be automatically assigned to BPCA, and Contractor shall insert a provision to this effect in 

all Subcontracts and Purchase Orders. 

 

 (e) Contractor shall, upon the date when such termination shall take effect, promptly 

notify the union or unions, if any, having jurisdiction over the work by its employees that it releases 

the Project and consents that the Work be performed by others and Contractor expressly authorizes 

BPCA to notify the union or unions of such release in the name of Contractor.  The failure, neglect 

or refusal of Contractor to issue such release or the disclaimer by it of the effectiveness of the 

release issued by BPCA shall subject Contractor to all damages sustained by BPCA. 

 

 (f) If this Agreement shall have been terminated by BPCA pursuant to this Section 

15.1 and it shall be finally determined by BPCA or a court of competent jurisdiction that adequate 

grounds for such termination did not exist, then such termination shall be deemed a termination 

for convenience of BPCA under Section 15.2 hereof and the sole right, remedy and recourse of 

Contractor against BPCA shall be governed and determined by Section 15.2 hereof. 

 

 15.2 Termination for Convenience of BPCA 

 

 (a) BPCA, at any time, may terminate this Agreement for its own convenience.  Any 

such termination shall be effected by delivering to Contractor a notice of termination specifying 

the extent to which performance of Contractor’s Work under the Contract is terminated and the 

date upon which such termination becomes effective.  Upon receipt of the notice of termination, 

Contractor shall: 

 

(1) stop work under this Agreement on the date specified in the notice of 

termination; 

 

(2) place no further Purchase Orders or Subcontracts for Materials, services or 

facilities; 

 

(3) unless directed otherwise by BPCA, terminate all Purchase Orders and 

Subcontracts; 

 

(4) assign to BPCA, in the manner, at the times, and to the extent directed by 

Construction Manager, all of the right, title and interest of Contractor under 

the Purchase Orders and Subcontractors so terminated, in which case BPCA 

shall have the right, in its sole discretion, to settle or pay any or all claims 

arising out of the termination of such Purchase Orders and Subcontracts; 

 

(5) to the extent required by Construction Manager, settle all outstanding 

liabilities and all claims arising out of such termination of Purchase Orders 
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and Subcontracts, with the approval or ratification of Construction 

Manager, which approval or ratification shall be final for all the purposes 

of this Section 15.2; 

 

(6) transfer title to BPCA and deliver in the manner, at the time, and to the 

extent, if any, directed by the Construction Manager (i) the fabricated or 

unfabricated parts, Work in process, completed Work, supplies, and other 

Material produced as a part of, or acquired in connection with the 

performance of, the Work terminated by the notice of termination, and (ii) 

the completed or partially completed plans, drawings, work product, 

information and other property, which if this Agreement had been 

completed, would have been required to be furnished to BPCA; and 

 

(7) take such action as may be necessary, or as the Construction Manager may 

direct, for the protection and preservation of the property related to this 

Agreement which is in the possession of Contractor and in which BPCA has 

or may acquire an interest. 

 

 (b) In the event of a termination of this Agreement pursuant to this Section 15.2, 

Contractor shall be paid by BPCA only the apportioned Contract Price for Work installed, the fair 

and reasonable value of Materials stored on the Site and under order for which Contractor is 

responsible for payment, less any sums properly deductible by BPCA, except that in no event shall 

Contractor be entitled to compensation in excess of the total Contract Price. 

 

 15.3 Suspension of Work 

 

 (a) BPCA may at any time and for any reason direct Contractor to suspend, stop, or 

interrupt the Work or any part thereof for a period of time.  Such direction shall be in writing and 

shall specify the period during which the Work is to be stopped.  Upon receipt of a direction of 

suspension, Contractor shall, as soon as practicable, cease performance of the Work as ordered 

and take immediate affirmative measures to protect the Work from loss or damage.  Contractor 

shall resume the Work upon the date specified in such direction or upon such other date as BPCA 

may thereafter specify in writing.   

 

  

 (b) The period during which the Work shall have been suspended, stopped or 

interrupted may, if warranted, be added to the time fixed for performance.  A suspension, stoppage 

or interruption of the Work pursuant to this provision shall not give rise to any claim against BPCA 

for additional compensation. 

 

ARTICLE 16 - COMPOSITE DRAWINGS AND COOPERATION 

 Where Contractor shall perform Work in close proximity to work of other 

contractors or subcontractors, or where there is evidence that Contractor’s Work may interfere 

with work of other contractors, or subcontractors, Contractor shall assist in arranging space 

conditions to make satisfactory adjustment for the performance of such work and the Work.  

Contractor shall prepare composite scale working drawings and specifications as directed by 

Construction Manager, clearly showing how Contractor’s Work is to be performed in relation to 

work of other contractors or Subcontractors.  Such direction may include the following:  the scale 

of the drawings, where the drawings are to be drafted, the number of prints or reproducibles, and 

the requirement of attendance at meetings. The determination as to who shall provide the 

composite drawings and the contents of the same shall rest exclusively with Construction Manager.  

Upon request by Construction Manager, Contractor shall sign and be bound by such composite 

drawings. Such signature shall indicate Contractor’s acknowledgment that such drawing is 

acceptable as related to its Work covered or included in such drawing.  If Contractor performs the 

Work in a manner that causes interference with the work of other contractors, or Subcontractors, 

Contractor shall make the changes necessary to correct the condition as directed by Construction 

Manager. 

 

ARTICLE 17 - PROTECTION OF RIGHTS, PERSONS AND PROPERTY 

 17.1 Accident Prevention 
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  Contractor shall at all times take every precaution against injuries to persons or 

damage to property and for the safety of persons engaged in the performance of the Work. 

 

 17.2 Safety Programs 

 

  Contractor shall be responsible for the initiation, maintenance and supervision of 

safety precautions and programs as prescribed by Construction Manager in connection with the 

Work. 

 

 17.3 Protection of Work and Property 

 

 (a) Contractor shall at all times guard BPCA’s property from injury or loss in 

connection with the Work.  Contractor shall at all times guard and protect the Site, the Work and 

adjacent property.  Contractor shall replace or make good any such loss or injury unless such loss 

or injury is caused directly by BPCA. 

 

 (b) Contractor shall have full responsibility to install, protect and maintain all Materials 

in proper condition and forthwith repair, replace and make good any damage thereto until Final 

Acceptance of the Work. 

 

 (c) No provision is included for stresses or loads imposed by construction operations.  

If Contractor desires to place such loads in excess of the design load (as shown on the Drawings 

or Specifications), Contractor shall submit to Architect drawings and calculations prepared by, and 

bearing the seal of a professional engineer, showing the proposed method for supporting such 

loads, for Architect’s review and approval.  No loading of any kind in excess of design loads shall 

be placed on any part of the Project prior to Architect’s approval of such submitted drawings and 

calculations.  The costs of the Architect’s review shall be reimbursed to BPCA by Contractor. 

 

 (d) Contractor shall be responsible for all cutting, fitting or patching that may be 

required to complete the Work, to make its several parts fit together properly and to make the Work 

fit together properly with previous and surrounding work.  The requirement to cut, fit or patch 

shall be determined by Construction Manager; provided, that structural elements of the Project 

shall not be cut, patched, or otherwise altered or repaired without prior authorization by BPCA.  

Authorization to proceed with remedial operation on any damaged or defective element or portion 

of the Project shall not constitute a limitation or a waiver of BPCA’s, Construction Manager’s or 

Architect’s right to require the removal and replacement of any Work which fails to fulfill the 

requirements of the Contract Documents. 

 

 17.4 Adjoining Property 

 

  Contractor shall protect all adjoining property and shall repair or replace any such 

property damaged or destroyed during the progress of the Work. 

 

 17.5 Risks Assumed by Contractor 

 

 (a) Contractor solely assumes the following risk whether such risk arises from acts or 

omissions (whether negligent or not and whether supervisory or otherwise) of BPCA, Construction 

Manager, of Architect or Contractor, of any Subcontractor, of any Materialman, of third persons 

or from any other cause, including unforeseen obstacles and difficulties which may be encountered 

in the prosecution of the Work, whether such risk is within or beyond the control of Contractor 

and whether such risk involves any legal duty, primary or otherwise, imposed upon BPCA: 

 

 the risk of loss or damage, direct or indirect, of whatever nature, to the 

Work or to any Materials furnished, used, installed or received by 

BPCA, Contractor or any Subcontractor, Materialmen or workmen 

performing services or furnishing Materials for the Work, whether such 

Work or Materials are stored at the Site or at an offsite location in 

accordance with Section 5.4 hereof.  Contractor shall bear such risk of 

loss or damage until Final Acceptance of the Work by BPCA or until 

completion of such Materials or removal of such Materials from the Site 

following a determination that they will no longer be needed for the 
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Project and delivery to the location at which they are to be subsequently 

stored or disposed of, whichever event occurs last.  A portion of the risk 

of such loss or damage may be insured against under the terms of a 

“builder’s risk” insurance policy maintained in the name of Contractor, 

among others, as described in Section 13.1(i).  Notwithstanding the 

status of any actual or potential recovery or claim under the said 

“builder’s risk” insurance policy, in the event of any loss or damage, 

Contractor immediately shall repair, replace or make good any such loss 

or damage.  

 

 (b) Contractor shall not, without obtaining express advance permission of BPCA, raise 

any defense involving in any way the: (i) jurisdiction of any court in which BPCA brings an action 

arising under this Agreement, (ii) the governmental nature of BPCA, or (iii) the provisions of any 

statutes respecting suits against BPCA. 

 

 (c) Contractor’s obligations under this Article 17 shall not be deemed waived, limited 

or discharged by the enumeration or procurement of any insurance for liability for damages. 

 

 (d) Neither Final Acceptance of the Work nor any payment made hereunder shall 

release Contractor from Contractor’s obligations under this Article 17.  The enumeration elsewhere 

in this Agreement of particular risks assumed by Contractor or of particular claims for which 

Contractor is responsible shall not be deemed to limit the effect of the provisions of this Article 17 

or to imply that Contractor assumes or is responsible for only risks or claims of the type 

enumerated; and neither the enumeration in this Article 17 nor the enumeration elsewhere in this 

Agreement of particular risks assumed by Contractor of particular claims for which Contractor is 

responsible shall be deemed to limit the risks which Contractor would assume or the claims for 

which Contractor would be responsible in the absence of such enumerations. 

 

 (e) The Contractor is advised that the Work under this Agreement may impose certain 

obligations and requirements mandated by the U.S. Department of Labor Occupational Safety and 

Health Administration regulations, Title 29 CFR Part 1926.62 Lead Exposure in Construction, 

relative to the potential exposure to lead by its employees.  The Contractor assumes entire 

responsibility and liability for complying fully in all respects with these regulations. 

 

 (f) Contractor agrees that any unsatisfied claims of the BPCA arising from 

Contractor’s obligations under this Article 17 or Article 13 (Insurance) may be offset or deducted 

by BPCA from any payments due to Contractor hereunder. 

 

ARTICLE 18 - USE PRIOR TO ACCEPTANCE BY BPCA 

 

 (a) If before Final Acceptance of Work, BPCA desires to use the Site or any part 

thereof that is completed or partly completed, or to place or install therein or thereon equipment, 

BPCA shall have the right to do so, and Contractor shall in no way interfere with or object to such 

use by BPCA. 

 

 (b) Such use shall not (1) constitute acceptance of space, systems, Materials or 

elements of the Work, (2) affect the start of any guaranty period, nor (3) affect the obligations of 

Contractor to complete the Work in accordance with the requirements of this Agreement or other 

obligations of Contractor under the Contract Documents. 

 

 (c) Contractor shall continue the performance of the Work in a manner that shall not 

unreasonably interfere with such use by BPCA. 

 

ARTICLE 19 - EXEMPTION FROM SALES AND COMPENSATING USE TAXES 

 19.1 BPCA Exempt 

 

  BPCA is exempt from payment of sales and compensating use taxes of the State of 

New York and of cities and counties thereof on all Materials that will become an integral 

component of the completed Project pursuant to this Agreement. 
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 19.2 Certificates 

  Contractor shall obtain and cause Subcontractors and Materialmen to obtain any 

and all necessary certificates or other documentation from the appropriate governmental agency 

or agencies, and use such certificates or other documentation as required by law, rule or regulations 

to obtain said tax exemption. 

 

ARTICLE 20 - WARRANTIES AND GUARANTIES 

 20.1 In General 

 (a) Contractor guarantees that all Work performed and all Materials furnished will 

conform to the Contract Documents as to kind, quality, functions, design and characteristics of 

material and workmanship.  Contractor shall remove, replace and repair, at its sole cost and 

expense, all defects in workmanship, Materials, ratings, capacities, or design characteristics 

occurring in or to the Work including, without limitation, any portion of the Work furnished or 

performed by any Subcontractor or Materialman, within one year from the date of Final 

Acceptance.  Contractor guarantees that all Work performed and all Materials furnished will 

conform to the Contract Documents as to kind, quality, functions, design and characteristics of 

material and workmanship. Contractor hereby acknowledges that BPCA may be required to incur 

substantial expense if correction of the Work is required particularly if such correction involves 

the uncovering, removal or replacement of concrete, wiring and piping installed at the Site.  If 

Contractor shall fail to reimburse BPCA for any such expense which may become payable as 

provided in this paragraph, BPCA shall be entitled to deduct such expense from any payments 

required to be made by BPCA to Contractor pursuant to this Agreement.  Contractor, upon demand, 

shall pay for any and all damage to any Work affected by or from such defects and all expenses 

necessary to remove, replace and repair such Work that may be damaged in removing, replacing 

or repairing such defects. 

 

 (b) The benefits of this Article 20 shall inure to the benefit of BPCA and its respective 

successors and assigns.  In addition, any bond or guaranty that may be required of Contractor or 

any Subcontractor or Materialman under the Contract Documents shall inure to the benefit of 

BPCA and its respective successors and assigns. 

 

 (c) The rights and remedies afforded BPCA under this Section are in addition to and 

not in lieu of and do not in any way affect, change, alter, modify, vary or prejudice any right, 

remedy or recourse that BPCA may have under other provisions of this Agreement or pursuant to 

law. 

 

 20.2 Additional Guaranties 

  In addition to the general guaranty set forth in Section 20.1, any other guaranties 

set forth in the Contract Documents shall be applicable. 

 

 20.3 Repair by Another 

 

  If BPCA has requested Contractor to correct any Work and Contractor shall not 

have completed any correction of the Work as shall be required pursuant to this Article 20 within 

ten (10) working days after receipt of written notice from BPCA specifying the defect or damage 

required to be removed, replaced or repaired, or if such defect or damage is of such a nature that 

it cannot be completely removed, repaired and replaced within such ten (10) day period and 

Contractor shall not have diligently commenced removing, repairing and replacing such defect and 

damage within such ten (10) day period or shall not thereafter with reasonable diligence and in 

good faith proceed to do such work, BPCA may employ such other person, firm or corporation as 

it may choose, to perform such removal, replacement and repair, and Contractor shall, upon 

demand, pay to BPCA all amounts that BPCA expends for such removal, replacement and repair. 

 

ARTICLE 21 - INDEMNITY 

 21.1 Delay or Failure 

 

  Contractor and its sureties shall be responsible for and pay to BPCA, all loss, 

damage and additional cost incurred by reasons or on account of (i) the unexcused delays of 



 

 37 

Contractor (determined as set forth in Section 3.1 hereof) or (ii) Contractor’s failure to fully and 

completely carry out the terms of this Agreement. 

 

 21.2 Inventions 

 

  In addition to the indemnity set forth in Section 17.5(a), Contractor shall indemnify 

and hold BPCA harmless from all claims, demands or liabilities of any kind or nature, including 

costs and expenses, for or on account of any patented or unpatented plan, design, invention, article, 

arrangement, appliance, Material, or preparation, manufactured, used or followed in the 

performance of or incident to the Work hereunder, and shall defend any and all actions arising out 

of the same.  In the event of any injunction or legal action by reason thereof, which shall operate 

to stop or retard the Work, BPCA shall have the right to substitute such other articles of like kind 

as will enable it to complete the Project, and all costs and expenses occasioned thereby shall be 

borne by Contractor. 

 

 21.3 Liability 

 

  Contractor shall hold BPCA, BPCPC, the State of New York, Construction 

Manager and Architect and their servants, agents and employees harmless from and shall 

indemnify them against any and all liability, loss, cost, damage or expense, including attorneys’ 

fees, by reason of claims of Contractors employees or employees of its Subcontractors or 

Materialmen for injuries or death or by reason of claims of any other person or persons, including 

BPCA, BPCPC, the State of New York, Construction Manager, and Architect and their servants, 

agents or employees, for injuries to person or property or for death occasioned in whole or in part 

by any act or omission of Contractor, its Subcontractors and Materialmen and their servants, agents 

and employees whether or not it is contended that BPCA contributed thereto or was responsible 

therefor by reason of nondelegable duty.  If, however, this indemnification is limited by applicable 

law, then the said indemnification hereby shall be similarly limited to conform with such law, it 

being the intention that this indemnification shall be as permitted by applicable law.  BPCA may 

retain any monies due or to become due hereunder sufficient to indemnify BPCA, BPCPC, the 

State of New York, Construction Manager, and Architect and their servants, agents and employees 

against such injuries, claims, suits, actions, costs or damages should any such claim arise.  

Contractor shall, at the sole option of BPCA and upon written demand of BPCA, assume the 

defense in behalf of BPCA, BPCPC, the State of New York, Construction Manager, and Architect 

or their servants, agents or employees of any action or proceeding commenced against them 

whether or not Contractor is named as a party therein as part of Contractor’s aforementioned 

obligation to indemnify and hold them harmless. 

 

ARTICLE 22 - PATENTS AND ROYALTIES 

 (a) In the prosecution of the Work, Contractor will not use or furnish any patented 

appliance, article, device or method of construction unless it has authorization for such use.  

Contractor shall pay all royalty and license fees. 

 

 (b) Any approval of Materials by Architect shall be construed merely as an approval 

of their adequacy for the Work. 

 

 (c) Contractor will be responsible for all claims against BPCA for the infringement of 

any patents.  Contractor shall defend all suits and claims for infringement of any patent rights and 

shall indemnify and hold BPCA harmless from loss on account thereof.  Any expenses incurred 

by Contractor in connection with suits and claims will not offset the Contract Price. 

 

 (d) Contractor hereby and presently grants to BPCA an irrevocable and non-exclusive 

license to utilize all of the Contractor’s rights in and to all: 

 

(1) United States patents and patents registered in any other foreign country; 

 

(2) proprietary knowledge, data and trade secrets; and 

 

(3) Engineering data and information necessary in connection with and solely 

in connection with, all work performed by BPCA or other contractors hired 

by BPCA to complete the work after termination of this Agreement pursuant 
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to Section 15.1. 

 

  Each Purchase Order and Subcontract shall contain a similar clause with respect to 

the rights of Subcontractor and Materialman in and to the foregoing, in form and substance 

acceptable to BPCA, granting BPCA the aforesaid license.  BPCA shall not be obligated to pay 

any royalties, license fees or any other consideration to Contractor or any Subcontractor or 

Materialman for this license.  Contractor and each Subcontractor and Materialman shall execute a 

separate license agreement, in form and substance satisfactory to BPCA, concurrently with the 

execution of this Agreement, or any Subcontract or Purchase Order, or within ten (10) days 

thereafter, embodying the terms of this Section.  On request, Contractor and each Subcontractor 

and Materialman shall furnish BPCA with copies of all related Engineering and technical data 

required to complete the work. 

 

ARTICLE 23 - AS-BUILT DRAWINGS 

 (a) Contractor shall be furnished by BPCA, at BPCA’s expense, with one physical set 

and two electronic copies (on disk) of 48” x 36” Drawings, on which Contractor, where applicable, 

shall record the installation of underground utilities, concealed piping, concealed valves and 

control equipment and record changes in the Work.  Such recording shall be kept current and 

include final and actual sizes as well as the location and elevation of the above figures and offset 

distances in feet and inches to permanent surface improvements such as buildings, retaining walls 

or curbs.  During the progress of the Work, at the request of Construction Manager and prior to 

the approval of any Requisition of Contractor, Contractor shall provide a 48” x 36” PDF to BPCA 

of the up to-date Drawings showing the Work as installed.  At completion of the Work, Contractor 

shall complete, sign and date the 48” x 36” physical set of Drawings and deliver it to Architect. 

 

 (b) After review by Architect and return to Contractor for any required changes, 

Contractor shall furnish to BPCA, at Contractor’s expense, at least one physical set and two 

electronic copies (on disk) of 48” x 36” final Drawings. 

 

ARTICLE 24 - SHOP DRAWINGS AND SAMPLES 

 24.1 Contractor Submittal 

 

  Contractor shall submit to Construction Manager the shop drawings, Product Data 

and Samples required by the Contract Documents and shall adhere to all submittal and scheduling 

requirements with respect thereto.  After review of such shop drawings, Product Data and Samples 

by Construction Manager and their approval by Architect, each of such items shall be returned in 

accordance with the procedures established therefor. 

 

 24.2 Contractor’s Responsibility 

 

  Architect’s approval of shop drawings, Product Data and Samples shall not relieve 

Contractor of responsibility for and deviation from the requirements of the Contract Documents.  

Contractor shall be responsible for the accuracy of the shop drawings, Product Data and Samples 

and for the conformity of Documents unless Contractor has notified Architect of the deviation in 

writing at the time of submission and has received from Architect written approval by separate 

letter of the specified deviations.  Architect’s approval shall not relieve Contractor of responsibility 

for errors or omissions in the shop drawings, Product Data or Samples. 

 

ARTICLE 25 – NOTICES 

  Whenever it is provided herein that notice, demand, request, consent, approval or 

other communication shall or may be given to, or served upon, either of the parties by the other, 

or whenever either of the parties desires to give or serve upon the other any notice, demand, 

request, consent, approval or other communication with respect hereto, each such notice, demand, 

request, consent, approval or other communication shall be in writing and shall be effective for 

any purpose only if given or served by hand with proof of delivery, by delivery by an overnight 

courier service which obtains receipts, or by mailing the same by express or certified mail, postage 

prepaid, return receipt requested, addressed to: 

 

(a) if to BPCA:  
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[NAME ], [TITLE] Battery Park City Authority, One World Financial Center, 

24th floor, New York, NY 10281 

 

with a copy to: General Counsel, at the same address 

 

or to such other address as BPCA may from time to time designate in the manner 

set forth above. 

 

(b) if to Contractor:  

 

[NAME], [COMPANY] located at [ADDRESS] 

 

  or to such other addresses as Contractor may from time to time designate in the  

  manner set forth above. 

 

(c) if to Construction Manager  

 

[NAME], [COMPANY] located at [ADDRESS] 

  

or to such other addresses as the Construction Manager may from time to time 

designate in the manner set forth above. 

 

(d) if to Architect/Engineer/etc. 

 

[NAME], [COMPANY] located at [ADDRESS] 

 

 

or to such other addresses as Architect or Engineer may from time to time designate 

in the manner set forth above. 

 

 (e) Every notice, demand, request, consent, approval or other communication hereunder 

shall be deemed to have been given or served (i) in the case of express or certified mail, on the 

date the receipt is dated by the Post Office or express mail carrier, as the case may be, and (ii) in 

the case of notice by hand or by overnight courier service, upon delivery, as evidenced by a signed 

receipt. 

 

ARTICLE 26 - EMPLOYMENT AND DIVERSITY 

 26.1 Definitions 

 

  The following terms shall have the meanings set forth below for the purposes of 

this Article 26: 

 

 (a) “Certified Business.”  A business verified as a minority or women-owned business 

enterprise by the Division or such other New York State agency authorized to make such 

certification.  

 

 (b)  “Diversity Program.”  The program by which BPCA shall monitor Contractor’s 

compliance with the requirements set forth in (i) the MBE/WBE Required Participation Plan and 

(ii) the Utilization Plan. 

 

 (c)  “Division.”  The Division of Minority and Women’s Business Development of the 

New York State Department of Economic Development. 

 

 (d)  “Director.”  The Director or the Executive Director of the Division. 

 

 (e)  “Directory.”  The directory of certified businesses prepared by the Director for use by 

BPCA and contractor in complying with the provisions of the Executive Law of the State of New 

York, Article 15-A. 

 

 (f)  “MBE/WBE Required Participation Plan.”  The plan previously submitted by 

Contractor to BPCA listing the certified MBEs and/or WBEs which the Contractor intends to use 
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in the performance of this agreement in order to ensure that MBEs and WBEs are awarded a fair 

share of the total dollar value that is to be paid for the Work. 

 

 (g)  “Minority” or “Minority Group Member.”  A United States citizen or permanent 

resident alien who is and can demonstrate membership in one of the following groups: 

 

(1) Black persons having origins in any of the Black African racial groups; 

 

(2) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or 

South American descent of either Indian or Hispanic origin, regardless of race; 

 

(3) Native American or Alaskan native persons having origins in any of the original 

peoples of North America; or 

 

(4) Asian and Pacific Islander persons having origins in any of the Far East 

countries, South East Asia, the Indian subcontinent or the Pacific Islands. 

 

 (h)  “Minority-owned Business Enterprise” (“MBE”).  A business enterprise, including 

a sole proprietorship, partnership or corporation that is: 

 

(1) at least 51 percent owned by one or more Minority Group Members; 

 

(2) an enterprise in which such Minority ownership is real, substantial and 

continuing; 

 

(3) an enterprise in which such Minority ownership has and exercises the 

authority to control and operate, independently, the day-to-day business 

decisions of the enterprise; and 

 

(4) an enterprise authorized to do business in the State of New of New York 

and is independently owned and operated. 

 

 (i)  “Subcontract.”  An agreement providing for a total expenditure in excess of $25,000 

for the construction, demolition, replacement, major repair, renovation, planning or design of real 

property and improvements thereon between a contractor or consultant and any individual or 

business enterprise, including a sole proprietorship, partnership, corporation, or not-for-profit 

corporation, in which a portion of a contractor’s obligation is undertaken or assumed, but shall not 

include any construction, demolition, replacement, major repair, renovation, planning or design or 

real property or improvements thereon for the beneficial use of the contractor. 

 

 (j) “Utilization Plan.”  A plan previously submitted by Contractor to BPCA which 

sets forth the proposed percentages of employees who are either Minority Group Members or 

women and who will be used by Contractor to perform the Work. 

 

 (k) “Women-owned Business Enterprise” (“WBE”).  A business enterprise, 

including a sole proprietorship, partnership or corporation that is: 

 

(1) at least 51 percent owned by one or more United States citizens or 

permanent resident aliens who are women; 

 

(2) an enterprise in which the ownership interest of such women is real, 

substantial and continuing; 

 

(3) an enterprise in which such women ownership has and exercises the 

authority to control and operate, independently, the day-to-day business 

decisions of the enterprise; and 

 

(4) an enterprise authorized to do business in the State of New York and which 

is independently owned and operated. 

 

 26.2 Equal Employment Opportunities for Minority Group Members and Women 
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 (a) During the performance of the Work, Contractor agrees as follows: 

 

(1) Contractor shall not discriminate against any employee or applicant for 

employment because of race, creed, color, national origin, sex, age, 

disability or marital status; shall undertake or continue existing programs  

to ensure that Minority Group Members and women are afforded equal 

employment opportunities without discrimination because of race, creed, 

color, national origin, sex, age, disability or marital status; and shall make 

and document its good faith effort to achieve prompt and full utilization of 

Minority Group Members and women at all levels and in all segments of its 

work force where deficiencies exist. 

 

(2) At the request of BPCA, Contractor shall request each employment agency, 

labor union, or authorized representative of workers with which it has a 

collective bargaining or other agreement or understanding, to furnish a 

written statement that such employment agency, labor union, or 

representative will not discriminate on the basis of race, creed, color, 

national origin, sex, age, disability or marital status and that such union or 

representative will affirmatively cooperate in the implementation of 

Contractor’s obligations herein. 

 

(3) Contractor shall state in all solicitations or advertisements for employees 

that in the performance of the Work, all qualified applicants will be afforded 

equal employment opportunities without discrimination because of race, 

creed, color, national origin, sex, age, disability or marital status. 

 

(4) Contractor and any Subcontractor shall be required to submit compliance 

reports in accordance with this Section 26 relating to their operations and 

the implementation of the Diversity Program in effect as of the date of 

execution of this Agreement. 

 

(5) Contractor shall submit an EEO policy statement to BPCA within seventy-

two hours of notice from BPCA of the awarding of this contract to 

Contractor. If Contractor does not have an existing EEO policy statement, 

BPCA may provide to Contractor a model statement. 

 

 (b) Contractor shall include the provisions of Section 26.2(a) in every Subcontract in 

such a manner that the provisions will be binding upon each Subcontractor as to the Work in 

connection with this contract’s execution. 

 

(c) Contractor shall comply with the provisions of the Human Rights Law of the State 

of New York, and all other City, State and Federal statutory and constitutional non-discrimination 

provisions.  Contractor and Subcontractors shall not discriminate against any employee or 

applicant for employment because of race, creed (religion), color, sex, national origin, sexual 

orientation, military status, age, disability, predisposing genetic characteristic, marital status or 

domestic violence victim status, and shall also follow the requirements of the Human Rights Law 

with regard to non-discrimination on the basis of prior criminal conviction and prior arrest 

 

(d) Miscellaneous 

 

 (1) The provisions of this Section shall not be binding upon Contractor or its 

Subcontractors in the performance of Work or the providing of services, or 

any other activities that are unrelated, separate or distinct from this 

Agreement as expressed by its terms. 

 

(2) The requirements of this Section shall not apply to any employment outside 

New York State, or application for employment outside such state, or 

solicitations, or advertisements therefore, or any existing programs of 

diversity regarding employment outside New York State and the effect of 

contract provisions required by this section shall be so limited. 
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(e) Enforcement 

 

 The parties agree to be bound by provisions of Article 15-A of the Executive Law 

of the State of New York and by the regulations adopted thereunder. 

   

 26.3 Workforce Participation 

 

(a) Contractor is required to make and document good faith efforts to achieve the 

participation of ______________ % Minority Group Members and _______________ % women 

in the workforce for each trade or services utilized by Contractor in the Work as set forth in the 

Utilization Plan.  

 

(b) To ensure compliance with this Section, Contractor shall submit a staffing plan to 

document the composition of the proposed workforce to be utilized in the performance of this 

contract by the specified categories listed, including ethnic background, gender, and Federal 

occupational categories.  Contractors shall complete the staffing plan form and submit it as part 

of their bid or proposal or within a reasonable time, but no later than the time of award of the 

contract.  

 

 (c) The participation for Minority Group Members and women employees must be 

substantially uniform throughout the work. 

 

 (d) Contractor shall not participate in the transfer of Minority Group Member 

employees or women employees from employer to employer or from project to project for the sole 

purpose of satisfying the participation goals above set forth. 

 

 (e) In achieving such participation, Contractor is required to make good faith efforts to 

find and employ qualified Minority Group Members and women supervisory personnel and 

journeymen. 

 

 (f) Contractor shall meet with BPCA, and such other persons as BPCA may invite, on 

a periodic basis as required by BPCA to discuss issues relating to Minority Group Members and 

women workforce participation.  At such meetings, Contractor shall report on the names of its 

Subcontractors then engaged in construction on the project to which the Work relates or which 

within 60 days are scheduled to be engaged in construction of such project, on the nature of the 

work and anticipated construction schedule of Contractor and Subcontractors, on the anticipated 

hiring needs of Contractors and Subcontractors, on the names of the responsible foremen directly 

employed by Contractor, and such information requested by BPCA that will then promote the 

employment of Minority Group Members and women.  Contractor shall use its best efforts to 

obtain the above information and shall, upon BPCA’s request, cause its Subcontractors to attend 

said meetings and provide the above information. 

 

 (g) Compliance reports with respect to the Utilization Plan (“Utilization Compliance 

Reports”) which shall be submitted to BPCA’s Diversity officer on a monthly basis and shall be 

in accordance with the following: 

 

(1) BPCA may require that Contractor submit Utilization Compliance Reports 

for the duration of this contract to BPCA regarding Contractor’s operation 

and implementation of the Utilization Plan portion of the Diversity Program 

in effect as of the date of execution of this Agreement. 

 

(2) The Utilization Compliance Reports shall include information on any 

Subcontractor involved in the performance of the contract with regard to the 

Subcontractor’s compliance with the Diversity Program. 

 

(3) The Utilization Compliance Reports shall include, but are not limited to the 

following: 

 

(i) a breakdown of the Subcontractors by ethnic background, gender or 

such other categories as may be required by BPCA; 

 

(ii) the actions the Contractor and Subcontractors have taken to meet the 
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components of the Diversity Program; 

 

(iii) how Contractor and Subcontractors intend to utilize participation of 

Minority Group Members and women in their workforce in 

connection with the performance of the Work and timetables therefor 

during the remainder of their performance of the Work. 

 

(h) Any failure by Contractor to submit a required Utilization Compliance Report, 

including information on any of its Subcontractor’s compliance, may be deemed a breach of 

contract with respect to this Agreement. 

 

(i) Contractor shall include the provisions in Section 26.3 in every Subcontract, and 

such provisions shall be binding upon each Subcontractor. 

 

 26.4 Minority Business Enterprise (MBE) Participation and Women’s Business 

Enterprise Participation 

(a) Contractor shall make good faith efforts to attain the participation of  twenty percent 

(20%) MBEs and/or WBEs in the total dollar value of the Work. 

 

 (b) The total dollar value of the Work for purposes of determining compliance with the 

MBE/WBE Required Participation Plan shall be calculated as follows: 

 

(1) if an MBE and WBE is not the Contractor -- the dollar value of the Work 

subcontracted to MBEs and WBEs; provided, however, that where 

materials are purchased from an MBE or WBE that acts merely as a conduit 

for goods manufactured or produced by a non-MBE or non-WBE, only that 

portion of the price paid for such materials that will accrue as profit to the 

MBE or WBE and/or the Fee received by the MBE or WBE shall be 

included; 

 

(2) if Contractor is a joint venture including one or more MBEs or WBEs as 

joint venturers -- the Contract Price multiplied by the percentage of the joint 

venture’s profits (or losses) that are to accrue to the MBE and WBE joint 

venturer(s) under the joint venture agreement; and 

 

(3) if an MBE or WBE is Contractor or where Contractor is a joint venture 

consisting entirely of MBEs or WBEs -- the Contract Price. 

 

 (c) Monthly compliance reports with respect to the MBE/WBE Required 

Participation Plan (“MBE/WBE Compliance Reports”) shall be required as follows: 

 

(1) MBE/WBE Compliance Reports shall be submitted to BPCA on a monthly 

basis and shall include information with respect to: 

 

 (i)  dividing the Work to be subcontracted into smaller portions, 

where economically and technically feasible; 

 

 (ii)  actively and affirmatively making a good faith effort to solicit 

bids for subcontracts from qualified MBEs and WBEs identified in the 

directory of certified businesses available at the office of the BPCA’s 

Diversity Officer, including the circulation of solicitations to Minority 

contractor associations.  Contractor shall maintain records detailing the 

efforts made to provide for meaningful MBE and WBE participation in the 

Work, including the names and addresses of all MBEs and WBEs contacted 

and, if any such MBE or WBE is not selected as a joint venture or 

subcontractor, the reasons for such decision; 

 

 (iii)  making plans and specifications for prospective work available 

to MBEs and WBEs in sufficient time for review; 
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 (iv)  utilizing the services and cooperating with those organizations 

providing technical assistance to BPCA in connection with the participation 

of MBEs and WBEs in the project to which the Work relates; 

 

 (v) encouraging the formation of joint ventures, partnerships or 

other similar arrangements among subcontractors where appropriate; 

 

 (vi)  ensuring that provision is made to provide progress payments 

to MBEs and WBEs on a timely basis; and 

 

 (vii)  not requiring bonds from and/or providing bonds and insurance 

for MBEs and WBEs where appropriate, and/or assisting in obtaining bonds 

and insurance for MBEs and WBEs where feasible. 

 

(2) MBE/WBE Compliance Reports that shall be submitted to the Diversity 

Department on a monthly basis. 

 

(3)  MBE/WBE Compliance Reports shall also include, but not be limited to, 

the following information: 

 

(i) the name, address and telephone number of each certified MBE and 

WBE which Contractor is using or intends to use to comply with the 

MBE/WBE Required Participation Plan. 

 

(ii) a brief description of the contract scope of work to be performed for 

the Contractor by each certified MBE and WBE and the scheduled 

dates for performance; 

 

(iii) a statement of whether the Contractor has a written agreement with 

each certified MBE and WBE which Contractor is using or intends to 

use, and if requested, copies of such agreements; 

 

(iv) the actual total cost of the contract scope of work to be performed by 

each certified MBE and WBE for this Agreement; and 

 

(v) the actual amounts of any payments made by Contractor to each 

certified MBE and WBE as of the date the MBE/WBE Compliance 

Report was submitted. 

 

(d) Contractor shall provide BPCA with Monthly MBE/WBE and Workforce 

Utilization Reports, by the last calendar day of each month, in the form of Exhibit [D] hereto.  

Failure to provide such reports shall be an event of default of Contractor’s obligations pursuant to 

Article 15.1 (a) (1) hereof.   

 

(e) Contractor shall provide proof of payment to all Subcontractors and Materialmen 

in the form of a waiver of lien or cancelled check, with each request for payment. Failure to provide 

such proof of payment shall be an event of default of Contractor’s obligations pursuant to Article 

15.1 (a) (1) hereof.   

 

26.5 Failure to Comply 

 

 (a) In accordance with 5 NYCRR §142.13,  Contractor acknowledges that if it is found to 

have willfully and intentionally failed to comply with the MBE/WBE participation goals set forth 

herein or any other requirements set forth in this Article 26,  such finding constitutes a breach of 

contract and BPCA may withhold payment from the Contractor as liquidated damages.  

 

 (b) Such liquidated damages shall be calculated based on the actual cost incurred by BPCA  

related to BPCA’s expenses for personnel, supplies and overhead related to establishing, 

monitoring, and reviewing certified MBE/WBE programmatic goals and Diversity and Equal 

Opportunity compliance.  

 

ARTICLE 27 - STANDARD PROVISIONS 
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 27.1 Provision Required by Law Deemed Inserted 

 

  Each and every provision of law and governmental regulation required by law to 

be inserted in the Contract Documents shall be deemed to be inserted therein and this Agreement 

shall read and shall be enforced as though so included therein, and if through mistake or otherwise 

any such provision is not inserted, or is not correctly inserted, then upon the application of either 

party, this Agreement shall be deemed to be amended to make such insertion or correction.  If this 

Agreement contains any unlawful provision, the same shall be deemed of no effect and shall, upon 

the application of either party, be deemed stricken from this Agreement without affecting the 

binding force of the remainder. 

 

 27.2 Compliance with Laws, Rules and Regulations 

 

  Contractor and each Subcontractor and Materialman shall comply fully with all 

applicable laws, rules and regulations pertaining to the Project and the Work. 

 

 27.3 Applicable Law, Forum and Jurisdiction 

 

  This Agreement shall be governed by the laws of the State of New York.  All 

actions or proceedings relating, directly or indirectly, to this Agreement shall be litigated only in 

courts located within the County of New York.  Contractor, any guarantor of the performance of 

its obligations hereunder (including sureties for Payment and Performance Bonds) (“Guarantor”) 

and their successors and assigns hereby subject themselves to the jurisdiction of any state or federal 

court located within such county, waive the personal service of any process upon them in any 

action or proceeding therein and consent that such process be served by certified or registered mail, 

return receipt requested, directed to the Contractor and any successor at Contractor’s address 

hereinabove set forth, to Guarantor and any successor at the address set forth in the instrument of 

guaranty and to any assignee at the address set forth in the instrument of assignment.  Such service 

shall be deemed made as of the date of the return receipt.   

 

27.4 No Third Party Rights 

 

  Nothing in this Agreement shall create or shall give to third parties any claim or 

right of action against BPCA, Construction Manager, or Architect beyond such as may legally 

exist irrespective of this Agreement. 

 

 27.5 Exculpation; Limitation of Liability 

 

  In no event shall any claim be asserted under this Agreement by Contractor or any 

Subcontractor or Materialman against any member, officer, employee, lessee, consultant or agent 

of BPCA, Construction Manager, or Architect.  By execution of this Agreement, Contractor agrees 

to look solely to BPCA with respect to any claim which may arise.  It is hereby understood by and 

between the parties hereto that BPCA shall only be liable to the extent of monies available to 

BPCA. 

 

 27.6 Protection of Lives and Health 

 

 (a) Contractor’s, Subcontractor’s and Materialman’s attention is specifically called to 

the rules and regulations, codes and bulletins of the New York State Department of Labor.  

Attention is also directed to the standards imposed under the Federal Occupational Safety and 

Health Act of 1970, as amended. 

 

 (b) Contractor shall maintain an accurate record of all cases of death, occupational 

disease, and injury requiring medical attention or causing loss of time from work, arising out of 

and in the course of employment on work under this Agreement, and shall immediately notify 

BPCA in writing of any injury which results in hospitalization or death. Contractor shall also 

complete and submit to BPCA the “Incident Report Form” attached hereto and made a part hereof 

as Exhibit F within 48 hours of the occurrence of any such injury.   

 

 (c) Contractor alone shall be responsible for the safety, efficiency and adequacy of 

contractor’s work, plant, appliances and methods, and for any damage that may result from the 

failure, or the improper construction, maintenance, or operation of such work, plant, appliances 
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and methods. 

 

27.7 Waiver of Immunity Clause 

 

  Contractor hereby agrees to the provisions of New York Public Authorities Law 

Section 2875, which require that a person, when called before a grand jury, head of a State 

department, temporary State commission, or other State agency, the Organized Crime Task Force 

in the State Department of Law, head of a department or other City agency, which is empowered 

to compel the attendance of witnesses and examine them under oath, to testify in an investigation 

concerning any transaction or contract had with the State, any political subdivision thereof, or with 

any public department, agency or official of the State, a public authority or with any public 

department, agency or official of the State or of any political subdivision thereof or of a public 

authority, that person must sign a waiver of immunity against subsequent criminal prosecution or 

to answer any relevant questions concerning such transaction or contract. Upon the refusal of any 

person to comply with such provisions: 

 

 (a) such person, and any firm, partnership or corporation of which such person is a 

member, partner, director or officer shall be disqualified from thereafter selling to or submitting 

bids to or receiving awards from or entering into any contracts with any public authority or official 

thereof, for goods, work or services, for a period of five (5) years after such refusal; and 

 

 (b) any and all contracts made with any public authority or official thereof, by such 

person, and by any firm, partnership or corporation of which such person is a member, partner, 

director or officer may be canceled or terminated by the public authority without incurring any 

penalty or damages on account of such cancellation or termination, but any monies owing by the 

public authority for goods delivered or work done prior to the cancellation or termination shall be 

paid. 

 

 27.8 Prohibited Interests 

 

  No official of BPCA who is authorized in such capacity and on behalf of BPCA to 

negotiate, make, accept, or approve, or take part in negotiating, making, accepting, or approving 

any Architectural, Engineering, inspection, Purchase Order or any Subcontract in connection with 

the Work, shall become directly or indirectly interested personally in the Agreement.  Contractor 

is advised that no official or employee of BPCA is permitted to indirectly solicit, accept, or receive 

gifts whether in the form of money, service, loan, travel, entertainment, hospitality, thing or 

promise, or in any other form.  No officer, employee, architect, attorney, engineer, inspector or 

consultant of or for BPCA who is authorized in such capacity and on behalf of BPCA to exercise 

any legislative, executive, supervisory or other similar functions in connection with the Work, 

shall become directly or indirectly interested personally in the Agreement, any Purchase Order, 

Subcontract, insurance contract, or any other contract pertaining to the Work. 

 

 27.9 Labor Provisions 

 

 (a) It is hereby agreed that all applicable provision of the Labor Law of the State of 

New York shall be carried out in the performance of the Work. 

 

 (b) Contractor specifically agrees, as required by New York Labor Law Sections 220 

and 220-d as amended, that: 

 

(1) no laborer, workman or mechanic, in the employ of Contractor, 

Subcontractor, Materialman or other person doing or contracting to do the 

whole or any part of the Work contemplated by the Contract Documents 

shall be permitted or required to work more than eight (8) hours in any one 

calendar day or more than five (5) days in any one week, except in the 

emergencies set forth in the Labor Law. 

 

(2) the wages paid for a legal day’s work shall be not less than the prevailing 

rate of wages as defined by law; 

 

(3) the minimum hourly rate of wage to be paid shall be not less than that stated 

in the Contract Documents and as shall be designated by the Industrial 
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Commissioner of the State of New York; and 

 

(4) Contractor shall post at appropriate conspicuous points at the Site, a 

schedule showing all determined minimum wage rates for the various 

classes of laborers and mechanics to be engaged in the Work and all 

deductions, if any, required by law to be made from unpaid wages actually 

earned by the laborers and mechanics so engaged. 

 

 (c) The minimum wage rates, if any, herein specified for apprentices shall apply only 

to persons working with the tools of the trade which such persons are learning under the direct 

supervision of journeymen mechanics.  Except as otherwise required by law, the number of 

apprentices in each trade or occupation employed by Contractor or any Subcontractor or 

Materialman shall not exceed the number permitted by the applicable standards of the New York 

State Department of Labor, or, in the absence of such standards, the number permitted under the 

usual practice prevailing between the unions and the employers’ association of the respective 

trades or occupations. 

 

 (d) All employees of Contractor and each Subcontractor and Materialman shall be paid 

in accordance with the provisions of the Labor Law.  

 

 (e) Contractor agrees that, in case of underpayment of wages to any worker engaged 

in the Work by Contractor or any Subcontractor or Materialman, BPCA shall withhold from 

Contractor out of payments due an amount sufficient to pay such worker the difference between 

the wages actually paid such worker for the total number of hours worked, and that BPCA may 

disburse such amount so withheld by BPCA for and on account of Contractor to the employee to 

whom such amount is due.  Contractor further agrees that the amount to be withheld pursuant to 

this paragraph may be in addition to the percentages to be retained by BPCA pursuant to other 

provisions of the Contract Documents. 

 

 (f) The Labor Law provides that this Agreement may be terminated for cause and no 

sum paid for any Work done thereunder upon a second conviction for willfully paying less than: 

 

(1) the stipulated wage scale as set forth in New York Labor Law Section 220, 

subdivision 3, as amended, or 

 

(2) less than the stipulated minimum hourly wage scale as specified in Labor 

Law, Section 220-d, as amended. 

 

 (g) Contractor specifically agrees, as required by the New York Labor Law Section 

220-e, as amended, that: 

 

(1) in the hiring of employees for the performance of Work under this 

Agreement or any Subcontract or Purchase Order hereunder, or for the 

manufacture, sale or distribution of Materials, equipment or supplies 

hereunder, but limited to operations performed within the territorial limits 

of the State of New York, no Contractor, Subcontractor, Materialman or 

any person acting on behalf of such Contractor or Subcontractor, or 

Materialman, shall by reason of race, creed, color, sex or national origin 

discriminate against any citizen of the State of New York who is qualified 

and available to perform the work to which the employment relates; 

 

(2) no Contractor, Subcontractor, Materialman, or any person on behalf of such 

Contractor, Subcontractor or Materialman shall, in any manner, 

discriminate against or intimidate any employee hired for the performance 

of work under this Agreement on account of race, creed, color, sex or 

national origin; 

 

(3) there may be deducted from the amount payable to Contractor, by BPCA 

under this Agreement, a penalty of $50.00 for each person for each calendar 

day during which such person was discriminated against or intimidated in 

violation of the terms of this Agreement; and 
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(4) this Agreement may be canceled or terminated for cause by BPCA and all 

monies due or to become due hereunder may be forfeited for a second or 

any subsequent violation of the terms or conditions of this Section of this 

Agreement. 

 

 (h) Where applicable, Contractor agrees to settle labor disputes in accordance with the 

provisions of The New York Plan For The Settlement of Jurisdictional Disputes Between The 

Building And Construction Trades Council Of Greater New York And The Building Trades 

Employers’ Association Of The City of New York. 

 

 27.10 Disputes Resolution Procedure 

 (a) The provisions of this Article shall constitute Contractor’s sole means for 

challenging any determination, order or other act or omission of BPCA or otherwise asserting 

against BPCA any claim of whatever nature arising under, or in any way relating to, this 

Agreement (any such challenge or assertion by Contractor being herein referred to as a 

“Dispute(s)”).  Exhaustion of these dispute resolution procedures, including the judicial review 

set forth below, shall be the parties’ sole remedy in connection with any Dispute. 

 

 (b) The parties to this Agreement hereby authorize and agree to the resolution of all 

Disputes arising out of, under or in connection with, this Agreement in accordance with the 

following and pursuant to the procedures set forth in paragraph (c) of this Section 27.10.  With 

respect to any Dispute which relates in whole or primary part to technical issue(s) under this 

Agreement including, without limitation, determinations as to the acceptability or fitness of any 

Work, the meaning or interpretation of the Contract Documents, the question of whether any Work 

falls within the scope of the Specifications set forth in the Contract Documents, the acceptability 

of any proposed substitutions, modifications or other submissions under this Agreement, the 

disapproval of proposed Subcontractors or Materialmen (to the extent such disapproval is related 

to technical issues), the extension of time to the extent related to a technical matter, the question 

of whether substantial completion or final completion has been achieved, the parties hereby 

authorize the General Counsel of BPCA, or his/her designee, (hereinafter referred to as the 

“Arbiter”), acting personally, to render a final and binding decision. 

 

 (c) All Disputes shall be initiated through a written submission by either party (such 

submission to be hereinafter referred to as the “Dispute Notice”) to the Arbiter within ten (10) 

days of the determination, order or other act or omission which is the subject of the Dispute.  

Within ten (10) days after the submission of such Dispute Notice, the party initiating the Dispute 

shall provide the Arbiter with all evidence and other pertinent information in support of the party’s 

position and/or claim.  Within thirty (30) days from the date of the Dispute Notice, the party against 

whom the Dispute Notice was filed shall submit any and all materials which it deems pertinent to 

the Arbiter.  Upon submission of a Dispute Notice to the Arbiter, the Arbiter shall render its 

decision in writing and deliver a copy of same to the parties within a reasonable time not to exceed 

sixty (60) days after the receipt of all materials.  In rendering such decision, the Arbiter may seek 

such technical or other expertise as it shall deem necessary or appropriate (notifying both parties 

to the Dispute when he/she so seeks such other information or expertise) and seek any such 

additional oral and/or written argument or materials from either or both parties to the Dispute as 

he/she deems fit.  The Arbiter shall have the discretion to extend the time for submittals required 

hereunder.  The Arbiter’s ability to render and the effect of a decision hereunder shall not be 

impaired or waived by any negotiations or settlement offers in connection with the matter 

presented, whether or not the Arbiter participated therein, or by any prior decision of others, or by 

any termination or cancellation of this Agreement.  The decision of the Arbiter shall be final and 

binding on both parties to this Agreement. 

 

 (d) It is expressly understood and agreed that the pendency of a Dispute hereunder shall 

at no time and in no respect constitute a basis for any modification, limitation or suspension of 

Contractor’s obligation to fully perform in accordance with this Agreement and that Contractor 

shall remain fully obligated to perform the Work notwithstanding the existence of any such 

Dispute. 

 

 27.11 Additional Provisions Relating to the Prosecution of Claims for Money Damages 
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 (a) Except as otherwise provided in this Agreement, if Contractor claims or intends to 

claim compensation or money damages for any damage or loss sustained by reason of any 

determination, order or other act or omission of BPCA, Contractor shall furnish a written notice to 

the Arbiter setting forth the nature of the claim and the extent of the damage sustained within ten 

(10) days of the occurrence of such loss or damages.  This written notice shall constitute 

Contractor’s submission to the Arbiter for the purposes of requesting the Arbiter’s determination 

in accordance with Section 27.10 above.  Any such claim shall state as fully as then possible all 

information relating thereto and shall be supported by any then available documentation, including 

daily records showing all costs incurred.  Such information shall be supplemented with any and all 

further information, including information relating to the quantum of losses or damages sustained, 

as soon as practicable after the information becomes or reasonably should become known to the 

Contractor. 

 

 (b) Any claim for compensation or monetary damages, the successful prosecution of 

which necessarily depends upon a technical determination favorable to Contractor, may not 

proceed unless and until Contractor first obtains such a favorable determination with respect to the 

technical issue and must be made within ten (10) days of such determination; moreover, Contractor 

must submit to the Arbiter any documentation or proof in support of the monetary claim within 

fifteen (15) days of such determination in order to proceed with such a claim. This written notice 

shall constitute Contractor’s submission to the Arbiter for the purposes of requesting the Arbiter’s 

determination in accordance with Section 27.10 above.  

 

 (c) Compliance with the provisions hereof shall constitute a condition precedent to the 

Contractor’s submission of a Dispute pursuant to Section 27.10 with respect to any claim for 

compensation or monetary damages and the Contractor shall be deemed to have waived any claim 

not submitted in accordance herewith. 

 

 (d) Any final determination of the Arbiter with respect to a Dispute initiated pursuant 

to this Article 27 shall be subject to review solely in the form of a challenge following the decision 

by the Arbiter in a Court of competent jurisdiction of the State of New York, County of New York, 

under Article 78 of the New York Civil Practice Law and Rules or a United States Court located 

in New York City under the procedures and laws applicable in that court, it being understood the 

review of such Court shall be limited to the question of whether or not the Arbiter’s determination 

is arbitrary, capricious or lacks a rational basis.  No evidence or information shall be introduced or 

relied upon in such proceeding which has not been duly presented to the Arbiter in accordance 

with this Article 27. 

  

27.12 Limitation on Actions 

 

 (a) Subject to the provisions of Section 27.11, no action or proceeding shall lie or shall 

be maintained by Contractor against BPCA, Construction Manager, or Architect unless (i) such 

action or proceeding shall be commenced within six (6) months of the date of the issuance of the 

Certificate of Substantial Completion to Contractor; or (ii) in the case of an action or proceeding 

for monies due pursuant to Section 5.7 hereof, or arising exclusively from or pertaining exclusively 

to work performed after the date of issuance of the Certificate of Substantial Completion, unless 

such action or proceeding is commenced no later than six (6) months after the issuance of the 

certificate of final completion to Contractor; or (iii) if this Agreement is terminated by BPCA prior 

to the issuance of the Certificate of Substantial Completion, unless such action or proceeding is 

commenced within six (6) months after the date of such termination. 

 

 (b) Nothing in this Section 27.12 shall be construed to modify or lengthen a shorter 

limitations period provided by applicable law. 

 

 (c) No action or proceeding shall be commenced by Contractor against BPCA, 

Construction Manager, or Architect except in the Supreme Court of the State of New York, County 

of New York. 

 

 (d) Nothing in this Section 27.12 shall be construed to suggest that Contractor, under 

any circumstances, may bring an action or proceeding against Construction Manager, or Architect. 

 

 27.13 Waiver of Remedies 
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  Contractor acknowledges that it can be compensated adequately by money damages 

for any breach of this Agreement which may be committed by BPCA, Construction Manager, or 

Architect.  Contractor agrees that no default, act or omission of BPCA, Construction Manager, or 

Architect shall constitute a material breach of contract entitling Contractor to cancel or rescind this 

Agreement or to suspend or abandon performance thereof, other than the failure of BPCA to make 

a payment of the Contract Price in accordance with the terms hereof solely because sufficient funds 

to pay the Contract Price have not been appropriated or will otherwise not be made available to 

BPCA.  Contractor hereby waives any and all rights and remedies to which Contractor might 

otherwise be or become entitled to because of any wrongful act or omission of BPCA, Construction 

Manager, or Architect except as provided in this Section 27.13 and Contractor’s right to money 

damages. 

 

 27.14 Modification of Agreement 

 

  No change in or modification, termination or discharge of this Agreement in any 

form whatsoever shall be valid or enforceable unless it is in writing and signed by the party to be 

charged therewith or its duly authorized representative, provided, however, that any change in or 

modification, termination or discharge of this Agreement expressly provided for in this Agreement 

shall be effective as so provided. 

  

27.15 Signs and Parking 

 

  Contractor agrees that it shall not display on or about the Site any sign, trademark 

or other advertisement without the approval of BPCA and Construction Manager. Contractor shall 

not and shall not permit any of its Subcontractors or Materialmen to park any vehicles on the Site. 

 

 27.16 Entire Agreement 

 

  The Contract Documents constitute the entire Agreement between the parties and 

incorporate all prior understandings in connection with the subject matter hereof. 

 

 27.17 Rights and Remedies 

 

  The duties and obligations imposed by the Contract Documents and the rights and 

remedies available thereunder shall be in addition to and not a limitation of any duties, obligations, 

rights and remedies otherwise imposed or available by law.  No action or failure to act by BPCA, 

Construction Manager, or Architect or Contractor including, but not limited to, the making of any 

payment or permitting Contractor to continue with the performance of the Work shall constitute a 

waiver of any right or duty afforded any of them under this Agreement, nor shall any such action 

or failure to act constitute an approval of or acquiescence in any breach thereunder, except as may 

be specifically agreed in writing. 

 

 27.18 Participation in International Boycott Prohibited 

 

  Contractor agrees, as a material condition of this Agreement, that neither Contractor 

nor any substantially owned or affiliated person, firm, partnership or corporation has participated 

or is participating or shall participate in an international boycott in violation of the provisions of 

the United States Export Administration Act of 1969, as amended, or the United States Export 

Administration Act of 1979, as amended, or the Regulations of the United States Department of 

Commerce promulgated thereunder.  This Agreement shall be rendered forfeit and void by the 

Comptroller of the State of New York if, subsequent to execution, such person, firm, partnership 

or corporation has been convicted of a violation of the provisions of either of such federal acts or 

such Regulations or has been found upon the final determination of the United States Commerce 

Department or any other appropriate agency of the United States to have violated the provisions 

of either of such federal acts or such Regulations. 

 

27.19 Compliance with “Buy-American” Statutes 

 

  Contractor and any substantially owned or affiliated person, firm, partnership or 

corporation agrees to comply with the New York Public Authorities Law, Section 2603-A as 

amended (affects steel or steel products). 
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 27.20 Permitted Successors 

 

  References to parties and entities herein shall be deemed to include their permitted 

successors.  

 

 27.21 MacBride Fair Employment Principles 

  If the amount payable to Contractor under this Agreement is greater than $15,000, 

Contractor hereby certifies that it and/or any individual or legal entity in which it holds a 10% or 

greater ownership interest, and any individual or legal entity that holds a 10% or greater ownership 

in it, either have no business operations in Northern Ireland; or shall take lawful steps in good faith 

to conduct any business operations they have in Northern Ireland in accordance with the MacBride 

Fair Employment Principles relating to nondiscrimination in employment and freedom of 

workplace opportunity regarding such operations in Northern Ireland, as set forth in New York 

State Finance Law Article XI Section 165(5), and shall permit independent monitoring of their 

compliance with such Principles. 

 

 27.22 Iran Divestment Act 

 

  By signing this Agreement, each person and each person signing on behalf of any 

other party certifies, and in the case of a joint bid or partnership each party thereto certifies as to 

its own organization, under penalty of perjury, that to the best of its knowledge and belief that each 

person is not on the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the 

State Finance Law.  

 

27.23 Termination for Failure to Disclose Under State Finance Law §139k 

  BPCA reserves the right to terminate this Agreement in the event it is found that 

the certification filed by Contractor pursuant to New York State Finance Law §139-k was 

intentionally false or intentionally incomplete.  Upon such finding, BPCA may exercise its 

termination right by providing written notification to the Contractor in accordance with the written 

notification terms of this contract.  If a contract is terminated in accordance with State Finance 

Law §139k(5), BPCA, its subsidiaries and affiliates, will include a statement in BPCA’s 

procurement record describing the basis for any action taken under the termination provision. 

 

27.24 Labor Peace 

  The Contractor and its Subcontractors and Materialmen shall not employ on the 

Work any labor, materials or means whose employment, or utilization during the course of this 

Agreement, may tend to or in any way cause or result in strikes, Work stoppages, delays, 

suspension of Work or similar troubles by workers employed by the Contractor or its 

Subcontractors, Materialmen, or by any of the trades working in or about the buildings and 

premises where Work is being performed under this Agreement, or by other contractors or their 

subcontractors pursuant to other agreements, or on any other building or premises owned or 

operated by BPCA, its contractors or affiliates. Any violation by the Contractor of this requirement 

may be considered as proper and sufficient cause for declaring the Contractor to be in default, and 

for BPCA to take action against Contractor as set forth in Article 15 of this Agreement, or such 

other Section of this Agreement as BPCA may deem proper. 

 

27.25 Comptroller’s Approval 

 If this Agreement is considered an “eligible contract,” as defined by New York 

Code, Rules and Regulations Title 2 Part 206.2, it is subject to the New York State Comptroller’s 

approval, and therefore shall not be valid and enforceable until that approval has been obtained.  

A contract is considered an “eligible contract,” as defined by Title 2 of NYCRR Part 206.2, if it is 

not a specifically exempt contract, is executed by a state authority on or after March 1, 2010, the 

aggregate consideration under the contract may reasonably be valued in excess of one million 

dollars (including all reasonably anticipated renewals and amendments), AND the contract (A) 

was or shall be awarded on a single-source basis, sole-source basis or pursuant to any other method 

of procurement that is not a competitive procurement OR (B) shall be paid in whole or in part with 

monies appropriated by the State, either directly to a state authority or to a state agency that pays 

the money to a state authority. 
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27.26 Key Person/Personnel 

  The parties understand that in entering into this Agreement, BPCA has relied upon 

Contractor’s representation that [name(s) and title(s)] (hereinafter the “Key Personnel”) will be 

directly and consistently involved in supervising the Work and actively engaged in the day-to-day 

management of the Work, which shall include attending mandatory Project meetings.  If the Key 

Personnel is/are not available as described herein, or if the Key Personnel depart from the firm or 

severs his/her/their relationship with the Contractor, or for whatever other reason is/are not 

available to work on the Project, then BPCA shall have the right to terminate this Agreement. The 

parties also agree that at any time during the course of the Work, BPCA may designate additional 

or substitute key personnel to perform the Work. Contractor agrees to make the additional or 

substituted key personnel available under the same conditions set forth herein. 

 

27.27 Form of Agreement Not an Offer  

Notwithstanding anything herein to the contrary, the submission of this form of 

Agreement by BPCA to Contractor shall not constitute an offer, and execution hereof by 

Contractor shall not be considered acceptance of an offer.  A binding contract between the parties 

shall exist only if and at such time as both parties have executed this Agreement. 

 

27.28 General Responsibility 

 

 (a) The Contractor shall at all times during the Agreement term remain responsible. 

The Contractor agrees, if requested by BPCA or its designee, to present evidence of Contractor's 

continuing legal authority to do business in New York State, integrity, experience, ability, prior 

performance, and organizational and financial capacity. 

 

 (b) BPCA or its designee, in its sole discretion, reserves the right to suspend any or all 

activities under this Agreement, at any time, when BPCA discovers information that calls into 

question the responsibility of Contractor.  In the event of such suspension, Contractor will be given 

written notice outlining the particulars of such suspension. Upon issuance of such notice, 

Contractor must comply with the terms of the suspension order.  Activity under the Agreement 

may resume at such time as BPCA or its designee issues a written notice authorizing a resumption 

of performance under the Agreement. 

 

 (c) Upon written notice to the Contractor, and a reasonable opportunity to be heard 

with appropriate BPCA officials or staff, the Agreement may be terminated by BPCA or its 

designee at Contractor's expense where Contractor is determined by BPCA or its designee to be 

nonresponsible.  In such event, BPCA or its designee may complete the contractual requirements 

in any manner BPCA may deem advisable and pursue available legal or equitable remedies for 

breach.  

 

 27.29.  Counterparts 

  

 This Agreement may be executed in any number of counterparts, all of which taken 

together shall constitute one instrument, but the Agreement shall not be deemed effective unless 

signed by all parties.  

 

 27.30.  Section Headings 

 

  Section headings contained in this Agreement are for convenience only and shall 

not be considered for any purpose in governing, limiting, modifying, construing or affecting the 

provisions of this Agreement and shall not otherwise be given legal effect. 

 

27.31.  Subordination of Terms in the Exhibits   

 

  In the event of a conflict of terms, the terms stated in Sections 1-27 herein, shall 

take precedence over and shall prevail over any printed, typed, or handwritten terms located in the 

Exhibits.  

 

SIGNATURE PAGE FOLLOWS 
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 IN WITNESS WHEREOF, the parties hereto have executed this Agreement, as of the 

date first above written. 

 

    BATTERY PARK CITY AUTHORITY, d/b/a  

    HUGH L. CAREY BATTERY PARK CITY AUTHORITY 

     

     By: ______________________________ 

 

 Name: ________________________ 

 

 Title: _________________________ 

 

   

    [CONTRACTOR NAME] 

    

 

 By: _____________________________ 

 

     Name: _______________________ 

 

 Title: ________________________ 

 

  FEIN # [???] 
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      EXHIBIT D 

COST PROPOSAL 
 

 

(Proposer to submit executed Cost Proposal on its letterhead) 

Date: 

 

Battery Park City Authority 

200 Liberty Street - 24th Floor 

New York, New York 10281 

 

Attention:  

Mr. Michael LaMancusa, Contract Administrator 
 

 

Dear Mr. LaMancusa: 
 

The undersigned (the “Proposer”) hereby proposes to provide all work necessary to perform the Esplanade 

Granite Restoration – South Segment. The Proposer agrees to commence the Work immediately upon 

execution of the Contract, in accordance with its terms, and complete the Project for the lump sum written below. 
 

A. Cost Proposal 
A total lump-sum amount of $__________________ (_________________ Dollars and _____ Cents) to 

perform all work described in and associated with Exhibit A (“Scope of Work”) of the RFP.  
 

 

B. Itemized Proposal and Labor Rates 
  

1.  The proposer has submitted an itemized cost for the work, according to the attached Schedule of Values, 

in the form of Exhibit E in response to BPCA’s Request for Proposals for the Project.  

 

2.  The Proposer has submitted labor rates in the form of Exhibit F (“Labor Rates”) for all trades, including 

all costs except overhead and profit. Prices shown include base hourly rates and overtime rates, including 

insurance and benefits.  

 

 

Proposer: 

             
 

      By: ____________________________________ 
 

      Title: __________________________________  
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                                                                        EXHIBIT E 

Schedule of Values 

Deficiency 

Code 

Description Unit Quantity Unit Price Extended Price 

1 Remove and 

reset stone as set 

forth in the 

Scope of Work. 

SF 2,129   

2 Remove and 

replace stone as 

set forth in the 

Scope of Work. 

EA 5   

3 Remove and 

replace pavers 

(3’ width 

section) as set 

forth in the 

Scope of Work. 

SF 2,050   

4 Prep and repaint 

railing as set 

forth in the 

Scope of Work. 

LF 185   

5 Remove and 

replace type 4 

railing as set 

forth in the 

Scope of Work. 

LF 25   

6 Remove and 

replace stone 

caulking as set 

forth in the 

Scope of Work. 

LF 40   
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EXHIBIT F 

LABOR RATES 

 

The following labor rates are to be listed by craft and classification (Foreman, Journeyman, etc.) and 

are to include base wages, benefits, taxes, insurance and payroll costs complete. Overhead and profit 

are not to be included: 

 

CRAFT 

 

LABORER 

CONCRETE 

 

CARPENTER 

 

IRON WORKER 

 

LABORER 

 

LABORERS - LESS 

SKILLED 

 

OPERATING 

ENGINEER 

 

FIELD SUPERVISOR 

 

FOREMAN 

 

TEAMSTER 

 

ELECTRICIAN 

 

PLUMBER 

 

CLASSIFICATION 

 

 

__________________ 

 

__________________ 

 

__________________ 

 

__________________ 

 

 

__________________ 

 

 

__________________ 

 

 

__________________ 

 

__________________ 

 

__________________ 

 

__________________ 

 

__________________ 

 

HOURLY RATE 

 

 

__________________ 

 

__________________ 

 

__________________ 

 

__________________ 

 

 

__________________ 

 

 

__________________ 

 

 

__________________ 

 

__________________ 

 

__________________ 

 

__________________ 

 

__________________ 

 

OVERTIME RATE 

 

 

__________________ 

 

__________________ 

 

__________________ 

 

__________________ 

 

 

__________________ 

 

 

__________________ 

 

 

__________________ 

 

__________________ 

 

__________________ 

 

__________________ 

 

__________________ 
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EXHIBIT G 

 

DRAWINGS & SPECIFICATIONS 

 

[NO FURTHER TEXT ON THIS PAGE] 
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LEGEND
DESCRIPTION SYMBOL

#

X

LIMITS OF REPAIR

STONE TYPE AND SIZE
(REFER TO SHEET C5.0)

DETAIL NUMBER
SHEET NUMBER

DEFICIENCY
CODE

NOTES:
1. QUANTITIES SHOWN ABOVE DO NOT INCLUDE WORK ASSOCIATED WITH GRANITE STAIR REPAIR AND

GRANITE PEDESTRIAN RAMP REPAIR. QUANTITIES ARE SHOWN ON RESPECTIVE PLANS AND DETAILS.

NOTE:
1. SEE SHEET C4.0 FOR ALL NOTES.

X
CX.X



X
X

X
X

X

X
X

X

X

X

X

X

X

X

X

MLP

WV

BXE

BXE

WV

BXE

BXU

HYD

BXF

UV

BXU

10.47

10.35 13.41

14.47

14.50
14.65

14.5114.68

13.41

13.41

12.1712.04

10.4210.41

10.33

10.29

10
.28

10
.26

BXSP

BXE
WV

BXU BXE

9.30

9.44

9.38

9.35

9.46

9.46

9.48

9.46

9.29

9.09

9.54

9.5
2

9.47
9.50

9.29

9.33

9.14

9.16

9.05

9.23

9.46

9.23

9.47

9.44

9.05
9.08

9.05

9.26

9.45

9.64

9.66

9.36

9.24

9.38

10.4

9.9

9.8

9.7

9.8
10

.39

10
.429.5
3

10
.26

10
.28

10
.24

10.
41

10.35

10.21

PAVERS

PAVERS

BOAT DOCK AREA

GRANITE WALL
BC 14.49

BC 14.42

BC 14.59

4' 
I.P

.F
.

TW 11.55

BW 10.48

BW 10.51

10
.46

BW
 10

.48

BW
 12

.19
BW

 14
.70TW

 18
.24

10
.26

9.9
1

TW 18.25

BW 10.37

BW 14.57
TW 18.22

BW 10.45

10.38

BW 12
.17

10
.42

BW
 12

.18 TW
 18

.25
BW

 14
.61

9.4
8

9.8
8

10
.22

10
.26

10
.24

9.989.81 9.83

9.94

10.37

DC 9.60 DC 9.61
10.31

W
ITH 4' I.P.F.

9.9
1

10
.26

GRA
NIT

E S
TE

P BW 10
.46

11.19

11.18

11.18

12.11

12.11BW 12.01
TW 18.24

BW 14.54

BW 12.15
TW 18.25

BW 14.66
TW 18.23
BW 14.61

X X X X X X X X X X X X X X X X X X X X X X X X X X X X X X X X X X X

BW 10.56

TW 13.34
BW 12.07

BW 10.52

TW 13.32
BW 12.17 BW 14.64

TW 15.86

BW 10.35
GRANITE WALL WITH 3' HIGH I.P.F.

9.16

10.39

10.29

10.27

10
.34

10.02

9.63

9.5
3

PA
VE

RS

9.57

10
.31

CONCRETE CURB

PLAYGROUND AREA

GRANITE CURB

GRANITE CURB

LANDSCAPED
AREA

GRANITE
RAMP

MHFIRE
RIM. 9.47

TC 10.28

BC 9.77

TC 10.33
BC 9.75

BC
 9.

57
TC

 10
.27

TC 10.18
BC 9.53

TC 10.39

BC 9.65

TC 10.37

BC 9.47

TC 10.41

BC 9.46

10.39

BW 14.62

REMOVE AND REPLACE EXISTING GRANITE
PEDESTRIAN RAMP AND FLAGS

REMOVE AND
REPLACE 250 SF

EXISTING
HEXAGONAL

ASPHALT PAVERS

REMOVE EXISTING 80"
LONG X12'" WIDE X 4"

HIGH GRANITE STEP AND
REPLACE IN KIND

MEET EXISTING
GRANITE DROP CURB

MEET EXISTING
GRADE (TYP)

10.2910.28

MEET EXISTING
GRADE

EXISTING LIGHT POLE
TO REMAIN

3
C6.1

3
C6.1

1
C6.2

2'

2'

8'

10'
13'

12
'

REMOVE AND REPLACE  IN KIND
60" X 31" GRANITE PAVER

REMOVE AND REPLACE  IN KIND
29" X 31" GRANITE PAVER

REMOVE AND REPLACE
80" X 12" GRANITE PAVER

WITH TWO 40" X 12"
PAVERS TO MATCH

REMOVE AND REPLACE  60" X 12"  AND 43" X 12"
GRANITE STONE HEADER WITH FOUR 25.5" X 12"

3
C6.2

3
C6.2

4
C6.2

5
C6.2

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

X

MLP

PAVERS

COBBLESTONE
GRANITE

GRANITE CURB

10.13

10.12

10.14

10.09

10.11 10.06

10.00

10.19
10.18

10.27
10.22

10.30

10.18

10.16

10.19

10.19

10.23

10.31

10.26

10.18

10.19

10
.21

10.14

10.24
10.32

10.3510.18

10.18

10.22

10.21

10.19

9.89

9.89

10.20

10.18

10.19

9.44

9.39

9.37

9.38

9.40

9.33

9.36

9.39

9.38

9.45

9.43

9.41

10
.17

10
.12

9.4
2

9.7
9

9.8
7

10.36

10.40

PAVERS

3' HIGH I.P.F.

9.95

9.97

9.96

9.97

9.97

9.97BIKE RACK

GR
AN

IT
E 

ST
EP

S
9.4

2
9.7

9

10
.14

EDGE PAVERS

EDGE PAVERS

9.5
0

10
.20

10.24

10.25

10.22

10.19

10.20

10.23

10.45

10.23

REMOVE EXISTING GRANITE
LANDING AND REPLACE IN KIND

APPROX. 23 SF

REMOVE 3 EXISTING 12" WIDE X 4"
HIGH GRANITE STEPS AND REPLACE

WITH SIX SMALLER 12" WIDE X 4"
HIGH X 40" LONG SECTIONS

APPROX. 20 SF

REMOVE  AND REPLACE 120 SF EXISTING
HEXAGONAL ASPHALT PAVERS

MEET EXISTING GRADE

2'

2'

10
'

38
'

4'

5'

5'

5'

1
C6.2

2
C6.2

1
C6.2

2
C6.2

2'

8'
6'

6'
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C4.0

1 SCALE: 1" = 5'

ENLARGED VIEW - PEDESTRIAN RAMP REPAIR

2

SCALE: 1" = 5'

ENLARGED VIEW - STEP REPAIR

SURVEY NOTES:
1. COORDINATES AND BEARINGS ARE BASED ON NEW YORK LONG ISLAND STATE PLANE COORDINATE

SYSTEM (NAD83) AS DETERMINED BY GPS OBSERVATIONS.

2. ELEVATIONS ARE BASED ON NAVD1988 DATUM AS DETERMINED BY GPS OBSERVATIONS..

3. THIS SURVEY REFLECTS CONDITIONS AS SURVEYED BY MFS ENGINEERS AND SURVEYORS ON
8/2/18.

4. LOCATIONS OF ANY AND ALL UTILITIES ARE TO BE VERIFIED, BY OTHERS, PRIOR TO ANY
CONSTRUCTION.

BC BOTTOM OF CURB
BW BOTTOM OF WALL
BXE ELECTRIC BOX
BXF FIRE PULL BOX
BXSP SPRINKLER CONTROL BOX
BXU UNKNOWN BOX
HYD HYDRANT
I.P.F IRON PICKET FENCE
FI FIRE
MHF COMMUNICATION FIRE MANHOLE
MHU UNKNOWN MANHOLE
MLP METAL LIGHT POLE
TC TOP OF CURB
TW TOP OF WALL
UV UNKNOWN VALVE
WV WATER VALVE

ABBREVIATIONS

SITE REMOVALS NOTES:

1. REPORT ANY DISCREPANCIES BETWEEN ACTUAL FIELD CONDITIONS AND THE PLANS TO THE ENGINEER IN
WRITING IMMEDIATELY.

2. NO COMPENSATION WILL BE MADE FOR ANY INCONVENIENCE CAUSED BY ENCOUNTERING UTILITIES AND
STRUCTURES WHICH ARE NOT SHOWN, OR ARE INACCURATELY SHOWN ON THE PLANS.

3. REPAIR ANY DAMAGE TO EXISTING UTILITIES RESULTING FROM CONTRACTOR OPERATIONS IMMEDIATELY
AT NO COST TO OWNER.

4. REPAIR ANY DAMAGE TO EXISTING SITE FEATURES SCHEDULED TO REMAIN RESULTING FROM
CONTRACTOR OPERATIONS AT NO COST TO OWNER.

5. LOCATE ALL COMPONENTS OF ANY EXISTING IRRIGATION SYSTEMS PRIOR TO CONSTRUCTION AND
PROTECT THROUGHOUT THE DURATION OF THE CONTRACT. REPAIR ALL DAMAGED COMPONENTS AT NO
ADDITIONAL COST TO THE OWNER.

6. SAWCUT CONCRETE PAVEMENT BACK TO NEAREST EXPANSION/CONTROL JOINT.

7. PROVIDE TEMPORARY FENCING TO PROTECT WORK AREAS.

8. DELINEATE THE LIMITS OF CLEARING AND REVIEW WITH THE OWNER PRIOR TO COMMENCING WORK.

9. NOTIFY OWNER AND ENGINEER IMMEDIATELY IN WRITING WHEN UNKNOWN STRUCTURES OR SUSPECTED
HAZARDOUS OR CONTAMINATED MATERIALS ARE ENCOUNTERED PRIOR TO REMOVAL OR DISTURBANCE.

10. TAKE APPROPRIATE MEASURES TO PROTECT PEDESTRIANS AND VEHICULAR TRAFFIC DURING REMOVAL
ACTIVITIES, AND PROVIDE TEMPORARY MEASURES FOR THE PROTECTION AND SAFETY OF THE PUBLIC
UNTIL FINAL ACCEPTANCE BY THE OWNER.

11. BACKFILL ALL VOIDS RESULTING FROM THE REMOVAL OF EXISTING SITE FEATURES. BACKFILL TO BE SOIL,
FREE OF ORGANIC MATERIAL, DEBRIS, TRASH, CLAY AND STONES LARGER THAN 4 INCHES.

SITE PLAN NOTES:
1. INSPECT THE SITE PRIOR TO SUBMISSION OF BIDS AND MAKE NO ADDITIONAL CLAIMS REGARDING SITE CONDITIONS

THEREAFTER.

2. NOTIFY THE OWNER AND H2M (TELEPHONE 631-756-8000) AT LEAST 48 HOURS PRIOR TO THE COMMENCEMENT OF THE
WORK. THE SAME NOTICE SHALL BE REQUIRED WHEN RESUMING WORK  AFTER ANY STOPPAGE OR DELAY.

3. COMPLETE ALL SURVEY AND STAKEOUT AS REQUIRED TO PROPERLY COMPLETE THE WORK.

4. PERFORM DAILY CLEANUP OPERATIONS INCLUDING REMOVAL OF DEBRIS AND EXCESS CONSTRUCTION MATERIAL,
AND DRIVEWAY/STREET CLEANING TO THE SATISFACTION OF THE OWNER.

5. DURING ALL NON-WORKING HOURS, STORE ALL EQUIPMENT AND MATERIALS WITHIN AN AREA DESIGNATED BY THE
OWNER AT THE PROJECT SITE.

6. ALL CONSTRUCTION TO CONFORM WITH ALL APPLICABLE FEDERAL, STATE AND LOCAL CODE REQUIREMENTS.

7. COORDINATE CONSTRUCTION ACTIVITIES WITH OWNER TO MINIMIZE INTERRUPTION TO THE OWNER'S OPERATIONS.

8. RESTORE SURROUNDING AREAS DAMAGED OR DISTURBED DURING CONSTRUCTION. RESTORE TO NEW CONDITIONS
AT NO ADDITIONAL COST TO THE OWNER.

9. RESTORE ALL DISTURBED GRASS AREAS AND ALL AREAS NOT SPECIFICALLY IDENTIFIED FOR OTHER IMPROVEMENTS
WITH 4 INCHES OF TOPSOIL AND SEED.

10. PROVIDE ALL MATERIAL SPECIFICATIONS TO ENGINEER OF RECORD FOR APPROVAL.

11. MARK OFF REMOVAL LIMITS FOR DEFICIENCY AND PROVIDE PHOTOGRAPHS CLEARLY SHOWING LIMITS FOR REVIEW
AND APPROVAL BY ENGINEER OF RECORD. THE ENGINEER OF RECORD RESERVES THE RIGHT TO FIELD VERIFY LIMITS
PROPOSED BY THE CONTRACTOR.

12. SUBMIT REPAIR PROCEDURES TO ENGINEER OF RECORD FOR APPROVAL.

13. LOCATIONS AND QUANTITIES OF DEFICIENCIES ARE APPROXIMATE.

14. REPORT ALL DISCREPANCIES BETWEEN THE EXISTING CONDITIONS AND THE DRAWINGS, AS WELL AS DEFICIENCIES
NOT SHOWN ON THE DRAWINGS TO THE ENGINEER OF RECORD FOR REVIEW AND DIRECTION.

GRADING AND DRAINAGE NOTES:
1. FOR NEW CONSTRUCTION THAT MEETS EXISTING CONDITIONS, ABUTTING SURFACES SHALL BE FLUSH AND

ALIGNED.

2. ADJUST ALL EXISTING CASTINGS AND VALVE COVERS TO MEET PROPOSED GRADE.

3. CONSTRUCTION DEBRIS AND EXCESS SOIL SHALL BE REMOVED AND LEGALLY DISPOSED OFF SITE.

4. UNSUITABLE SOILS ENCOUNTERED DURING CONSTRUCTION SHALL BE BROUGHT TO THE ATTENTION OF THE
OWNER AND ENGINEER IMMEDIATELY IN WRITING BEFORE REMOVAL OR DISTURBANCE.

EXISTING CONDITIONS NOTES:

1. NO MARKOUT OF UNDERGROUND UTILITIES WAS COMPLETED FOR THIS PROJECT.

2. LOCATION OF UNDERGROUND UTILITIES AND STRUCTURES BOTH PUBLIC AND CUSTOMER OWNED,
WERE OBTAINED FROM EITHER OLD MAPS, SURVEYS, DRAWINGS/RECORDS SUPPLIED BY OTHERS.
THE OWNER AND ENGINEER DO NOT GUARANTEE OR ACCEPT RESPONSIBILITY FOR ANY DAMAGE TO
SUCH FACILITIES DUE TO DISCREPANCIES IN LOCATION AND SIZE SHOWN ON THE PLANS OR THOSE
UTILITIES AND STRUCTURES NOT SHOWN.

AutoCAD SHX Text
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STONE
 DESIGNATION PHOTO

DESCRIPTION
AND SIZE

(APPROX.)
PHOTO

A

B

C

D

E

F

G

H

J

K

GRANITE PAVER STONE
44" x 44" - 44" x 52"

GRANITE PAVER STONE
66" x 43"

GRANITE PAVER STONE
36" x 14.5"

GRANITE PAVER STONE
80" x 62.5"

GRANITE BLOCK
30" x 12" x 42"

GRANITE PAVER STONE
46" x 41"

GRANITE PAVER STONE
14.5" x 30"

GRANITE PAVER STONE
45" x 43"

GRANITE PAVER STONE
14.5" x 42.5"

GRANITE BLOCK
30" x 15.5" x 12"

L HEXAGONAL
ASPHALT
PAVERS - 8"
ACROSS WITH A
THICKNESS OF 2"

STONE/PAVER OUTLINE

C5.0

NOTES:
1. EXACT STONE DIMENSIONS MAY VARY BY LOCATION.  DESCRIPTIONS OF STONE SIZING REPRESENT

THE TYPICAL SIZE STONE OF THAT TYPE.

2. THE STONE TYPE DESIGNATIONS PROVIDED IN THE TABLE ABOVE DO NOT INCLUDE STONE FROM
THE PEDESTRIAN RAMP REPAIR LOCATION AND THE STAIRCASE REPAIR LOCATION.

3. FOR THE PURPOSES OF THESE REPAIR PLANS IT IS ASSUMED THAT ALL ASPHALT PAVERS,
REGARDLESS OF CONDITION, WILL NEED TO BE REPLACED ONCE REMOVED.  THIS ASSUMPTION IS
BASED ON A CONVERSATION WITH BPCA STAFF REGARDING MAINTENANCE OF THE ASPHALT
PAVERS.

STONE
 DESIGNATION PHOTO

STONE
 DESIGNATION

TOTAL
QUANTITY

REPLACE
IN KIND:

RESET:

REPLACE
IN KIND:

RESET:

REPLACE
IN KIND:

RESET:

REPLACE
IN KIND:

RESET:

REPLACE
IN KIND:

RESET:

2 EACH

16 EACH

3 EACH

1 EACH

3 EACH

TOTAL
QUANTITY

REPLACE
IN KIND:

RESET:

REPLACE
IN KIND:

RESET:

REPLACE
IN KIND:

RESET:

REPLACE
IN KIND:

RESET:

REPLACE
IN KIND:

RESET:

2

1

1

N/A

1 EACH

EACH

EACH

EACH

2120 SF

4610 SF

10 SF

N/A

N/A

N/A

10 SF

435 SF

N/A

1680 SF

TOTAL
QUANTITY

REPLACE
IN KIND:

RESET:

3400 SF

N/A

SEE NOTE 2
BELOW

M GRANITE COPING
STONE

52"x6"x10"

REPLACE
IN KIND:

RESET:

N/A

4 SF

DESCRIPTION
AND SIZE
(APPROX.)

DESCRIPTION
AND SIZE
(APPROX.)

NOT IN CONTRACTNIC

NIC

NIC

NIC

NIC

NIC



NEW EXPANSION JOINT W/
BACKER ROD AND SEALANT

REMOVE AND REPLACE
2" THICK ASPHALT HEXAGONAL
PAVERS ON 3 4" BITUMINOUS
SETTING BED

EX. GRANITE STONE TO REMAIN
SIZE VARIES

NEW NEOPRENE TACK COAT

EXISTING CONCRETE SLAB

FLUSH

HAND TIGHT JOINT WITH
SAND/CEMENT

REMOVE AND REPLACE
4"X2"X2" ASPHALT HEADER
FOR MEANDER AT CHANGE
IN PAVEMENT TYPE

EXISTING HEXAGONAL
 PAVER TO REMAIN

MORTAR SETTING BED 3' TYP.

EXISTING RAIL
TO REMAIN

REMOVE AND RESET/
NEW GRANITE STONE

FLUSH

EXISTING RAIL
TO REMAIN

EXISTING TOP OF GRANITE CAP

REMOVE AND RESET EXP. JOINT

REMOVE AND RESET
METAL PLATE

GRANITE VENEER TO REMAIN

EXISTING EXPANSION JOINT
W/ BACKER ROD AND
SEALANTSTONE SIZE

VARIES

EX. 2" THICK ASPHALT
HEXAGONAL PAVERS ON
3

4" BITUMINOUS SETTING BED

NEOPRENE TACK COAT
EXISTING CONCRETE SLAB

NEW MORTAR SETTING BED

NEW STONE BLOCK TO
REPLACE EXISTING-IN-KIND

EXISTING FINISH GRADE LEVEL

EXISTING POSTS TO BE RESET
IN STONE CAP
EXISTING BASE PLATE AND
ATTACHMENTS

EXISTING BASE PLATE AND
ATTACHMENTS

NEW STONE BLOCK TO
REPLACE EXISTING-IN-KIND

15
.5"

12
"

CAULK JOINT

12
"

NEW STONE BLOCK
TO REPLACE
EXISTING-IN-KIND

EXISTING STONE TO REMAIN

30"

ELEVATION SECTION

PLAN

NEW 12" x 8" DOWEL
NEW 12" x 8" DOWEL

NEW MORTAR

NEW  MORTAR

NEW SEALANT (TYP. ALL
EXPOSED SIDES)NEW SEALANT (TYP. ALL

EXPOSED SIDES

NEW GROUT

EX. 2" THICK ASPHALT
HEXAGONAL PAVERS ON
 3 4" BITUMINOUS SETTING BED

REMOVE AND RESET/
NEW GRANITE STONE
(SIZE VARIES)

EXISTING NEOPRENE TACK COAT
EXISTING CONCRETE SLAB

FLUSH

EXISTING RAIL
TO REMAIN

NEW SEALANT

NEW EXPANSION JOINT  W/
BACKER ROD AND SEALANT

REMOVE AND RESET
METAL PLATE

 NEW 12" x 4" DOWEL,
4 PER STONE NEW MORTAR SETTING BEDSTONE SIZE VARIES

NEW MORTAR BED

CORE DRILL 6" DIA. HOLE THROUGH
GRANITE STONE. FILL WITH NEW GROUT

EXISTING EXPANSION JOINT
W/ BACKER ROD AND
SEALANT

EX. 2" THICK ASPHALT
HEXAGONAL PAVERS ON
3

4" BITUMINOUS SETTING BEDGRANITE STONE

FLUSH

EXISTING RAIL
TO REMAIN

REMOVE AND RESET/NEW GRANITE CAP

EXISTING EXPANSION JOINT

REMOVE AND RESET
METAL PLATE

GRANITE VENEER TO REMAIN

EXISTING NEOPRENE TACK COAT
EXISTING CONCRETE SLAB

NEW 12" x 8" DOWEL,
4 PER STONE

NEW SEALANT

 NEW MORTAR

NEW SEALANT
NEW MORTAR

ESPLANADE FINISH
GRADE LEVEL

BOTTOM OF GRANITE VENEERGRANITE PANEL

EXISTING ESPLANADE RAIL

TOP OF GRANITE

GRANITE CAP
REMOVE DETERIORATING CAULK
AND RE-CAULK ENTIRE JOINT
(VARIES BY LOCATION)1'-

6"

REPAIR DETAILS

100% SUBMISSION

X:
\B

PC
A 

(B
att

er
y P

ar
k C

ity
 A

uth
or

ity
)\B

PC
A1

80
5 (

Es
pla

na
de

 R
ep

air
s)\

02
-B

IM
-C

AD
D\

Co
n-

do
cs

\ci
vil

\$C
6.0

 R
ep

air
 D

eta
ils

.dw
g L

as
t M

od
ifie

d: 
Ja

n 3
0, 

20
19

 - 
3:4

6p
m 

Pl
ott

ed
 on

: J
an

 30
, 2

01
9 -

 5:
17

pm
 B

y d
dr

ak
e

BATTERY PARK CITY AUTHORITY

ESPLANADE REPAIRS -

SOUTH SEGMENT

BATTERY PARK CITY MANHATTAN , NY

Q:

BPCA 1805 07/20/2018
DESIGNED BY: DRAWN BY: CHECKED BY: PROJECT NO.: DATE: SCALE:

ALTERATION OF  THIS DOCUMENT,  EXCEPT
BY A LICENSED PROFESSIONAL ENGINEER
IN ACCORDANCE WITH SECTION 7209 OF NY
STATE EDUCATION LAW, IS ILLEGAL.

architects

+

engineers

REVISED: 10-26-2018 60% SUBMISSION 
REVISED: 12-07-2018 90% SUBMISSION
REVISED: 01-31-2019 100% SUBMISSION
REVISED:
REVISED:

MRMNDDAD APF

STATUS.: DRAWING #

AS NOTED

538 Broad Hollow Road, 4th Floor East

Melville, NY 11747

631.756.8000 ▪ www.h2m.com

C6.0

NOTES:
1. REFER TO SHEET 5.0 FOR STONE TYPE DESIGNATION AND SIZES.

2. BASED ON FIELD OBSERVATION IT IS ASSUMED THAT THE STONE REPLACEMENT CAN BE
ACCOMPLISHED WITHOUT REMOVING THE EXISTING RAILING.  ANY EXISTING RAILING IS DAMAGED
DURING CONSTRUCTION SHALL BE REPORTED TO THE ENGINEER.

3. IT IS ASSUMED THAT ALL WORK WILL TAKE PLACE VIA LANDSIDE OPERATIONS.

4. ALL GRANITE STONE IDENTIFIED FOR REPLACEMENT TO BE REPLACED IN-KIND.

1

Asphalt Hexagonal Paver Replacement/Resetting

NTS

3

Stone Paver Replacement/Resetting With Type 2 Rail

NTS 4

Stone Block Replacement/Resetting With Type 2 Rail

NTS

2

Stone Paver Replacement/Resetting With Type 1 Rail

NTS

6

Esplanade Wall Caulking Elevation

NTS5

Stone Block with Pedestal Hole

NTS

NOT IN CONTRACT
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ELEVATION

SECTION
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NOTES:
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SLOPE

1. DIMENSIONS SHOWN ARE APPLICABLE FOR INSTALLATION WITH 6" CURB REVEAL. DIMENSIONS OF FLARE AND
RAMP LENGTH FOR INSTALLATION WITH ALTERNATE CURB REVEALS MAY BE MODIFIED TO MAINTAIN A RAMP
SLOPE NOT TO EXCEED 1:12.

2. MAXIMUM SLOPE OF LANDING IS 2% IN ANY DIRECTION.

3. RAMP TRANSITIONS BETWEEN WALKS, GUTTERS OR STREETS SHALL BE FLUSH AND FREE OF ABRUPT VERTICAL
CHANGES (1/4" MAX.)

4. COMPACT SUBGRADE TO 92% MAXIMUM DENSITY IN ACCORDANCE WITH ASTM D1557.

5. GROOVES TO BE PERPENDICULAR TO DIRECTION OF SLOPE.

6. GRANITE TO MATCH EXISTING.  CONTRACTOR TO SUBMIT SHOP DRAWINGS FOR APPROVAL.
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NOTES:
1. REFER TO SHEET 5.0 FOR STONE TYPE DESIGNATION AND SIZES.

2. BASED ON FIELD OBSERVATION IT IS ASSUMED THAT THE STONE
REPLACEMENT CAN BE ACCOMPLISHED WITHOUT REMOVING THE
EXISTING RAILING.  ANY EXISTING RAILING IS DAMAGED DURING
CONSTRUCTION SHALL BE REPORTED TO THE ENGINEER.

3. IT IS ASSUMED THAT ALL WORK WILL TAKE PLACE VIA LANDSIDE
OPERATIONS.

4. ALL GRANITE STONE IDENTIFIED FOR REPLACEMENT TO BE REPLACED
IN-KIND.

1

Wall Repair Elevation Detail

NTS

2

Stone Paver Replacement - Stainless Steel Railing

NTS 3

Pedestrian Ramp Replacement

NTS

NOT IN CONTRACT
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NOTES:
1. REFER TO SHEET 5.0 FOR STONE TYPE DESIGNATION AND SIZES.

2. IT IS ASSUMED THAT ALL WORK WILL TAKE PLACE VIA LANDSIDE
OPERATIONS.

3. ALL GRANITE STONE IDENTIFIED FOR REPLACEMENT TO BE REPLACED
IN-KIND.

1

Step Repair Elevation

NTS 2

Landing Repair Elevation

NTS

3

Ramp Stone Replacement Elevation

NTS 4

Ramp Stone/Paver Replacement Elevation

NTS

5

Ramp Header Replacement Elevation

NTS
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PART 1 - GENERAL

1.01 SUMMARY

A. Section Includes:
1. Demolition and removal of selected site elements.
2. Salvage of existing items to be reused or recycled.

1.02 DEFINITIONS

A. Remove:  Detach items from existing construction and legally dispose of them off-site unless
indicated to be removed and salvaged or removed and reinstalled.

B. Remove and Reinstall:  Detach items from existing construction, prepare for reuse, and reinstall
where indicated.

C. Existing to Remain:  Existing items of construction that are not to be permanently removed and
that are not otherwise indicated to be removed, removed and salvaged, or removed and
reinstalled.

1.03 INFORMATIONAL SUBMITTALS

A. Proposed Protection Measures:  Submit report, including drawings, that indicates the measures
proposed for protecting the public, pedestrian access and circulation areas and property , for
environmental protection , for dust control and , for noise control.  Indicate proposed locations
and construction of barriers.

B. Inventory:  Submit a list of items to be removed, salvaged and delivered to Owner prior to start
of demolition.

1.04 CLOSEOUT SUBMITTALS

A. Inventory:  Submit a list of items that have been removed and salvaged.

1.05 FIELD CONDITIONS

A. Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

B. Storage or sale of removed items or materials on-site is not permitted.

PART 2 - EXECUTION

2.01 EXAMINATION

A. Review record documents of existing construction provided by Owner.  Owner does not
guarantee that existing conditions are same as those indicated in record documents.

B. Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.

C. Survey of Existing Conditions:  Record existing conditions by use of preconstruction
photographs  .
1. Inventory and record the condition of items to be removed and salvaged.  Provide

photographs of conditions that might be misconstrued as damage caused by salvage
operations.
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2. Before selective demolition or removal of existing building elements that will be reproduced
or duplicated in final Work, make permanent record of measurements, materials, and
construction details required to make exact reproduction.

2.02 PREPARATION

A. Site Access and Temporary Controls:  Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

B. Temporary Facilities:  Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.
1. Provide protection to ensure safe passage of people around selective demolition area and

to and from occupied portions of building. Maintain existing required widths of egress
pathways throughout.

2.03 SELECTIVE DEMOLITION, GENERAL

A. General:  Demolish and remove existing construction only to the extent required by new
construction and as indicated.  Use methods required to complete the Work within limitations of
governing regulations and as follows:
1. Proceed with selective demolition systematically, from higher to lower level.  Complete

selective demolition operations above each floor or tier before disturbing supporting
members on the next lower level.

2. Neatly cut openings and holes plumb, square, and true to dimensions required.  Use
cutting methods least likely to damage construction to remain or adjoining construction. 
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping, to minimize disturbance of adjacent surfaces.  Temporarily cover openings to
remain.

3. Dispose of demolished items and materials promptly.

B. Removed and Salvaged Items:
1. Protect items from damage during transport and storage.

C. Existing Items to Remain:  Protect construction indicated to remain against damage and soiling
during selective demolition.  When permitted by Architect, items may be removed to a suitable,
protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.

2.04 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS

A. Masonry:  Demolish in small sections.  Cut masonry at junctures with construction to remain,
using power-driven saw, then remove masonry between saw cuts.

2.05 DISPOSAL OF DEMOLISHED MATERIALS

A. General:  Except for items or materials indicated to be recycled, reused, salvaged, reinstalled,
or otherwise indicated to remain Owner's property, remove demolished materials from Project
site and legally dispose of them in an EPA-approved landfill.
1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces

and areas.

B. Burning:  Do not burn demolished materials.

C. Disposal: Transport demolished materials off Owner's property and legally dispose of them.
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2.06 CLEANING

A. Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations.  Return adjacent areas to condition existing before selective demolition
operations began.

2.07 SELECTIVE DEMOLITION SCHEDULE

A. Remove, store, relocate, salvage and protect the following materials and equipment:
1. Existing Items to Be Removed, relocated and/or Salvaged: Items required to be removed,

relocated salvaged and/or stored to complete the work as indicated or called for in these
construction documents.

B. Existing Items to Remain:  to complete and conform to the work of the project shall be as
indicated on the contract drawings and items listed in the technical specification sections..

END OF SECTION



SECTION 040100 - MAINTENANCE OF MASONRY H2M

BPCA1805 040100 - 1 Issue Date: 01-31-2019
1/31/2019 9:45 AM

PART 1  GENERAL

1.01 SECTION INCLUDES

A. Replacement of masonry units.

B. Repair of damaged masonry.

1.02 RELATED REQUIREMENTS

A. Section 040511 - Mortar and Masonry Grout.

B. Section 042000 - Unit Masonry:  Mortar and grout.

1.03 REFERENCE STANDARDS

A. TMS 402/602 - Building Code Requirements and Specification for Masonry Structures; 2016.

1.04 SUBMITTALS

A. Samples:  Submit four samples of decorative block, face brick, and stone units to illustrate
matching color, texture and extremes of color range.

1.05 DELIVERY, STORAGE, AND HANDLING

A. Deliver masonry neatly stacked and tied on pallets.  Store clear of ground with adequate
waterproof covering.

1.06 FIELD CONDITIONS

A. Cold and Hot Weather Requirements:  Comply with requirements of TMS 402/602 or applicable
building code, whichever is more stringent.

PART 2  PRODUCTS

2.01 MORTAR MATERIALS

A. Comply with requirements of Section 040511.

2.02 MASONRY MATERIALS

A. Block:  Section 042000.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that surfaces to be cleaned are ready for work of this section.

3.02 PREPARATION

A. Protect surrounding elements from damage due to restoration procedures.

B. Carefully remove and store removable items located in areas to be restored, including fixtures,
fittings, finish hardware, and accessories; reinstall upon completion.
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C. Separate areas to be protected from restoration areas using means adequate to prevent
damage.

D. Cover existing landscaping with tarpaulins or similar covers.

E. Mask immediately adjacent surfaces with material that will withstand cleaning and restoration
procedures.

3.03 REBUILDING

A. Cut out damaged and deteriorated masonry with care in a manner to prevent damage to any
adjacent remaining materials.

B. Support structure as necessary in advance of cutting out units.

C. Cut away loose or unsound adjoining masonry as directed.

D. Build in new units following procedures for new work specified in other section(s).

E. Mortar Mix:  Colored and proportioned to match existing work.

F. Ensure that anchors are correctly located and built in.

G. Install built in masonry work to match and align with existing, with joints and coursing true and
level, faces plumb and in line.  Build in all openings, accessories and fittings.

3.04 CLEANING NEW MASONRY

A. Verify mortar is fully set and cured.

B. Clean surfaces and remove large particles with wood scrapers, brass or nylon wire brushes.

3.05 CLEANING

A. Immediately remove stains, efflorescence, or other excess resulting from the work of this
section.

B. Remove excess mortar, smears, and droppings as work proceeds and upon completion.

END OF SECTION
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PART 1  GENERAL

1.01 SECTION INCLUDES

A. Mortar for masonry.

B. Grout for masonry.

1.02 RELATED REQUIREMENTS

A. Section 040100 - Maintenance of Masonry:  Bedding and pointing mortar for masonry
restoration work.

B. Section 042000 - Unit Masonry:  Installation of mortar and grout.

1.03 REFERENCE STANDARDS

A. ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2015.

B. ASTM C144 - Standard Specification for Aggregate for Masonry Mortar; 2011.

C. ASTM C270 - Standard Specification for Mortar for Unit Masonry; 2014a.

D. ASTM C404 - Standard Specification for Aggregates for Masonry Grout; 2011.

E. ASTM C476 - Standard Specification for Grout for Masonry; 2018.

F. ASTM C780 - Standard Test Method for Preconstruction and Construction Evaluation of Mortars
for Plain and Reinforced Unit Masonry; 2018a.

G. ASTM C1019 - Standard Test Method for Sampling and Testing Grout; 2016.

H. ASTM C1072 - Standard Test Method for Measurement of Masonry Flexural Bond Strength;
2013, with Editorial Revision (2014).

I. ASTM C1142 - Standard Specification for Extended Life Mortar for Unit Masonry; 1995
(Reapproved 2013).

J. ASTM C1314 - Standard Test Method for Compressive Strength of Masonry Prisms; 2016.

K. ASTM E518/E518M - Standard Test Methods for Flexural Bond Strength of Masonry; 2015.

PART 2  PRODUCTS

2.01 MORTAR AND GROUT APPLICATIONS

A. Mortar Mix Designs:  ASTM C270, Property Specification.

B. Grout Mix Designs:
1. Bond Beams and Lintels:  3,000 psi strength at 28 days; 8-10 inches slump; provide

premixed type in accordance with ASTM C 94/C 94M.
a. Fine grout for spaces with smallest horizontal dimension of 2 inches or less.

2. Engineered Masonry: 3,000 psi strength at 28 days; 8-10 inches slump; provide premixed
type in accordance with ASTM C 94/C 94M.
a. Fine grout for spaces with smallest horizontal dimension of 2 inches or less.
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2.02 MATERIALS

A. Mortar Aggregate:  ASTM C144.

B. Grout Aggregate:  ASTM C404.

C. Water:  Clean and potable.

2.03 MORTAR MIXING

A. Ready Mixed Mortar:  ASTM C1142, Type equivalent to that specified according to ASTM C270.

B. Thoroughly mix mortar ingredients using mechanical batch mixer, in accordance with ASTM
C270 and in quantities needed for immediate use.

C. Maintain sand uniformly damp immediately before the mixing process.

D. Do not use anti-freeze compounds to lower the freezing point of mortar.

E. If water is lost by evaporation, re-temper only within two hours of mixing.

2.04 GROUT MIXING

A. Mix grout in accordance with ASTM C94/C94M.

B. Thoroughly mix grout ingredients in quantities needed for immediate use in accordance with
ASTM C476 for fine and coarse grout.

C. Add admixtures in accordance with manufacturer's instructions; mix uniformly.

D. Do not use anti-freeze compounds to lower the freezing point of grout.

PART 3  EXECUTION

3.01 INSTALLATION

A. Install mortar and grout to requirements of section(s) in which masonry is specified.

3.02 GROUTIN

A. Use either high-lift or low-lift grouting techniques, at Contractor's option, subject to other
limitations of contract documents.

B. Low-Lift Grouting:
1. Limit height of pours to 12 inches.
2. Limit height of masonry to 16 inches above each pour.
3. Pour grout only after vertical reinforcing is in place;  place horizontal reinforcing as grout is

poured.  Prevent displacement of bars as grout is poured.
4. Place grout for each pour continuously and consolidate immediately;  do not interrupt

pours for more than 1-1/2 hours.   

C. High-Lift Grouting:
1. Verify that horizontal and vertical reinforcement is in proper position and adequately

secured before beginning pours.
2. Place grout for spanning elements in single, continuous pour.   
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3.03 FIELD QUALITY CONTROL

A. An independent testing agency will perform field tests, in accordance with provisions of Section
014000 - Quality Requirements.

B. Test and evaluate mortar in accordance with ASTM C780 procedures.

C. Test and evaluate grout in accordance with ASTM C1019 procedures.

D. Prism Tests:  Test masonry and mortar panels for compressive strength in accordance with
ASTM C1314, and for flexural bond strength in accordance with ASTM C1072 or ASTM
E518/E518M; perform tests and evaluate results as specified in individual masonry sections.

END OF SECTION
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PART 1  GENERAL

1.01 SECTION INCLUDES

A. Mortar and grout.

B. Reinforcement and anchorage.

C. Accessories.

1.02 RELATED REQUIREMENTS

A. Section 040100 - Maintenance of Masonry.

B. Section 040511 - Mortar and Masonry Grout.

1.03 REFERENCE STANDARDS

A. TMS 402/602 - Building Code Requirements and Specification for Masonry Structures; 2016.

1.04 SUBMITTALS

A. See Section 013000 - Administrative Requirements, for submittal procedures.

B. Product Data:  Provide data for masonry units, fabricated wire reinforcement, mortar, and
masonry accessories.

C. Samples:  Submit four samples of decorative block units to illustrate color, texture, and
extremes of color range.

1.05 QUALITY ASSURANCE

A. Installer Qualifications:  Company specializing in performing work of the type specified and with
at least five years of documented experience  in setting stone.

PART 2  PRODUCTS

2.01 MORTAR AND GROUT MATERIALS

A. Mortar and Grout:  As specified in Section 040511.

2.02 ACCESSORIES

A. Joint Filler:  Closed cell polyvinyl chloride; oversized 50 percent to joint width; self expanding; in 
maximum lengths available.

PART 3  EXECUTION

3.01 EXAMINATION

3.02 COLD AND HOT WEATHER REQUIREMENTS

A. Comply with requirements of TMS 402/602 or applicable building code, whichever is more
stringent.
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3.03 CLEANING

A. Remove excess mortar and mortar droppings.

B. Replace defective mortar.  Match adjacent work.

END OF SECTION
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PART 1  GENERAL

1.01 SECTION INCLUDES

A. Railing and guardrail assemblies.

1.02 RELATED REQUIREMENTS

A. Section 055000 - Metal Fabrications:  Supports.

1.03 REFERENCE STANDARDS

A. ASTM A36/A36M - Standard Specification for Carbon Structural Steel; 2014.

B. ASTM A47/A47M - Standard Specification for Ferritic Malleable Iron Castings; 1999
(Reapproved 2014).

C. ASTM A53/A53M - Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-Coated,
Welded and Seamless; 2012.

D. ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware; 2009.

E. ASTM A501/A501M - Standard Specification for Hot-Formed Welded and Seamless Carbon
Steel Structural Tubing; 2014.

F. ASTM A780/A780M - Standard Practice for Repair of Damaged and Uncoated Areas of Hot-Dip
Galvanized Coatings; 2009 (Reapproved 2015).

G. ASTM E935 - Standard Test Methods for Performance of Permanent Metal Railing Systems
and Rails for Buildings; 2013.

H. ASTM E985 - Standard Specification for Permanent Metal Railing Systems and Rails for
Buildings; 2000 (Reapproved 2006).

I. ASTM F3125/F3125M - Standard Specification for High Strength Structural Bolts, Steel and
Alloy Steel, Heat Treated, 120 ksi (830 MPa) and 150 ksi (1040 MPa) Minimum Tensile
Strength, Inch and Metric Dimensions; 2015a.

J. AWS D1.1/D1.1M - Structural Welding Code - Steel; 2015 (Errata 2016).

K. AWS D1.6/D1.6M - Structural Welding Code - Stainless Steel; 2017.

1.04 SUBMITTALS

A. Product Data: Submit manufacturer's product data including description of materials,
components, finishes, fabrication details, glass, anchors, and accessories.

B. Shop Drawings: Indicate railing system elevations and sections, details of profile, dimensions,
sizes, connection attachments, anchorage, size and type of fasteners, and accessories. Indicate
anchor and joint locations, brazed connections, transitions, and terminations.

C. Samples:  Submit one (1) of each item below for each type and condition shown.
1. Railing:  12 inch long section of handrail illustrating color, finish and connection detail.

D. Test Reports:  Submit test reports from an independent testing agency showing compliance with
specified design and performance requirements.
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1.05 QUALITY ASSURANCE

A. Installer Qualifications:  Company specializing in installing decorative stairs and railing systems
and acceptable to manufacturer.

PART 2  PRODUCTS

2.01 RAILING SYSTEMS

A. Railing Systems - General:  Factory- or shop-fabricated in design indicated, to suit specific
project conditions, and for proper connection to building structure, and in largest practical sizes
for delivery to site.
1. Performance Requirements:  Design and fabricate railings and anchorages to resist the

following loads without failure, damage, or permanent set;  loads do not need to be applied
simultaneously.
a. Lateral Force:  75 lb minimum, at any point, when tested in accordance with ASTM

E935.
b. Distributed Load:  50 lb/ft minimum, applied in any direction at the top of the handrail,

when tested in accordance with ASTM E935.
c. Concentrated Loads on Intermediate Rails:  50 psf, minimum.
d. Concentrated Load:  200 lbs minimum, applied in any direction at any point along the

handrail system, when tested in accordance with ASTM E935.
2. Assembly:  Join lengths, seal open ends, and conceal exposed mounting bolts and nuts

using slip-on non-weld mechanical fittings, flanges, escutcheons, and wall brackets.
3. Joints:  Tightly fitted and secured, machined smooth with hairline seams.
4. Field Connections:  Provide sleeves to accommodate site assembly and installation.
5. Welded and Brazed Joints:  Make exposed joints butt tight, flush, and hairline; use

methods that avoid discoloration and damage of finish; grind smooth, polish, and restore
to required finish.
a. Ease exposed edges to small uniform radius.
b. Welded Joints:

1) Carbon Steel:  Perform welding in accordance with AWS D1.1/D1.1M.
2) Stainless Steel:  Perform welding in accordance with AWS D1.6/D1.6M.

B. Metal Tube Railing:  Engineered, post supported railing system with metal infill.
1. Top Rail:  2-1/2 inch diameter pipe or tube.
2. Decorative Flanges for Embedded Posts:  Collared cover plate as shown on plans.
3. Custom Fabricated Infill at Metal Tube Railings: As shown on plans.
4. End and Intermediate Posts:  As shown on plans.

2.02 MATERIALS

A. Steel Components:
1. Sections, Shapes, Plate and Bar:  ASTM A36/A36M.
2. Tubing:  ASTM A501/A501M structural tubing, round and shapes as indicated.
3. Pipe:  ASTM A53/A53M, Grade B Schedule 40, black finish.
4. Iron Castings:  ASTM A47/A47M, malleable.
5. Bolts, Nuts, and Washers:   ASTM F3125/F3125M, Type 1, and galvanized to ASTM

A153/A153M where connecting galvanized components.
6. Welding Materials:  AWS D1.1/D1.1M; type required for materials being welded.
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2.03 ACCESSORIES

A. Welding Fittings:  Factory- or shop-welded from matching pipe or tube; joints and seams ground
smooth.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that substrate and site conditions are acceptable and ready to receive work.

B. Verify field dimensions of locations and areas to receive work.

C. Notify Architect/Engineer immediately of conditions that would prevent satisfactory installation.

D. Do not proceed with work until detrimental conditions have been corrected.

E. Furnish components to be installed in other work to installer of that other work, including but not
limited to blocking, sleeves, inserts, anchor bolts, embedded plates and supports for attachment
of anchors.

3.02 PREPARATION

A. Review installation drawings before beginning installation.  Coordinate diagrams, templates,
instructions and directions for installation of anchorages and fasteners.

B. Clean surfaces to receive units.  Remove materials and substances detrimental to the
installation.

3.03 INSTALLATION

A. Comply with manufacturer's drawings and written instructions.

B. Install components plumb and level, accurately fitted, free from distortion or defects and with
tight joints, except where necessary for expansion.

C. Conceal anchor bolts and screws whenever possible.  Where not concealed, use flush
countersunk fastenings.

D. Weld connections that cannot be shop welded due to size limitations.
1. Weld in accordance with AWS D1.1/D1.1M.
2. Match shop welding and bolting.
3. Clean welds, bolted connections and abraded areas.
4. Touch up shop primer and factory applied finishes.
5. Repair galvanizing with galvanizing repair paint per ASTM A780/A780M.

E. Isolate dissimilar materials with bituminous coating, bushings, grommets or washers to prevent
electrolytic corrosion.

3.04 CLEANING

A. Remove protective film from exposed metal surfaces.
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B. Metal:  Clean exposed metal finishes with potable water and mild detergent, in accordance with
manufacturer recommendations; do not use abrasive materials or chemicals, detergents or
other substances that may damage the material or finish.

3.05 PROTECTION

A. Protect installed components and finishes from damage after installation.

B. Repair damage to exposed finishes to be indistinguishable from undamaged areas.
1. If damage to finishes and components cannot be repaired to be indistinguishable from

undamaged finishes and components, replace damaged items.

END OF SECTION
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PART 1  GENERAL

1.01 SECTION INCLUDES

A. Nonsag gunnable joint sealants.

B. Joint backings and accessories.

1.02 REFERENCE STANDARDS

A. ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014a.

B. ASTM C1193 - Standard Guide for Use of Joint Sealants; 2016.

C. ASTM C1248 - Standard Test Method for Staining of Porous Substrate by Joint Sealants; 2008
(Reapproved 2012).

D. ASTM C1311 - Standard Specification for Solvent Release Sealants; 2014.

E. ASTM C1330 - Standard Specification for Cylindrical Sealant Backing for Use with Cold
Liquid-Applied Sealants; 2002 (Reapproved 2013).

F. SCAQMD 1168 - South Coast Air Quality Management District Rule No.1168; current edition.

1.03 SUBMITTALS

A. Product Data for Sealants:  Submit manufacturer's technical data sheets for each product to be
used, that includes the following.
1. Physical characteristics, including movement capability, VOC content, hardness, cure

time, and color availability.
2. List of backing materials approved for use with the specific product.
3. Substrates that product is known to satisfactorily adhere to and with which it is compatible.
4. Substrates the product should not be used on.

PART 2  PRODUCTS

2.01 JOINT SEALANT APPLICATIONS

A. Scope:
1. Exterior Joints:  Seal open joints, whether or not the joint is indicated on drawings, unless

specifically indicated not to be sealed. Exterior joints to be sealed include, but are not
limited to, the following items.
a. Wall expansion and control joints.
b. Joints between different exposed materials.
c. Openings below ledge angles in masonry.

2. Do not seal the following types of joints.
a. Intentional weepholes in masonry.
b. Joints indicated to be treated with manufactured expansion joint cover or some other

type of sealing device.
c. Joints where sealant is specified to be provided by manufacturer of product to be

sealed.
d. Joints where installation of sealant is specified in another section.
e. Joints between suspended panel ceilings/grid and walls.

B. Type T - Exterior Joints:  Use non-sag non-staining silicone sealant, unless otherwise indicated.
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2.02 JOINT SEALANTS - GENERAL

A. Sealants and Primers:  Provide products having lower volatile organic compound (VOC) content
than indicated in SCAQMD 1168.

2.03 NONSAG JOINT SEALANTS

A. Type T - Silicone Sealant:  ASTM C920, Uses S and T; single-component, explicitly approved
by manufacturer for traffic exposure when recessed below traffic surface; not expected to
withstand continuous water immersion.
1. Movement Capability:  Plus 500 percent, minimum.
2. Color:  To be selected by Architect/Engineer from manufacturer's standard range.

2.04 ACCESSORIES

A. Backer Rod:  Cylindrical cellular foam rod with surface that sealant will not adhere to,
compatible with specific sealant used, and recommended by backing and sealant
manufacturers for specific application.
1. Type  for Joints Subject to Pedestrian or Vehicular Traffic:  ASTM C1330; Type B -

Bi-Cellular Polyethylene.
2. Closed Cell and Bi-Cellular:  25 to 33 percent larger in diameter than joint width.

B. Preformed Extruded Silicone Joint Seal:  Pre-cured low-modulus silicone extrusion, in sizes to
fit applications indicated on drawings, combined with a neutral-curing liquid silicone sealant for
bonding joint seal to substrates.
1. Size:  1 inch wide, in rolls 100 feet long.
2. Thickness:  0.78 inch, with ridges along outside bottom edges for bonding area.

C. Backing Tape:  Self-adhesive polyethylene tape with surface that sealant will not adhere to and
recommended by tape and sealant manufacturers for specific application.

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that  joints  are ready to receive work.

B. Verify that backing materials are compatible with sealants.

C. Verify that backer rods are of the correct size.

3.02 PREPARATION

A. Remove loose materials and foreign matter that could impair adhesion of sealant.

B. Clean joints, and prime as necessary, in accordance with manufacturer's instructions.

C. Perform preparation in accordance with manufacturer's instructions and ASTM C1193.

D. Mask elements and surfaces adjacent to joints from damage and disfigurement due to sealant
work; be aware that sealant drips and smears may not be completely removable.
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3.03 INSTALLATION

A. Perform work in accordance with sealant manufacturer's requirements for preparation of
surfaces and material installation instructions.

B. Perform installation in accordance with ASTM C1193.

C. Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck
dimension, and surface bond area as recommended by manufacturer, except where specific
dimensions are indicated.

D. Install bond breaker backing tape where backer rod cannot be used.

E. Install sealant free of air pockets, foreign embedded matter, ridges, and sags, and without
getting sealant on adjacent surfaces.

F. Do not install sealant when ambient temperature is outside manufacturer's recommended
temperature range, or will be outside that range during the entire curing period, unless
manufacturer's approval is obtained and instructions are followed.

G. Nonsag Sealants:  Tool surface concave, unless otherwise indicated; remove masking tape
immediately after tooling sealant surface.

END OF SECTION
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PART 1  GENERAL

1.01 SECTION INCLUDES

A. Surface preparation.

B. Field application of paints, stains, and varnishes.

C. Do Not Paint or Finish the Following Items:
1. Items factory-finished unless otherwise indicated; materials and products having

factory-applied primers are not considered factory finished.
2. Items indicated to receive other finishes.
3. Items indicated to remain unfinished.
4. Fire rating labels, equipment serial number and capacity labels, and operating parts of

equipment.
5. Brick, glass unit masonry, architectural concrete, cast stone, integrally colored plaster and

stucco.

1.02 REFERENCE STANDARDS

A. MPI (APSM) - Master Painters Institute Architectural Painting Specification Manual; Current
Edition, www.paintinfo.com.

B. SSPC-SP 1 - Solvent Cleaning; 2015.

C. SSPC-SP 2 - Hand Tool Cleaning; 1982 (Ed. 2004).

D. SSPC-SP 6 - Commercial Blast Cleaning; 2007.

1.03 SUBMITTALS

A. Product Data:  Provide complete list of products to be used, with the following information for
each:
1. Manufacturer's name, product name and/or catalog number, and general product category

(e.g. "alkyd enamel").
2. MPI product number (e.g. MPI #47).
3. Cross-reference to specified paint system(s) product is to be used in; include description

of each system.

PART 2  PRODUCTS

2.01 MANUFACTURERS

A. Provide paints and finishes used in any individual system from the same manufacturer; no
exceptions.

2.02 PAINTS AND FINISHES - GENERAL

A. Paints and Finishes:  Ready mixed, unless required to be a field-catalyzed paint.
1. Provide paints and finishes of a soft paste consistency, capable of being readily and

uniformly dispersed to a homogeneous coating, with good flow and brushing properties,
and capable of drying or curing free of streaks or sags.

2. Supply each paint material in quantity required to complete entire project's work from a
single production run.

3. Do not reduce, thin, or dilute paint or finishes or add materials unless such procedure is
specifically described in manufacturer's product instructions.
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2.03 PAINT SYSTEMS - EXTERIOR

A. Paint E-OP - Exterior Surfaces to be Painted, Unless Otherwise Indicated:  Including concrete,
concrete masonry units, brick, fiber cement siding, primed wood, and primed metal.
1. Two top coats and one coat primer.

PART 3  EXECUTION

3.01 EXAMINATION

A. Do not begin application of paints and finishes until substrates have been properly prepared.

B. Verify that surfaces are ready to receive work as instructed by the product manufacturer.

C. Examine surfaces scheduled to be finished prior to commencement of work.  Report any
condition that may potentially effect proper application.

D. Test shop-applied primer for compatibility with subsequent cover materials.

3.02 PREPARATION

A. Clean surfaces thoroughly and correct defects prior to application.

B. Prepare surfaces using the methods recommended by the manufacturer for achieving the best
result for the substrate under the project conditions.

C. Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim,
escutcheons, and fittings, prior to preparing surfaces for finishing.

D. Seal surfaces that might cause bleed through or staining of topcoat.

E. Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium phosphate
and bleach.  Rinse with clean water and allow surface to dry.

F. Galvanized Surfaces:
1. Remove surface contamination and oils and wash with solvent according to SSPC-SP 1.
2. Prepare surface according to SSPC-SP 2.

3.03 APPLICATION

A. Apply products in accordance with manufacturer's written instructions and recommendations in
"MPI Architectural Painting Specification Manual".

B. Do not apply finishes to surfaces that are not dry.  Allow applied coats to dry before next coat is
applied.

C. Apply each coat to uniform appearance.

D. Sand wood and metal surfaces lightly between coats to achieve required finish.

E. Vacuum clean surfaces of loose particles.  Use tack cloth to remove dust and particles just prior
to applying next coat.

F. Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed
prior to finishing.
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3.04 PROTECTION

A. Protect finishes until completion of project.

B. Touch-up damaged finishes after Substantial Completion.

END OF SECTION
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PART 1  GENERAL

1.01 SECTION INCLUDES

A. Asphaltic block pavers.

B. Adhesive.

C. Joint Filler.

D. Polymeric sand joint filler.

E. Bituminous Setting Bed

1.02 REFERENCE STANDARDS

A. ASTM C144 - Standard Specification for Aggregate for Masonry Mortar; 2011.

PART 2  PRODUCTS

2.01 MANUFACTURERS

A. Asphalt Pavers:
1. Hanover Architectural Products, Inc; 6600- Hanover Asphalt Block: 

www.hanoverpavers.com/#sle.

2.02 MATERIALS

A. Hexagonal Asphalt Pavers:  Fibrous asphaltic block;  size 8 inch (203.2 mm) across , 2 inch
thick; ground  finish.

B. Adhesive:  Neoprene modified asphaltic type, recommended by paver manufacturer.

C. Joint Filler:  Portland cement and clean sand.

D. Polymeric Sand: Fine sand conforming to ASTM C144 combined with polymer binders for
creating semi-solid joints between pavers.

E. Setting Bed: 3/4" Asphalt cement

PART 3  EXECUTION

3.01 EXAMINATION

A. Verify that substrate is level, smooth, capable of supporting pavers and imposed loads, and
ready to receive work of this section.

B. Verify gradients and elevations of substrate are correct.

3.02 INSTALLATION

A. Install the setting bed directly over a prepared concrete sub-base.

B. Apply adhesive and pavers in accordance with manufacturer's instructions.

C. Place half units or special shaped units at edges and interruptions.  Maintain tight joints.
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D. Hand tight joints to a maximum of 1/16" wide.

E. Machine roll units to level surface.

F. Sweep excess filler from surface of pavers.

END OF SECTION
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EXHIBIT H 

(Acknowledgement of Addenda) 

RFP TITLE: __________________________________________________________ 

Complete Part I or Part II, whichever is applicable, and sign your name in Part III. 

Part I 

Listed below are the dates of issue for each Addendum received in connection with this RFP: 

Addendum # 1, Dated _______________________________________, ____ 

Addendum # 2, Dated________________________________________, ____ 

Addendum # 3, Dated________________________________________, ____ 

Addendum # 4, Dated _______________________________________, ____ 

Addendum # 5, Dated________________________________________, ____ 

Addendum # 6, Dated________________________________________, ____ 

Part II  Acknowledgement of No Receipt 

__________ No Addendum was received in connection with this RFP 

Part III 

Proposer's Name:  __________________________________________________________     

Proposer’s Authorized Representative: 

Name:  _______________________________________________ 

Title: _______________________________________________ 

Signature: ____________________________________________ Date: ________________ 
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List of BPCA & BPCPC Board Members and Employees 

(attached) 

 

LIST OF BOARD MEMBERS 

George J. Tsunis   

Donald Capoccia 

Lester Petracca 

Martha J. Gallo 

Anthony Kendall 

Louis J. Bevilacqua 

Catherine McVay Hughes 

 

 

 

 

 

 

 

  

 

 

 

 

 

 

 



 

I-2 

 

Employees: 
Betzayda Abreu 

Deborah Addison 

Curtis Afzal 

Elsa Alvarez 

Dana Anders 

Anthony Andriano 

Stephen Arciold 

Sharmila Baichu 

Marie Baptiste 

Brett Beecham 

Freddy Belliard 

Marieke Bender 

Marcus Billups 

Emily Birdseye 

Nidia Blake-Reeder 

LaToya Brooks-Jones 

Nancy Buivid 

Anthony Buquicchio 

Peter Campbell 

Frances Caperchi 

Monica Centeno 

Julissa Cooke 

Sarah Fisher-Curtin 

Gwen Dawson 

Nicole Dawson 

Gilbert DePadua 

Paul Diaz-Larui 

Tonasia Dopson 

Jennifer Dudgeon 

Abigail Ehrlich 

Maria Ellison 

Richard Faraino 

Anitra Fauntleroy 

Tamara Flores 

Pamela Frederick 

James Gallagher 

Abigail Goldenberg 

Anastasia Gonzalez 

Lenron Goode 

Neresa Gordon 

Sakina Graves 

Ned Greenberg 

Evelyn Gregg 

Jonathan Gross 

Robert Hansen 

Nicole Heater 

 

Sankar Heerah 

Robert Hinkelman 

Craig Hudon 

Jake Jacevicius 

Amy Jogie 

William John 

Jasmine Johnson 

Benjamin Jones 

Roland Kemp 

Ann Ketring 

Susie Kim 

Karl Koenig 

Leandro Lafuente 

Michael Lamancusa 

Della Lee 

Rene Lopcy 

Janira Lopez 

Robert Maggi 

Evelin Maisonet 

Jonathan McCain 

Princess McNeill 

Brian Meikle 

Vanessa Mesine 

Ronnie Mohammed 

Dana Morgera 

Eric Munson 

Lauren Murtha 

Bertha Narcisse 

Jahmeliah Nathan 

Robert Nesmith 

Siu May Ng 

Yoshihiro Nishida 

Anne O’Neill 

Maril Ortiz 

Bienvenido Osorio 

Kevin O’Toole 

Hector Oyola 

Willem Paillant 

Jonathan Parker 

Nimisha Haribaran Patel 

Gladys Pearlman 

Dahlia Pena 

Bruno Pomponio 

Katherine Powell 

Sandra Power 

 

Robert Quon 

Jason Rachnowitz 

Madelin Ramirez 

Aline Reynolds 

Chad Rimer 

Manual Rivera 

Anthony Robinson 

Kim Robledo 

Nelson Rogers 

Jose Rosado 

Holly Ross 

Carlos Santiago 

Nicholas Sbordone 

Jean Schwartz 

Rekha Sewraj 

Sean Simon 

Kemnarine Singh 

Sarah Smedley 

Bruce Spierer 

Nicole Stallworth-Roper 

Shinay Stewart 

Jerome Sturiano 

Lance Super 

John Tam 

Alexis Torres 

Ryan Torres 

Douglas Van Horn 

Noe Velasquez 

Evangelio Villalobos 

Jeffrey Vixamar 

Sharon Wade 

David Wallace 

Annalise Warren 

Eric White 

Angela Whitehead 

Dwight Williams 

Kenneth Windman 

Al Wright 

Erin Yokoi 

Nishida Yoshihiro 

Alaura Zayas 

 




