Project: <u>Battery Park City Ballfield and</u> Date: December 18, 2019 Community Center Resiliency –

General Contractor Services

RE: Addendum # 6

# of Pages: 1

The following revisions are hereby made to Sections III. A and IV. D of the RFP for the Battery Park City Ballfield and Community Center Resiliency – General Contractor Services Project:

## <u>Revised Proposal Submissions Due Date, Interview Dates, and Anticipated Contract Start</u> <u>Date –</u>

- The due date for the submission of Proposals to BPCA is revised to January 28, 2020 at 3:00 p.m.
- The deadline to submit questions to BPCA is revised to January 10, 2020.
- The date for BPCA's response to substantive questions is revised to January 17, 2020.
- Dates for pre-award interviews, if any, will be determined at a later date.
- The anticipated Contract start date is revised to April 2020.

• •	ll be incorporated into the Proposa	s Addendum #6 have been received, all submitted. This document must be
Print Name	Signature	Date
Number of pages received:	<fill in=""></fill>	
Distributed to: All prospective Pr	roposers	