Project:	Battery Park City Ballfield and Community Center Resiliency - General Contractor Services	<u>-</u> '	January 15, 2020
		RE: # of Pages:	Addendum # 7 1
	ng revision is hereby made to Secti allfield and Community Center Res		•
Revised Pro	posal Submissions Due Date		
- The 6	due date for the submission of Prop PM	oosals to BPCA is rev	rised to February 28, 2020 at
reviewed and	e line below, I am acknowledging tha understood, and will be incorporated e Proposal for consideration.		
Print Name	Signature		Date
Number of pa	ges received: <fill in<="" td=""><td>n&gt;</td><td></td></fill>	n>	
Distributed to	e: All prospective Proposers		