

Project: Battery Park City Ballfield and
Community Center Resiliency – General
Contractor Services

Date: February 21, 2020

RE: Addendum # 9
of Pages: 1

The following revision is hereby made to Sections III. A and IV. D of the RFP for the Battery Park City Ballfield and Community Center Resiliency – General Contractor Services Project:

Extension of Deadline for Response to Questions

The due date for the Posting of Responses to Questions is hereby extended from February 21, 2020 to February 24, 2020.

By signing the line below, I am acknowledging that all pages of this Addendum have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Print Name

Signature

Date

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers