Project:	<u>South Battery Park City</u> <u>Resiliency Project: Wagner Park</u> / Museum of Jewish Heritage Site Work Construction Services	Date:	May 16, 2022
		RE: # of Pages:	Addendum #1 1

The following revisions are hereby made to *Section 3.5 – Procurement Schedule* of the Request for Proposal ("RFP") for the South Battery Park City Resiliency Project: Wagner Park / Museum of Jewish Heritage Site Work Construction Services:

Additional Pavilion Project Site Walk-Through (Mandatory): In response to an interest expressed by prospective Proposers who were unable to attend the Project Site Walk-Through on May 2, 2022, Battery Park City Authority ("BPCA") will be conducting a second Site Walk-Through on Thursday, May 19th which will commence promptly at 10 a.m. ET and is mandatory for prospective Proposers who did not attend the first Site Walk-Through. Attendees should meet in the area directly in front of the Museum of Jewish Heritage (36 Battery Place), at least fifteen (15) minutes prior to the Project Site Walk-Through start time. Note: due to space limitations, attendance of this Project Site Walk-Through is limited to three (3) representatives from each firm.

Print Name

Signature

Date

Number of pages received:\_\_\_\_\_\_ <fill in>

Distributed to: All prospective Proposers

By signing the line below, I am acknowledging that all pages of this Addendum #1 have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.