

**Project:** South Battery Park City  
Resiliency Project: Wagner Park  
/Museum of Jewish Heritage Site  
Work Construction Services

**Date:** July 6, 2022

**RE:** Addendum #11  
**# of Pages:** 1

---

---

The following revisions are hereby made to *Section 3.5 – Procurement Schedule* of the Request for Proposal (“RFP”) for the South Battery Park City Resiliency Project: Wagner Park / Museum of Jewish Heritage Site Work Construction Services:

**Revision to Response to Proposal Due Date:** The deadline for prospective Proposers to submit Proposals is hereby changed from July 13, 2022 at 1 p.m. to **July 25, 2022 at 1 p.m.**

---

---

By signing the line below, I am acknowledging that all pages of this Addendum #11 have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Number of pages received: \_\_\_\_\_ <fill in>

Distributed to: All prospective Proposers