

Project: Police Memorial and North Cove
Marina Electrical Vault Resilience
Project Construction Services

Date: 10/26/15

RE: Addendum # 5
of Pages: (1 page)

The following revisions and/or clarifications are to be made to the Request for Proposal for “**Police Memorial and North Cove Marina Electrical Vault Resilience Project Construction Services.**”

Clarifications / Revisions:

1. The current due date for the Police Memorial and North Cove Marina Electrical Vault Resilience Project Construction Services is October 26, 2015 by 3:00 p.m. As per this addendum, the due date is changed to **November 6, 2015 at 3:00 pm.**

By signing the line below, I am acknowledging that all pages of the addendum have been received, reviewed and understood, and will be incorporated into the bid price submitted. This document must be attached to the Proposal for consideration.

Print Name

Signature

Date

Number of pages received: _____ <fill in>