

**Project:           Rockefeller Park Playground  
                      Restoration – Contractor Services**

**Date:               June 15, 2018**

**RE:                 Addendum #2**

**# of Pages:        1**

---

---

The due date for the responses to the RFP will be held in abeyance pending the posting of an updated set of Construction Documents for the Project, reflecting minor revisions and additions to the current Construction Documents. It is expected that a new Addendum containing such updated Construction Documents, along with a revised due date for responses to the RFP, will be posted within the next four (4) to five (5) weeks.

---

---

By signing the line below, I am acknowledging that all pages of this Addendum have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

\_\_\_\_\_

\_\_\_\_\_

\_\_\_\_\_

Number of pages received: \_\_\_\_\_ <fill in>

Distributed to: All prospective Proposers