

**Project: Rockefeller Park Playground
Restoration – Contractor Services**

Date: July 9, 2018

RE: Addendum #3

of Pages: 79

- The attached drawings and specifications are to be substituted for the Construction Documents attached to the RFP as Exhibit I. The revised Construction Documents reflect minor changes to the Project Scope of Work as specified in the RFP.

- Item I(x) of the Scope of Work attached to the RFP as Exhibit A is amended to read:

(x) Reinstall previously removed, refurbished, repaired, and repainted existing steel and other elements, including all new hardware and suspension elements. The chains at the suspension bridge and the chase bridge are to be replaced in kind with stainless steel chains in accordance with the Construction Documents.

- The following Key Dates shall be substituted for the corresponding actions as reflected in Section IIIA of the RFP:

- Deadline to submit questions to BPCA regarding the revised Construction Documents (by email only): July 14, 2018 (by 5:00 PM)
- BPCA response to substantive questions (via BPCA website) July 19, 2018
- Proposal Due Date July 25, 2018 (by 5:00 PM)

By signing the line below, I am acknowledging that all pages of this Addendum have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Print Name

Signature

Date

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers