REQUEST FOR PROPOSALS
FOR
Esplanade Granite Restoration – South Segment
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I.

SUMMARY
Battery Park City Authority d/b/a Hugh L. Carey Battery Park City Authority (“BPCA”) requests proposals
(individually, a “Proposal” or collectively, the “Proposals”) from masonry service firms and/or general
contractors (each individually, a “Proposer” or collectively, the “Proposers”) to provide construction and
masonry services for the “Esplanade Granite Restoration – South Segment Project,” as detailed in and in
accordance with the Scope of Work (Exhibit A) and the Drawings & Specifications (Exhibit G) (the “Project”
or the “Work”). The Work is a component of a multi-year BPCA repair, replacement, and restoration program
applicable to certain granite, railing, and asphalt features of the Battery Park City Esplanade (the
“Esplanade”).
Created in 1968, BPCA is a New York State public benefit corporation responsible for financing, developing,
constructing, maintaining, and operating Battery Park City as a richly diversified, mixed-use community
providing residential and commercial space, with related amenities such as parks, plazas, recreational areas,
and a waterfront esplanade. A summary of BPCA’s structure, mission, and history, as well as the Battery
Park City project area, may be viewed at: www.bpca.ny.gov. Public information regarding BPCA’s finances,
budget, internal controls, guidelines, and policies may be viewed at: www.bpca.ny.gov/public-information.
Information relating to the Battery Park City Parks Conservancy Corporation (“BPCPC”), BPCA’s affiliate,
may be viewed at: www.bpcparks.org.
New York State-certified Minority-Owned Business Enterprises (“MBE”), Women-Owned Business
Enterprises (“WBE”) and Service-Disabled Veteran-Owned Business Enterprises (“SDVOB”) are
encouraged to submit Proposals.

II.

GENERAL PROVISIONS
This request for Proposals, including attachments, exhibits, and any amendments or addenda (collectively,
the “RFP”) is subject to the rights reserved by BPCA, including, but not limited to BPCA’s right to:










withdraw and/or cancel this RFP at any time before final award of the contract;
request clarification and/or additional information from any or all Proposers;
amend any term or requirement of this RFP at any time before award of a contract (Proposers may amend
their Proposals, as directed by BPCA, if BPCA materially alters or amends the RFP after submission of
Proposals);
alter any key dates or deadlines related to this RFP;
award the Work, in whole or in part, to one or more Proposers with or without interviews or negotiations;
reject any Proposal that does not strictly conform to the requirements of this RFP;
conduct one or more interviews, either in-person or by phone, with any or all of the Proposers to aid the
evaluation process;
request a best and final offer from any of the Proposers;
negotiate potential contract terms with any Proposer.

BPCA is not liable or responsible in any way for any expenses incurred in the preparation of a Proposal in
response to this RFP. All information submitted in response to this RFP is subject to the Freedom of Information
Law, Article 6 of the New York State Public Officers Law (“FOIL”), which requires public access to certain
documents possessed by BPCA, unless a specific exemption applies. Proposers are responsible for identifying
any information in their respective Proposals considered to be confidential and exempt from FOIL. BPCA,
however, is obligated to disclose information consistent with the requirements of FOIL, NYS Public Officers
Law Section 87.
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III.

TIMETABLE & DESIGNATED CONTACT
A. Key Dates
Subject to change at BPCA’s discretion, the following are key dates for this RFP:


RFP issued: June 28, 2019



Pre-proposal meeting: July 8, 2019 at 9:30 a.m. Meeting Location: BPCA Security Offices, 200
Rector Street, New York, NY 10280 (attendance is highly recommended).



Deadline to submit questions to BPCA: July 12, 2019 by 5:00 p.m. (by email only)
All questions regarding this RFP should be submitted in writing via email to the “Designated
Contact”: Michael LaMancusa, Battery Park City Authority, at michael.lamancusa@bpca.ny.gov.



BPCA’s response to substantive questions: July 19, 2019 (via BPCA website)



PROPOSAL DUE DATE: July 26, 2019 by 5:00 p.m. (the “Due Date”)



Contract start date: September 2019 (approximate)

B. Anticipated Contract Term
It is anticipated that the term of the contract or contracts awarded pursuant to this RFP (the “Contract” or
“Contracts”) will be up to twelve (12) months. BPCA reserves the right to terminate the Contract or
Contracts at any time, with or without cause, in accordance with the terms of the Contract. BPCA’s
sample form of contract (the “Standard Form of Contract”) is attached as Exhibit C.

IV.

GENERAL REQUIREMENTS
A. Minimum Qualification Requirements
The following are the minimum qualification requirements for this RFP. Proposals that fail to meet these
requirements will be rejected.
1) The Proposer must have an office in New York State (a New York City office is strongly preferred).
2) The Proposer must be lawfully authorized to conduct business in the State of New York.
3) The Proposer or one or more of its principals must have at least five (5) years’ experience in providing
masonry repairs and restoration services in public parks or in other public spaces.
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B. MBE/WBE/SDVOB Participation, Joint Ventures, and Sub-contracting Goals
Contractor requirements and procedures for business participation opportunities for New York State
certified MBEs/WBEs/SDVOBs and equal employment opportunity requirements relating to minority
group members and women are attached as Exhibit B. For questions relating to MBE/WBE/SDVOB
participation, joint ventures and sub-contracting goals, please contact the Designated Contact, or such
other individual as may be designated in writing by BPCA as the “M/WBE Designated Contact”.
C. Restricted Period
New York State’s State Finance Law sections 139-j and 139-k apply to this RFP, restricting Proposers’
contacts with BPCA. Proposers are restricted from making any contact (defined as oral, written or
electronic communications with BPCA under circumstances where a reasonable person would infer that
a communication was intended to influence BPCA’s conduct or decision with respect to a procurement)
relating to this RFP with anyone other than the Designated Contact, as specified in Section III.A., or
MBE/WBE/SDVOB Designated Contact, as specified in Section IV.B., from the time of Proposer’s
receipt of notice of this RFP through the date of the Final Award as defined in BPCA’s Procurement
Guidelines (the “Restricted Period”). BPCA employees must record certain contacts during the Restricted
Period, including, but not limited to, any oral or written communications that could reasonably be seen as
intended to influence BPCA’s conduct or award of this RFP. Upon notice of an improper contact, BPCA
will make a determination regarding the Proposer’s eligibility to continue participating in this RFP.
D. Submission of Proposals
Proposals must be received by BPCA no later than 5:00 p.m. on July 26, 2019
Each Proposer must submit six (6) paper copies and a PDF version (via CD-ROM or flash drive) in a
sealed package clearly marked “Proposal Enclosed - Esplanade Granite Restoration – South Segment” to
the Designated Contact by messenger, overnight courier or certified mail to the following address:
Michael LaMancusa
Battery Park City Authority
200 Liberty Street, 24th Floor
New York, NY 10281
BPCA is not responsible for late Proposals, no matter the cause. Proposals must arrive at the time and
place specified herein and be time stamped by BPCA by the Due Date. Please leave ample time for
building security. Late Proposals will NOT be accepted. Proposals submitted by fax or electronic
transmission will NOT be accepted. A Proposer may, after submitting a Proposal, amend its Proposal by
submitting an amended Proposal, clearly labeled “Amended Proposal - Esplanade Granite Restoration –
South Segment,” as long as the amended Proposal is submitted by the Due Date.

V.

PROPOSAL FORMAT AND CONTENTS
A.

Proposal Format
The Proposal must:



Be printed on 8½” x 11” paper; and
Have numbered pages.
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B.

Proposal Content
In addition to the separately sealed Cost Proposal, described in Section VIII. below, each Proposal must
include the following in the order listed:
1) Cover Letter, signed by a person within the firm who is authorized to bind the Proposer, which
includes representations that:
(a) Except as disclosed in the Proposal, no officer or employee of the Proposer is directly or
indirectly a party to or in any other manner interested financially or otherwise in this RFP;
(b) Proposer satisfies all of the minimum qualification requirements in Section IV.A; and
(c) Proposer has reviewed BPCA’s form of contract, attached as Exhibit C to this RFP, and either
has no objections or has detailed their objections in an appendix to their Proposal.
2) Executive Summary.
3) Responses to the Questions as well as all of the Information Required (Sections VI.A. and B.).
4) Required Attachments (Section VI. C.).
BPCA reserves the right to reject any Proposals that fail to include any required item described in
this Section V. B., including Cover Letters that are unsigned or fail to include each of the above
representations (including an appendix, if applicable).

VI.

INFORMATION REQUIRED
A. Questions and Information Sought Relating to the Work
1. Describe your firm’s background, experience, and staff as they may be relevant to the Work, with an
emphasis on masonry work performed in parks and/or other public spaces, while such spaces are open
and occupied, in New York City.
2. Describe your experience performing metal railing restoration and replacement work in public parks
and open spaces.
3. Submit a discussion of your approach to the Work, which shall address your proposed procedures and
plan for staffing, performance, sequencing, and completion of the Work—with particular emphasis on
any proposed means of maximizing productivity and time savings for the Project.
4. Describe your methodology for pre-construction coordination and safety oversight.
5. List each key member, manager, or supervisor of the team who you intend to assign to the Project, and
include for each listed individual: (a) area(s) of specialization; (b) title and/or position within your firm;
(c) years and type(s) of relevant experience; and (d) the services to be performed. Also, specify the
total number of staff members you intend to use for the Project, and include their titles and/or Project
roles.
6. Identify any subcontractors you intend to use for this engagement, and describe the services to be
performed by each subcontractor.
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7. Identify the person who will be the lead project manager (the “Lead PM”) and primary contact in
providing services to BPCA.
8. Describe your proposed team’s experience (including both direct contract work and work performed
under subcontracts) with similar work for other public entities, with an emphasis on New York State
and City public entities. Include contract dates, the nature of the work performed, the contracting
agency, the contract number (if known), and the supervisor for each project.
9. Clearly identify any information in your Proposal that you believe to be confidential and exempt from
FOIL, and state the reasons. Please note that this question is for informational purposes only, and
BPCA will determine whether information or materials are exempt from disclosure under FOIL in its
sole discretion.
10. Identify any and all exceptions taken to BPCA’s Standard Form of Contract, attached as Exhibit C, and
explain the reasons for such exceptions. Such exceptions must be detailed in an appendix to your
Proposal labeled, “Appendix: Objections to BPCA Form of Contract.” No exceptions to the Contract
will be considered by BPCA after submission of the Proposals. BPCA maintains the right to reject
Proposals based on non-conformance with the Standard Form of Contract.
11. Provide at least three (3) client references for whom your firm has performed similar work to that
requested in this RFP. For each client, describe the project, the project’s date, services performed, and
the name, address, and telephone number for a person at the client’s firm familiar with such work.
B. Questions and Information Sought Relating to Proposer’s Firm & Eligibility
1. Within the past three (3) years, have there been any significant developments in your firm such as
changes in ownership or restructuring? Do you anticipate any significant changes in the near future? If
so, please describe.
2. How does your firm identify and manage conflicts of interest?
3. Are there any potential conflict of interest issues posed by your firm’s performance of the Work on
behalf of BPCA?
4. Has your firm, or have any of the firm’s partners/employees, been disciplined or censured by any
regulatory body within the last five (5) years? If so, please describe the relevant facts.
5. Within the last five (5) years, has your firm, or has a partner or employee in your firm, been involved
in litigation or other legal proceedings relating to the provision of professional services? If so, please
provide an explanation and the current status or disposition of the matter.
6. List any professional or personal relationships your firm’s employees may have with BPCA’s Board
Members and/or employees, a list of which is attached as Exhibit I.
7. If selected, will your firm assign any person to this engagement who was previously an employee of
BPCA or BPCPC? If so, please: i) identify when (month and year) that person’s employment at
BPCA/BPCPC terminated, and ii) describe that person’s involvement, if any, with matters related to
this RFP during his/her employment at BPCA/BPCPC.
8. In the past five (5) years, have any public sector clients terminated their working relationship with your
firm? If so, please provide a brief statement of the reasons. Provide the name of the client and provide
a contact person, address, and telephone number.
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C. Required Attachments
1)

Mandatory Forms:
Each Proposal must include a completed copy of all “Mandatory Forms” found at:
www.bpca.ny.gov/wp-content/uploads/2015/03/Vendor-ResponsibilityQuestionnaire.pdf.
The Mandatory Forms include the following:
a)

NYS Standard Vendor Responsibility Questionnaire, notarized and signed by the individual(s)
authorized to contractually bind the Proposer, indicating the signer’s title/position within the
firm.*

b)

State Finance Law § 139 Form 1, signed by the individual(s) authorized to contractually bind the
Proposer.*

c)

W-9 form.

d)

Statement of Non-Collusion.

e)

MBE/WBE/SDVOB Utilization Plans. Please note that all such plans must be submitted even if
Proposer is a MBE/WBE/SDVOB.
*In addition to the copy required to be included in each bound Proposal, Proposers must
additionally provide one (1) unbound, completed original, with ink signatures, of the NYS
Standard Vendor Responsibility Questionnaire and SFL 139 Form 1.

2)

Response to the question regarding the use of New York State businesses set forth in Section XII.

3)

Completed MBE/WBE & EEO Policy Statement and Diversity Practices Questionnaire (attached as
Exhibit B).

4)

Financial Statements:
Provide a copy of your firm’s most recent Audited Financial Statements (within the last year). In the
event you do not have audited financials you must provide a statement to that effect with your
proposal, and summary financial information for the calendar year most recently ended.

5)

Acknowledgement of Addenda:
Attach a completed and signed Acknowledgement of Addenda Form, attached as Exhibit I,
acknowledging receipt of all addenda to this RFP, if any, issued by BPCA before the Due Date.
Addenda are posted by BPCA as necessary and can be found on the BPCA website at
www.bpca.ny.gov. It is the responsibility of each Proposer to check the BPCA website for addenda
and to review addenda prior to submitting any proposal in response to this RFP.

6)

Appendices:
a) Attach professional biographies for all key members, managers, and supervisors that will be
assigned to the Project.
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b) Attach a project schedule for performance of all Work.
VII.

INSURANCE & BONDING REQUIREMENTS
A. General Requirements
The total cost of the required insurance listed in Sections B and C below, must be incorporated into the
Cost Proposal. The additional insured protection afforded BPCA, BPCPC, and the State of New York
must be on a primary and non-contributory basis. All policies must include a waiver of subrogation in
favor of BPCA, BPCPC, and the State of New York, no policies may contain any limitations / exclusions
for New York Labor Law claims, and cross liability coverage must be provided for BPCA, BPCPC, and
the State of New York.
All of the carriers that provide the below required insurance must be rated “A-:VII” or better by A.M.
Best and must provide direct written notice of cancellation or non-renewal to BPCA, BPCPC, and the
State of New York at least 30 days before such cancellation or non-renewal is effective, except for
cancellations due to non-payment of premium, in which case 10 days written notice is acceptable.
B. Insurance Requirements for the Selected Proposer
The selected Proposer will be required to obtain and provide proof of the types and amounts of insurance
listed below: (i) as a condition precedent to the award of the contract for the Project; and (ii) continuing
throughout the entire Term. The insurance policies listed below must also conform to the applicable terms
of the Contract, as shown in BPCA’s sample form of contract attached.


Commercial General Liability Insurance, written on ISO Form CG 00 01 or its equivalent and
with no modification to the contractual liability coverage provided therein, shall be provided on an
occurrence basis and limits shall not be less than:




$6,000,000 per occurrence
$7,000,000 general aggregate which must apply on a per location / per project basis
$7,000,000 products/completed operations aggregate

BPCA, BPCPC, and the State of New York must be protected as additional insureds on ISO Form CG
2010 (11/85) or its equivalent on policies held by the selected Proposer and any of its subcontractors.
Should the Proposer’s work include construction activities of any kind then the Proposer must maintain
Products / Completed Operations coverage for no less than three years after the construction work is
completed, and continue to include Additional Insured protection for BPCA, BPCPC & The State of New
York for the prescribed timeframe. When providing evidence of insurance, the Proposer must include a
completed Acord 855 NY form. Securing the required limits via a combination of primary and
umbrella/excess liability policies is allowed.




Automobile Liability Insurance with a combined single limit of not less than
$1,000,000. Coverage must apply to the Proposer’s owned, hired, and non-owned vehicles and
protect BPCA, BPCPC, and the State of New York as additional insured.
Workers’ Compensation, Employer’s Liability, and Disability Benefits shall not be less than
statutory limits, including United States Longshore and Harbor Workers Act coverage as applicable to
the operations of the Proposer.
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C. Insurance Requirements for all Subcontractors
Any subcontractor(s) utilized by the selected Proposer will be required to obtain the types and amounts of
insurance listed below: (i) as a condition of commencing any Work; and (ii) continuing throughout the
duration of the subcontractor’s Work. The insurance policies listed below must also conform to the
applicable terms of the Contract, as shown in BPCA’s sample form of contract attached:
 Commercial General Liability Insurance, written on ISO Form CG 00 01 or its equivalent and with
no modification to the contractual liability coverage provided therein, shall be provided on an
occurrence basis and limits shall not be less than:




$1,000,000 per occurrence
$2,000,000 general aggregate which must apply on a per location / per project basis
$2,000,000 products/completed operations aggregate

BPCA, BPCPC, and the State of New York must be protected as additional insureds on ISO Form CG 2010
(11/85) or its equivalent on policies held by all subcontractors. Should the subcontractor’s work include
construction activities of any kind then the subcontractor must maintain Products / Completed Operations
coverage for no less than three years after the construction work is completed and continue to include
Additional Insured protection for BPCA, BPCPC & the State of New York for the prescribed timeframe.
When providing evidence of insurance the subcontractor must include a completed Acord 855 NY form.
Securing the required limits via a combination of primary and umbrella/excess liability policies is allowed.


Automobile Liability Insurance with a combined single limit of not less than
$1,000,000. Coverage must apply to the subcontractor’s owned, hired, and non-owned vehicles and
protect BPCA, BPCPC, and the State of New York as additional insured.



Workers’ Compensation, Employer’s Liability, and Disability Benefits shall not be less than
statutory limits, including United States Longshore and Harbor Workers Act coverage as applicable
to the operations of the subcontractor.



Subcontractors will also be required to obtain all other insurances listed in Section (2) unless
otherwise approved in writing by BPCA prior to commencement of any Subcontractor’s work.

A payment bond and a performance bond will both be required for this Project. Please provide a letter
from your surety(ies) stating that you are able to provide a payment bond and a performance bond, as required
by the Standard Form of Contract (Exhibit C).
VIII.

COST PROPOSAL: FORMAT AND REQUIRED INCLUSIONS
Each Cost Proposal must state a total lump-sum cost for the performance of all Work and include the
following:
1) A Cost Proposal in the form attached hereto as Exhibit D (“Cost Proposal”)
2) Schedule of Values in the form attached hereto as Exhibit E (“Schedule of Values”)
3) Labor Rates in the form attached hereto as Exhibit F (“Labor Rates”)
The Cost Proposal must be submitted in its own separate, sealed envelope within the sealed package
containing all other Proposal documents. Please provide six (6) copies of the Cost Proposal.
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IX.

SELECTION PROCESS
A. Evaluation
Each timely submitted Proposal will be reviewed for compliance with the form and content requirements
of this RFP. A committee of BPCA employees selected by BPCA (the “Committee”) will then review and
evaluate the Proposals in accordance with the evaluation criteria set forth below. While only Committee
members will score the evaluation criteria, the Committee may consult an outside expert for advisement
on the evaluation of matters requiring technical expertise. Before final selection, BPCA must determine
that the proposed selected Proposer is responsible, in accordance with applicable law and BPCA’s
Procurement Guidelines, which may be viewed at: www.bpca.ny.gov/public-information.
B. Interviews
BPCA reserves the right to decide whether to interview any or all of the Proposers. The Committee may
conduct interviews for many reasons, including to further assess a Proposer’s ability to perform the Work
or provide specific services, or to seek information related to any other evaluation criteria. The proposed
Lead PM, as well all other key personnel proposed to perform the Work, must be available to participate
in the interview.
C. Evaluation Criteria for Selection
Selection will be based upon the following criteria:
1) Technical Evaluation:
Expertise and experience with stone and masonry repair and restoration projects
in park/public space settings ……………………………………………………………….35%
Experience with metal railing restoration and repair work in public parks and open
spaces…................................................................................................................................. 20%
Proposed staffing and approach to work (including Work schedule) …….……...................35%
Diversity Practices Questionnaire……………………………………………………….…..10%
2) Cost Proposal evaluation.
D. Basis for Contract Award
The Contract will be awarded to the highest technically rated Proposer whose Proposal is determined to
be responsive and in the best interests of BPCA, subject to a determination that the Cost Proposal is fair,
reasonable, and provides the best value to BPCA given the requirements of the Project.

X.

NON-COLLUSION
By submitting a Proposal, each Proposer warrants and represents that any ensuing Contract has not been
solicited or secured directly or indirectly in a manner contrary to the laws of the State of New York, and that
said laws have not been violated and shall not be violated as they relate to the procurement or the performance
of the Contract by any conduct, including the paying or giving of any fee, commission, compensation, gift,
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or gratuity or consideration of any kind, directly or indirectly, to any member of the board of directors,
employee, officer or official of BPCA.

XI.

IRAN DIVESTMENT ACT
By submitting a Proposal or by assuming the responsibility of any Contract awarded hereunder, each
Proposer certifies that it is not on the “Entities Determined To Be Non-Responsive Bidders/Offerers Pursuant
to The New York State Iran Divestment Act of 2012” list (“Prohibited Entities List”) posted on the New
York State Office of General Services website at: www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf and
further certifies that it will not utilize any subcontractor/consultant that is identified on the Prohibited Entities
List on this Contract. The selected Proposer agrees that should it seek to renew or extend any Contract
awarded hereunder, it must provide the same certification at the time the Contract is renewed or extended.
The selected Proposer also agrees that any proposed assignee of the Contract will be required to certify that
it is not on the Prohibited Entities List before BPCA may approve a request for assignment of the Contract.
During the term of any Contract awarded hereunder, should BPCA receive information that a person (as
defined in State Finance Law §165-a) is in violation of the above-referenced certifications, BPCA will review
such information and offer the person an opportunity to respond. If the person fails to demonstrate that it has
ceased its engagement in the investment activity which is in violation of the New York State Iran Divestment
Act of 2012 within 90 days after the determination of such violation, then BPCA shall take such action as
may be appropriate and provided for by law, rule, or contract, including, but not limited to, seeking
compliance, recovering damages, or declaring the selected Proposer in default of the awarded Contract.
BPCA reserves the right to reject any request for renewal, extension, or assignment for an entity that appears
on the Prohibited Entities List prior to the renewal, extension, or assignment of the Contract, and to pursue a
responsibility review with the selected Proposer should it appear on the Prohibited Entities List hereafter.

XII.

ENCOURAGING USE OF NEW YORK STATE BUSINESSES IN CONTRACT PERFORMANCE
New York State businesses have a substantial presence in State contracts and strongly contribute to the
economies of the state and the nation. In recognition of their economic activity and leadership in doing
business in New York State, Proposers for this Contract for commodities, services or technology are strongly
encouraged and expected to consider New York State businesses in the fulfillment of the requirements of the
Contract. Such partnering may be as subcontractors, suppliers, protégés or other supporting roles.
Proposers are strongly encouraged, to the maximum extent practical and consistent with legal requirements,
to use responsible and responsive New York State businesses in purchasing commodities that are of equal
quality and functionality and in utilizing services and technology. Furthermore, Proposers are reminded that
they must continue to utilize small, minority and women-owned businesses, consistent with current State
law.
Utilizing New York State businesses in State contracts will help create more private sector jobs, rebuild New
York’s infrastructure, and maximize economic activity to the mutual benefit of the contractor and its New
York State business partners. New York State businesses will promote the contractor’s optimal performance
under the Contract, thereby fully benefiting the public sector programs that are supported by associated
procurements.
Public procurements can drive and improve the State’s economic engine through promotion of the use of
New York businesses by its contractors. The State therefore expects bidders/proposers to provide maximum
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assistance to New York businesses in their contracts. The potential participation by all kinds of New York
businesses will deliver great value to the State and its taxpayers.
Proposers can demonstrate their commitment to the use of New York State businesses by responding to the
question below. Each proposer must include a response to this question with their proposal. Please note that
a “yes” response requires supporting information. If yes, identify New York State businesses that will be
used and attach identifying information.
Will New York State businesses be used in the performance of this contract?
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_____Yes

_____No

EXHIBIT A
SCOPE OF WORK

I.

PROJECT SUMMARY
The selected Proposer shall provide granite, asphalt paver and metal railing repairs, replacements and
restorations along the southern segment of the Esplanade, extending from Wagner Park to North Cove Marina
and shall provide BPCA with all labor, equipment, tools, and materials necessary to inspect and repair each
area (the “Repair Areas”), as illustrated and delineated in pages C1.0-C4.0 of the drawings and specifications,
attached hereto as Exhibit G (the “Construction Documents”). The selected Proposer shall perform all
services necessary for the completion of the Project, including but not limited to the items set forth below, in
accordance with the Construction Documents.

II.

SCOPE OF WORK
a) General Requirements
With respect to each Repair Area, the selected Proposer shall:
1. Investigate and perform a survey of the Repair Area, as contemplated by the Construction
Documents.
2. Confirm the locations and field measurements of the Repair Area, and submit this information
to BPCA and the Project’s design engineer for review.
3. Submit for BPCA’s approval a schedule for the Work to be performed within the Repair Area.
b) Specific Required Repairs, Replacements and Restorations
All required repairs, replacements and/or restorations are divided by type and identified by specific
Deficiency Code numbers within the Construction Documents. The scope for each Deficiency Code is
provided below.
Deficiency Code 1:
With respect to approximately 2,129 square feet of granite slabs, as specifically indicated in the
Construction Documents, the selected Proposer shall:



Remove the existing mortar setting bed within the limits shown.
Where indicated in the Construction Documents, replace the four pieces of granite within this
span that are damaged and that require in-kind replacement. In developing an approach to
removing and resetting the granite slabs, the selected Proposer shall take into account the
presence of the railing. The temporary removal and restoration of the railing may be
considered, if the railing interferes with the granite replacement work. The proposed method of
granite slab removal and resetting shall be submitted for BPCA review. Place existing or
replacement granite slabs, as the case may be, on new setting bed mortar; all exposed edges
must be pointed and coated with sealer.
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Deficiency Code 2:
With respect to the necessary replacement of 5 granite slabs, as specifically indicated in the
Construction Documents, the selected Proposer shall:




Remove the damaged granite slabs.
Reset granite as per the repair instructions included in the Construction Documents.
Coat exposed mortar edges with sealer.

Deficiency Code 3:
With respect to approximately 2,050 square feet of granite slabs, as specifically indicated in the
Construction Documents, the selected Proposer shall:






Remove the hexagonal asphalt pavers and asphalt header stone and clean surface to the limits
shown in the Construction Documents.
Install new asphalt pavers and asphalt header stone.
Install new bituminous setting bed with new neoprene tack coat. The installation shall include
a new expansion joint with backer rod material and sealant. All pavers must have a hand tight
joint with sand/cement material.
All areas should be flush with no tripping hazards.

Deficiency Code 4:
With respect to approximately 180 linear feet of metal rails, as specifically indicated in the
Construction Documents, the selected Proposer shall:

Remove surface contamination and oils and wash with solvent according to SSPC-SP 1.

Prepare surface according to SSPC-SP 2.

Paint metal rails; paint to be used, is as follows:
o Rust-oleum High Performance Metal Primer Oil Based K7769 Rusty Metal Primer, and;
o Rust-oleum High Performance Protective Enamel K7779 Gloss Black.
Deficiency Code 5:
With respect to approximately 25 linear feet of metal rails, as specifically indicated in the
Construction Documents, the selected Proposer shall:

Remove all railings that require replacement.

Install temporary protective barriers in the areas of the removed railings.

Repair railing bases.

Install new railings.

Paint metal rails; paint to be used, is as follows:
o Rust-oleum High Performance Metal Primer Oil Based K7769 Rusty Metal Primer and;
o Rust-oleum High Performance Protective Enamel K7779 Gloss Black.
Deficiency Code 6:
With respect to approximately 40 linear feet of caulk replacement necessary, as specifically
indicated in the Construction Documents, the selected Proposer shall:
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Reseal/caulk all areas as shown on Construction Documents.
For areas that require stone resetting:
o Remove rail (where required).
o Remove stone.
o Repair substrate to form a true and level surface.
o Reset stone to match existing stone.
o Install rail (where required).
o Reseal/caulk area.
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EXHIBIT B
CONTRACTOR REQUIREMENTS AND PROCEDURES FOR PARTICIPATION BY NEW YORK
STATE-CERTIFIED MBEs/WBEs/SDVOBs AND EQUAL EMPLOYMENT OPPORTUNITIES FOR
MINORITY GROUP MEMBERS AND WOMEN
NEW YORK STATE LAW
Pursuant to New York State Executive Law Article 15-A and Parts 140-145 of Title 5 of the New York Codes, Rules
and Regulations BPCA is required to promote opportunities for the maximum feasible participation of New York
State-certified MBEs/WBEs (collectively, “MWBE(s)”) and the employment of minority group members and women
in the performance of BPCA contracts. Pursuant to New York State Executive Law Article 17-B and 9 NYCRR §252,
BPCA recognizes its obligation under the law to promote opportunities for maximum feasible participation of
certified SDVOBs.
Business Participation Opportunities for MWBEs
For purposes of this solicitation, BPCA hereby establishes the following MWBE participation goals, based on the
current availability of MWBEs:
Overall goal for total MWBE participation:

30%

NYS-Certified Minority-Owned Business (“MBE”) Participation:

15%

NYS-Certified Women-Owned Business (“WBE”) Participation:

15%

A contractor (“Contractor”) on any contract resulting from this procurement (“Contract”) must document its good
faith efforts to provide meaningful participation by MWBEs as subcontractors and suppliers in the performance of
the Contract. To that end, by submitting a response to this RFP, the Proposer agrees that BPCA may withhold payment
pursuant to any Contract awarded as a result of this RFP pending receipt of the required MWBE documentation. The
directory of MWBEs can be viewed at: www.ny.newnycontracts.com. For guidance on how BPCA will evaluate
a Contractor’s “good faith efforts,” refer to 5 NYCRR § 142.8.
The Proposer understands that only sums paid to MWBEs for the performance of a commercially useful function, as
that term is defined in 5 NYCRR § 140.1, may be applied towards the achievement of the applicable MWBE
participation goal.– The portion of a contract with an MWBE serving as a supplier that shall be deemed to represent
the commercially useful function performed by the MWBE shall be 60 percent of the total value of the contract. The
portion of a contract with an MWBE serving as a broker that shall be deemed to represent the commercially useful
function performed by the MWBE shall be the monetary value for fees, or the markup percentage, charged by the
MWBE].
In accordance with 5 NYCRR § 142.13, the Proposer further acknowledges that if it is found to have willfully and
intentionally failed to comply with the MWBE participation goals set forth in a Contract resulting from this RFP,
such finding constitutes a breach of contract and BPCA may withhold payment as liquidated damages.
Such liquidated damages shall be calculated as an amount equaling the difference between: (1) all sums identified for
payment to MWBEs had the Contractor achieved the contractual MWBE goals; and (2) all sums actually paid to
MWBEs for work performed or materials supplied under the Contract.
By submitting a bid or proposal, a Proposer agrees to demonstrate its good faith efforts to achieve the applicable
MWBE participation goals by submitting evidence thereof through the New York State Contract System (“NYSCS”),
which can be viewed at https://ny.newnycontracts.com, provided, however, that a Proposer may arrange to provide
such evidence via a non-electronic method by contacting Michael LaMancusa at michael.lamancusa@bpca.ny.gov
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or 212-417-4335, or such other individual as may be designated in writing by BPCA. Please note that the NYSCS is
a one-stop solution for all of your MBE/WBE and Article 15-A contract requirements. For additional information on
the use of the NYSCS to meet the Proposer’s MBE/WBE requirements, please see the attached MBE/WBE guidance
from the New York State Division of Minority and Women’s Business Development, “Your MWBE Utilization and
Reporting Responsibilities Under Article 15-A.”.
Additionally, a Proposer will be required to submit the following documents and information as evidence of
compliance with the foregoing:
A. An MWBE Utilization Plan with their bid or proposal. Any modifications or changes to an accepted MWBE
Utilization Plan after the Contract award and during the term of the Contract must be reported on a revised
MWBE Utilization Plan and submitted to BPCA for review and approval.
B. BPCA will review the submitted MWBE Utilization Plan and advise the Proposer of BPCA acceptance or
issue a notice of deficiency within 30 days of receipt.
C. If a notice of deficiency is issued, the Proposer will be required to respond to the notice of deficiency within
seven (7) business days of receipt by submitting to Michael LaMancusa at
michael.lamancusa@bpca.ny.gov, or such other individual as may be designated in writing by BPCA, a
written remedy in response to the notice of deficiency. If the written remedy that is submitted is not timely
or is found by BPCA to be inadequate, BPCA shall notify the Proposer and direct the Proposer to submit,
within five (5) business days, a request for a partial or total waiver of MWBE participation goals. Failure to
file the waiver form in a timely manner may be grounds for disqualification of the bid or proposal.
D. BPCA may disqualify a Proposer as being non-responsive under the following circumstances:
1) If a Proposer fails to submit an MWBE Utilization Plan;
2) If a Proposer fails to submit a written remedy to a notice of deficiency;
3) If a Proposer fails to submit a request for waiver; or
4) If BPCA determines that the Proposer has failed to document good faith efforts.
The successful Proposer will be required to attempt to utilize, in good faith, any MBE or WBE identified within its
MWBE Utilization Plan, during the performance of the Contract. Requests for a partial or total waiver of established
goal requirements made subsequent to Contract Award may be made at any time during the term of the Contract to
BPCA, but must be made no later than prior to the submission of a request for final payment on the Contract.
The successful Proposer will be required to submit a quarterly M/WBE Contractor Compliance & Payment Report
to BPCA, by the 10th day following each end of quarter over the term of the Contract documenting the progress made
toward achievement of the MWBE goals of the Contract.
Business Participation Opportunities for SDVOBs
For purposes of this solicitation, BPCA hereby establishes an overall goal of 6% for SDVOB participation. A
Proposer must document good faith efforts to provide meaningful participation by SDVOBs as subcontractors or
suppliers in the performance of the Contract and Proposer agrees that BPCA may withhold payment pending receipt
of the required SDVOB documentation. The directory of New York State Certified SDVOBs can be viewed at:
http://www.ogs.ny.gov/Core/docs/CertifiedNYS_SDVOB.pdf. For guidance on how BPCA will determine a
Contractor’s “good faith efforts,” refer to 9 NYCRR §252.2(f)(2).
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In accordance with 9 NYCRR §252.2(s), the Proposer acknowledges that if it is found to have willfully and
intentionally failed to comply with the SDVOB participation goals set forth in the Contract, such finding constitutes
a breach of Contract and Contractor shall be liable for damages as specified in the Contract.
Such damages shall be calculated based on the actual cost incurred by BPCA related to BPCA’s expenses for
personnel, supplies and overhead related to establishing, monitoring and reviewing certified SDVOB programmatic
goals.
A. Additionally, a Proposer agrees to submit a Utilization Plan with their bid or Proposal as evidence of
compliance with the foregoing. Any modifications or changes to the Utilization Plan after the Contract award
and during the term of the Contract must be reported on a revised Utilization Plan and submitted to BPCA.
B. BPCA will review the submitted Utilization Plan and advise the Proposer of BPCA’s acceptance or issue a
notice of deficiency within 30 days of receipt.
C. If a notice of deficiency is issued, Proposer agrees that it shall respond to the notice of deficiency within
seven (7) business days of receipt by submitting to Michael LaMancusa at
michael.lamancusa@bpca.ny.gov, or such other individual as may be designated in writing by BPCA, a
written remedy in response to the notice of deficiency. If the written remedy that is submitted is not timely
or is found by BPCA to be inadequate, BPCA shall notify the Proposer and direct the Proposer to submit,
within five (5) business days, a request for a partial or total waiver of SDVOB participation goals. Failure to
file the waiver form in a timely manner may be grounds for disqualification of the bid or Proposal.
D. BPCA may disqualify a Proposer as being non-responsive under the following circumstances:
1) If a Proposer fails to submit a Utilization Plan;
2) If a Proposer fails to submit a written remedy to a notice of deficiency;
3) If a Proposer fails to submit a request for waiver; or
4) If BPCA determines that the Proposer has failed to document good faith efforts.
The successful Proposer shall attempt to utilize, in good faith, any SDVOB identified within its Utilization Plan,
during the performance of the Contract. Requests for a partial or total waiver of established goal requirements made
subsequent to the Contract award may be made at any time during the term of the Contract to BPCA, but must be
made no later than prior to the submission of a request for final payment on the Contract.
The successful Proposer is required to submit a Contractor’s SDVOB Contractor Compliance & Payment Report to
BPCA on a monthly basis over the term of the Contract documenting the progress made toward achievement of the
SDVOB goals of the Contract.
Equal Employment Opportunity (EEO) Requirements
By submission of a bid or proposal in response to this solicitation, the Proposer agrees with all of the terms and
conditions of the attached MWBE Equal Employment Opportunity Policy Statement. The Proposer is required to
ensure that it and any subcontractors awarded a subcontract for the construction, demolition, replacement, major
repair, renovation, planning or design of real property and improvements thereon (the "Work"), except where the
Work is for the beneficial use of the Proposer, undertake or continue programs to ensure that minority group members
and women are afforded equal employment opportunities without discrimination because of race, creed, color,
national origin, sex, age, disability or marital status. For these purposes, equal opportunity shall apply in the areas of
recruitment, employment, job assignment, promotion, upgrading, demotion, transfer, layoff, termination, and rates of
pay or other forms of compensation. This requirement does not apply to: (i) work, goods, or services unrelated to the
Contract; or (ii) employment outside New York State.
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The Proposer will be required to submit a Minority and Women-owned Business Enterprise and Equal Employment
Opportunity Policy Statement, Form # 4, to BPCA with its bid or proposal.
If awarded a Contract, Proposer shall submit a Workforce Utilization Report and shall require each of its
Subcontractors to submit a Workforce Utilization Report, in such format as shall be required by BPCA on a monthly
basis during the term of the Contract.
Pursuant to Executive Order #162, contractors and subcontractors will also be required to report the gross wages paid
to each of their employees for the work performed by such employees on the contract utilizing the Workforce
Utilization Report on a quarterly basis.
Further, pursuant to Article 15 of the Executive Law (the “Human Rights Law”), all other State and Federal statutory
and constitutional non-discrimination provisions, the Contractor and sub-contractors will not discriminate against
any employee or applicant for employment because of race, creed (religion), color, sex, national origin, sexual
orientation, military status, age, disability, predisposing genetic characteristic, marital status or domestic violence
victim status, and shall also follow the requirements of the Human Rights Law with regard to non-discrimination on
the basis of prior criminal conviction and prior arrest.
Please Note: Failure to comply with the foregoing requirements may result in a finding of non-responsiveness,
non-responsibility and/or a breach of the Contract, leading to the withholding of funds, suspension or
termination of the Contract or such other actions or enforcement proceedings as allowed by the Contract.
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Your MBE/WBE Utilization and Reporting Responsibilities
Under Article 15-A
The New York State Contract System (“NYSCS”) is your one stop tool compliance with New York State’s
MBE/WBE Program. It is also the platform New York State uses to monitor state contracts and MBE/WBE
participation.
GETTING STARTED
To
access
the
system,
please
login
or
create
a
user
name
and
password
at
https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp?TN=ny&XID=7562. If you are uncertain whether
you already have an account set up or still need to register, please send an email to the customer service contact listed
on the Contact Us & Support page, or reach out Michael LaMancusa at michael.lamancusa@bpca.ny.gov or at 212417-4335, or to such other individual as may be designated in writing by BPCA. For verification, in the email, include
your business name and contact information.
VENDOR RESPONSIBILITIES
As a vendor conducting business with New York State, you have a responsibility to utilize minority- and/or womenowned businesses in the execution of your contracts, per the MBE/WBE percentage goals stated in your solicitation,
incentive proposal or contract documents. NYSCS is the tool that New York State uses to monitor MBE/WBE
participation in state contracting. Through the NYSCS you will submit utilization plans, request subcontractors,
record payments to subcontractors, and communicate with your project manager throughout the life of your awarded
contracts.
There are several reference materials available to assist you in this process, but to access them, you need to first be
registered within the NYSCS. Once you log onto the website, click on the Help & Support >> link on the lower left
hand corner of the Menu Bar to find recorded trainings and manuals on all features of the NYSCS. You may also
click on the Help & Tools icon at the top right of your screen to find videos tailored to primes and subcontractors.
There are also opportunities available to join live trainings, read up on the “Knowledge Base” through the Forum
link, and submit feedback to help improve future enhancements to the system. Technical assistance is always
available
through
the
Contact
Us
&
Support
link
on
the
NYSCS
website
(https://ny.newnycontracts.com/FrontEnd/VendorSearchPublic.asp?TN=ny&XID=7562).
For more information, contact Michael LaMancusa at michael.lamancusa@bpca.ny.gov or at 212-417-4335, or such
other individual as may be designated in writing by BPCA.
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MINORITY AND WOMEN-OWNED BUSINESS ENTERPRISES
EQUAL EMPLOYMENT OPPORTUNITY (EEO) POLICY STATEMENT
MBE/WBE AND EEO POLICY STATEMENT
I, _________________________ (the “Contractor”), agree to adopt the following policies with respect to the project
being developed at, or services rendered to, the Battery Park City Authority (“BPCA”).
This organization will and will cause its
contractors and subcontractors to take good
faith actions to achieve the MBE/WBE
contract participations goals set by the State for that area in which
the State-funded project is located, by taking the following steps:

(a)
This organization will not
discriminate against any employee
or applicant for employment because of race, creed, color,
national origin, sex, age, disability or marital status, will
undertake or continue existing diversity programs to
ensure that minority group members are afforded equal
employment opportunities without discrimination, and
shall make and document its conscientious and active
efforts to employ and utilize minority group members and
women in its work force on State contracts.

EEO

MBE/WBE

(1) Actively and affirmatively soliciting bids for contracts and
subcontracts from qualified State certified MBEs or WBEs,
including solicitations to MBE/WBE contractor associations.
(2) Requesting a list of State-certified MBEs/WBEs from BPCA
and soliciting bids from these MBEs/WBEs directly.

(b) This organization shall state in all solicitation or
advertisements for employees that in the performance of
the State contract all qualified applicants will be afforded
equal employment opportunities without discrimination
because of race, creed, color, national origin, sex
disability or marital status.

(3) Ensuring that plans, specifications, request for proposals and
other documents used to secure bids will be made available in
sufficient time for review by prospective MBEs/WBEs.
(4) Where feasible, dividing the work into smaller portions to
enhance participations by MBEs/WBEs and encourage the
formation of joint venture and other partnerships among
MBE/WBE contractors to enhance their participation.

(c) At the request of BPCA, this organization shall request
that each employment agency, labor union, or authorized
representative will not discriminate on the basis of race,
creed, color, national origin, sex, age, disability or marital
status and that such union or representative will
affirmatively cooperate in the implementation of this
organization’s obligations herein.

(5) Documenting and maintaining records of bid solicitation,
including those to MBEs/WBEs and the results thereof. The
Contractor will also maintain records of actions that its
subcontractors have taken toward meeting MBE/WBE contract
participation goals.

(d) The Contractor shall comply with the provisions of the
Human Rights Law, all other State and Federal statutory
and constitutional non-discrimination provisions. The
Contractor and subcontractors shall not discriminate
against any employee or applicant for employment
because of race, creed (religion), color, sex, national
origin, sexual orientation, military status, age, disability,
predisposing genetic characteristic, marital status or
domestic violence victim status, and shall also follow the
requirements of the Human Rights Law with regard to
non-discrimination on the basis of prior criminal
conviction and prior arrest.

(6) Ensuring that progress payments to MBEs/WBEs are made on
a timely basis so that undue financial hardship is avoided, and
that bonding and other credit requirements are waived or
appropriate alternatives are developed to encourage
MBE/WBE participation.

(e) This organization will include the provisions of sections
(a) through (d) of this agreement in every subcontract in
such a manner that the requirements of the subdivisions
will be binding upon each subcontractor as to work in
connection with the State contract.

B-6

Agreed to this

day of ____________________, 20

By
Print:

Title:

is designated as the Consultant’s Minority Business Enterprise Liaison
responsible for administering the Minority and Women-Owned Business Enterprises - Equal Employment
Opportunity (MBE/WBE - EEO) program.
MBE/WBE Contract Goals
30% Minority and Women’s Business Enterprise Participation
___% Minority Business Enterprise Participation
___% Women’s Business Enterprise Participation
EEO Contract Goals (if applicable)
___% Minority Labor Force Participation
___% Female Labor Force Participation
____________________________________________
(Authorized Representative)
Title:

________________________________________

Date:

________________________________________
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Battery Park City Authority Request For Proposals

Diversity Practices Questionnaire
I, ___________________, as __________________ (title) of _______________ company (the “Company”),
swear and/or affirm under penalty of perjury that the answers submitted to the following questions are complete
and accurate to the best of my knowledge:
1. Does your Company have a Chief Diversity Officer or other individual who is tasked with supplier diversity
initiatives? Yes or No
If Yes, provide the name, title, description of duties, and evidence of initiatives performed by this individual
or individuals.
2. What percentage of your Company’s gross revenues (from your prior fiscal year) was paid to New York State
certified MBEs/WBEs as subcontractors, suppliers, joint-ventures, partners or other similar arrangement for
the provision of goods or services to your Company’s clients or customers?
3. What percentage of your Company’s overhead (i.e. those expenditures that are not directly related to the
provision of goods or services to your Company’s clients or customers) or non-contract-related expenses (from
your prior fiscal year) was paid to New York State certified MBEs/WBEs as suppliers/contractors?1
4. Does your Company provide technical training2 to MBEs/WBEs? Yes or No
If Yes, provide a description of such training which should include, but not be limited to, the date the program
was initiated, the names and the number of MBEs/WBEs participating in such training, the number of years
such training has been offered and the number of hours per year for which such training occurs.
5. Is your Company participating in a government approved M/WBE mentor-protégé program?
If Yes, identify the governmental mentoring program in which your Company participates and provide
evidence demonstrating the extent of your Company’s commitment to the governmental mentoring program.
6. Does your Company include specific quantitative goals for the utilization of MBEs/WBEs in its nongovernment procurements? Yes or No
If Yes, provide a description of such non-government procurements (including time period, goal, scope and
dollar amount) and indicate the percentage of the goals that were attained.
7. Does your Company have a formal M/WBE supplier diversity program? Yes or No
If Yes, provide documentation of program activities and a copy of policy or program materials.
8. Does your Company plan to enter into partnering or subcontracting agreements with New York State certified
MBEs/WBEs if selected as the successful Proposer? Yes or No
If Yes, complete the attached Utilization Plan.

1

Do not include onsite project overhead.
Technical training is the process of teaching employees how to more accurately and thoroughly perform the technical components of their
jobs. Training can include technology applications, products, sales and service tactics, and more. Technical skills are job-specific as opposed
to soft skills, which are transferable.
2
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Battery Park City Authority Request For Proposals

All information provided in connection with the Diversity Practices Questionnaire is subject to audit and any
fraudulent statements are subject to criminal prosecution and debarment.
Signature of
Owner/Official
Printed Name of
Signatory
Title
Name of Business
Address
City, State, Zip

STATE OF _______________________________
COUNTY OF

) ss:

On the ______ day of __________, 20 , before me, the undersigned, a Notary Public in and for the State of
__________, personally appeared _______________________________, personally known to me or proved to
me on the basis of satisfactory evidence to be the individual whose name is subscribed to this certification and said
person executed this instrument.
__________________________
Notary Public
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EXHIBIT C
(BPCA Standard Form of Contract)

[NO FURTHER TEXT ON THIS PAGE]

C-1

CONSTRUCTION AGREEMENT

between

HUGH L. CAREY BATTERY PARK CITY AUTHORITY
and
[NAME OF COMPANY, INC. CORP, CO.]

Dated as of [DATE]
Contract No. [ENTER CONTRACT NUMBER]

(PROJECT NAME)
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CONSTRUCTION AGREEMENT
AGREEMENT (the “Agreement”) made as of [DATE] between BATTERY PARK CITY
AUTHORITY, d/b/a HUGH L. CAREY BATTERY PARK CITY AUTHORITY, (“BPCA” ), a
body corporate and politic, constituting a public benefit corporation and having a place of business
at 200 Liberty Street, 24th Floor, New York, New York 10281, and [NAME OF COMPANY],
incorporated in the state of [STATE], having an office at [Street Address, City, Zip Code]
(“Contractor”).
W I T N E S S E T H:
WHEREAS, BPCA has fee title to certain real property located in the City, County
and State of New York, generally consisting of approximately 92 acres of land located on the west
side of lower Manhattan, bounded by Pier A to the South, the westerly extension of Reade Street
to the North, the United States Bulkhead Line to the East and the United States Pierhead Line to
the West (collectively, “Battery Park City”); and
WHEREAS, BPCA has caused the staged development of Battery Park City, in
individual parcels, creating a richly diversified mixed use community providing residential and
commercial space, with related amenities such as parks, plazas, recreational areas and a waterfront
esplanade; and
WHEREAS, BPCA intends to hire a contractor to perform [type of services],
consisting of the Work, as hereinafter defined, for the [structure] upon which work will be
performed (the “Project”), located in and adjacent to [location], in Battery Park City, in the
Borough of Manhattan, County, City and State of New York (the “Site”); and
WHEREAS, Contractor has been selected to perform the Work, upon the terms and
conditions hereinafter provided; and
NOW, THEREFORE, in consideration of the mutual covenants hereinafter set
forth, Contractor and BPCA hereby agree as follows:
ARTICLE 1 - DEFINITIONS
The following terms, wherever used in the Contract Documents, as defined herein,
shall have the meanings set forth below or in the Section enumerated below next to each term:
(a)

Agreement - as defined in Section 2.2(a).

(b)

Agreement Termination Date - as defined in Section 3.1(a).

(c)

Architect - [include Name, Address, etc., as applicable].

(d)

Artist - [include Name, Address, etc., as applicable].

(e)
BPCA - as defined in the introductory clause of this Agreement. BPCA hereby
designates [BPCA Person and Title], as the representative of BPCA for the purpose of acting on
behalf of BPCA whenever action is required to be taken hereunder by BPCA. Such designation
may be revoked in writing at any time after notice given by BPCA to Contractor. In addition, such
representative of BPCA shall have full power and authority to delegate in writing any or all of her
responsibilities hereunder to any one or more persons after notice to Contractor.
(f)

Certificate of Substantial Completion - as defined in Section 8.6.

(g)

Change Order - as defined in Section 9.1(b).

(h)

Construction Manager - [include Name, Address, etc., as applicable].

(i)

Contract Documents - as defined in Section 2.2.
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(j)

Contract Price - as defined in Article 4.

(k)
Contract Time - the duration of time during which Construction Manager schedules
and coordinates the Work of Contractor pursuant to Section 7.2 hereof.
(l)

Contractor - as defined in the first Recital of this Agreement.

(m)

Drawings - Project drawings comprising part of Exhibit [x].

(n)

Engineer [include Name, Address, etc., as applicable].

(o)
Extra Work - any work in addition to the Work to be performed by Contractor
pursuant to the Contract Documents.
(p)

Field Order - as defined in Section 9.3.

(q)

Final Acceptance - as defined in Section 8.7.

(r)

Final Requisition - as defined in Section 5.2.

(s)

Guarantor - as defined in Section 27.3.

(t)
Joint Venture - an entity created pursuant to a written agreement among two or
more contractors pursuant to which each shares in the direction and performance of the Work and
shares in a stated percentage of profits or losses.
(u)

Key Person/Personnel - as defined in Section 27.25.

(v)

Materialman - supplier of Materials.

(w)
Materials - all products, materials, fixtures, tools, equipment, apparatus, and
furnishings intended to form a part of the Work.
(x)
Minority Business Enterprise or Minority Owned Business Enterprise or MBE - as
defined in Article 26.
(y)

Minority or Minority Group Member - as defined in Article 26.

(z)
Notice to Proceed - a written directive from BPCA to Contractor signed by a duly
authorized BPCA representative directing Contractor to begin performance of the Work set forth
in this Agreement on a particular date.
(aa)

Payment Bond - as defined in Section 13.3.

(bb)

Performance Bond - as defined in Section 13.3.

(cc)

Preceding Covered Date - as defined in Section 5.5.

(dd) Product Data - illustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by Contractor to illustrate a Material, product
or system for some portion of the Work.
(ee)

Progress Schedule for the Work - as defined in Section 3.1(a).

(ff)

Project - as defined in the third Recital of this Agreement.

(gg)

Purchase Order - as defined in Section 10.1(e).

(hh)

Requisitions - as defined in Section 5.2.

(ii)
Samples - physical examples which illustrate Materials or workmanship and
establish standards by which the Work will be judged.
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(jj)

Site - as defined in the third Recital of this Agreement.

(kk)

Specifications - the specifications comprising part of Exhibit [x].

(ll)
Subcontract - an agreement between the Contractor and a Subcontractor (as
defined in subsection (mm), below) for work on the Site.
(mm) Subcontractor - a person, firm, partnership or corporation under contract with
Contractor.
(nn)

Term - as defined in Section 3.1(i).

(oo)

Trade Payment Breakdown - as defined in Section 5.3.

(pp) Women’s Business Enterprise or Women Owned Business Enterprise or WBE as defined in Article 26.
(qq)

Work - as defined in Section 2.1.

(rr)

Work Completion Date - as defined in Section 3.1(a).

ARTICLE 2 - SCOPE OF WORK, MATERIALS AND LABOR
2.1

Definition of Work

Contractor shall perform and complete (and shall cause all Subcontractors to perform and
complete) for BPCA the work more particularly described in Exhibit A (the “Work”) annexed
hereto and made a part hereof, required by and in conformity with the Contract Documents in
connection with the construction of the Project on the Site. All materials to be furnished and labor
and work to be performed and completed by Contractor and/or Subcontractors as required in the
Contract Documents and in conformity with all requirements applicable with respect thereto are
herein collectively referred to as the “Work.”
2.2

Contract Documents
The “Contract Documents” shall consist of the following:

(a)
This instrument (the “Agreement”), which includes, in addition to the text
comprising Articles 1 through 27, the following:
(1) EXHIBIT A - SCOPE OF WORK (as applicable)
(2) EXHIBIT B – DRAWINGS (as applicable)
(3) EXHIBIT C – SPECIFICATIONS (as applicable)
(4) EXHIBIT D - MONTHLY UTILIZATION COMPLIANCE REPORTS (as
applicable)
(5) EXHIBIT E - PROMPT PAYMENT POLICY (as applicable)
(6) EXHIBIT F - INCIDENT REPORT FORM (as applicable)
(b)

The Payment and Performance Bonds (as defined in Section 13.3).

(c)

Change Orders adopted pursuant to Article 9.

The Contract Documents form the contract between BPCA and Contractor.
References in the Contract Documents to “the Contract”, “this Contract” or “the Construction
Contract” shall be deemed to include all of the Contract Documents. References to “this
Agreement” or “the Agreement” shall refer to this instrument (including the Exhibits attached
hereto), which is one of the Contract Documents.
2.3

Intent of Contract Documents
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(a)
The intent of the Contract Documents is to include in the Work all labor and
materials, insurance, tools, equipment, permits, licenses, taxes, approvals, transportation, surveys,
testing, field engineering and other professional services (other than the services of BPCA’s
Architect, Construction Manager, Engineers, and attorneys, and the inspection, survey and testing
services of BPCA) and any other items required to execute and complete the Work satisfactorily
and in accordance with the Contract Documents. Contractor shall perform and complete the Work
in accordance with the true intent and meaning of the Contract Documents and shall perform all
Work incident thereto or as is usually performed in connection therewith or as is reasonably
inferable therefrom, it being the intention that all work usually performed by the trade covered by
this Agreement and necessary to produce the intended result be performed by Contractor whether
or not specifically covered by the Contract Documents.
(b)
The Contract Documents are complementary and what is called for by one shall be
as binding as if called for by all.
(c)
If any conflicts or ambiguities are found in or between the Drawings and
Specifications, or among any of the Contract Documents, they shall be brought to the attention of
Construction Manager immediately for resolution. Architect and Construction Manager will
interpret the Contract Documents so as to secure in all cases the most substantial and complete
performance of the Work as is most consistent with the needs and requirements of the Work. In
the event that Architect and Construction Manager disagree as to the interpretation of the Contract
Documents, such dispute shall be presented to BPCA, which shall have sole authority to resolve
the dispute.
(d)
Addenda to parts of the Contract Documents are for the purpose of varying,
modifying, rescinding or adding to the affected portion of the Contract Documents. All addenda
should be read together with the portions of the Contract Documents to which they pertain. Where
an addendum modifies a portion of a paragraph or a Section, the remainder of the paragraph or
Section shall remain in force unless otherwise stated in the addendum.
(e)
Captions, headings, cover pages, tables of contents and footnote instructions
contained in the Contract Documents are inserted only to facilitate reference and for convenience
and in no way define, limit or describe the scope, intent or meaning of any provision of the
Agreement.
(f)
Words and abbreviations which have well-known technical or trade meanings are
used in the Contract Documents in accordance with such recognized meanings.
(g)
Drawings and Specifications are complementary. Anything shown in the Drawings
and not mentioned in the Specifications, or mentioned in the Specifications and not shown in the
Drawings, shall have the same effect as if shown or mentioned in both.
(h)
A typical or representative detail indicated on the Drawings shall constitute the
standard for workmanship and Materials throughout corresponding parts of the Work. Where
necessary, and where reasonably inferable from the Drawings or Specifications, Contractor shall
adapt such representative detail for application to such corresponding parts of the Work. The
details of such adaptation shall be subject to prior approval by Architect. Repetitive features shown
in outline on the Drawings shall be in exact accordance with corresponding features completely
shown.
(i)
The layout of mechanical and electrical systems, equipment, fixtures, piping,
ductwork, conduit, specialty items, and accessories indicated on the Drawings is diagrammatic,
and all variations in alignment, elevation, and detail required to avoid interferences and satisfy
Architectural and structural limitations are not necessarily shown. Actual layout of the Work shall
be carried out without affecting the architectural and structural integrity and limitations of the
Work and shall be performed in such sequence and manner as to avoid conflicts, provide clear
access to all control points, including valves, strainers, control devices, and specialty items of
every nature related to such systems and equipment, obtain maximum headroom, and provide
adequate clearances as required for operation and maintenance.
2.4

Completion of Drawings and Specifications
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Contractor acknowledges that there are items of work which are not drawn or
specified with complete detail in the Drawings and Specifications but which are required for the
completion of the Work. Any such item, when identified as part of the reasonable development of
the Work, shall be drawn or specified by Architect in consultation with Contractor, in a manner
consistent with contemplated kind and quality and customary standards. When such drawing or
specification is approved by BPCA, the drawing or specification so approved shall thereupon be
part of the Contract Documents and the item of work shall be performed by Contractor as part of
the Work without further action or order of Construction Manager or BPCA and without any
increase in the Contract Price (as hereinafter defined) as if such drawing and/or specification were
originally included in the Contract Documents.
2.5

Title to Materials

Title to all Materials shall immediately vest in BPCA upon payment in respect of
such Materials, whether or not then incorporated or installed into the Project. The Materials shall
then become the sole property of BPCA subject to the right of BPCA, Construction Manager or
Architect to reject same for failure to conform to the standards of any or all of the Contract
Documents. Title to all Work and Materials shall be in BPCA, free and clear of all liens, claims,
security interests or encumbrances. Contractor warrants that no Work or Materials shall be
fabricated or delivered to the Site by Contractor or any Subcontractor or Materialman subject to
any security interest, lien or similar encumbrance.
2.6

Contractor’s Obligations

(a)
Contractor shall in a good and workmanlike manner perform all the Work required
by this Agreement in accordance with the best practice of Contractor’s trade within the time
specified herein. Contractor shall supervise and direct the Work using its best skill and attention.
Contractor shall be solely responsible for all construction means, methods, techniques, sequences
and procedures within the scope of Contractor’s Work.
(b)
Contractor shall furnish, erect, maintain, and remove such construction plant and
such temporary Work as may be required for the performance of the Work. Contractor shall be
responsible for the safety, efficiency and adequacy of Contractor’s plant, appliances and methods,
and for damage that may result from failure or improper construction, maintenance or operation
of such plant, appliances and methods. Contractor shall comply with all terms of the Contract
Documents, and shall do, carry on and complete the entire Work under the direction of and to the
satisfaction of BPCA.
(c)
Contractor shall provide all equipment, tools and materials and whatever else may
be required for proper performance of the Work unless stated otherwise in the Contract
Documents.
(d)
Contractor shall deliver all Materials at such times and in such quantities as will
insure the speedy and uninterrupted progress of the Work. All Materials shall be delivered to the
Site in proper order and quantity and shall be stored at the Site, if storage space is available in
Construction Manager’s opinion, in such places as Construction Manager shall direct; provided,
that no delivery of Materials shall be made to the Site without prior approval by Construction
Manager. Contractor has been advised and is aware that the Project is located in a congested
metropolitan area, and there may not be sufficient space to store Materials on Site. If storage space
is unavailable on Site, Contractor shall make arrangements to store Materials off Site at
Contractor's own cost. Contractor shall not be entitled to additional compensation for moving
Materials from one storage area to another, whether such storage areas are on or off Site. No
Materials shall be removed from the Site without the consent of Construction Manager. Contractor
shall handle and take care of all Materials used in performance of the Work whether furnished by
Contractor or BPCA, as the same are delivered to the Site or to any applicable offsite storage
location and shall be solely responsible for the security and condition of the same. After final
completion and acceptance of the Work, or sooner if requested by Construction Manager,
Contractor shall remove all surplus Materials and scaffolding furnished by it which have not been
incorporated in the Work.
(e)
Contractor shall follow and perform the Work in accordance with the Contract
Documents as interpreted by Architect, Construction Manager, and BPCA.
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(f)
Unless otherwise provided in the Contract Documents, Contractor shall secure and
pay for all permits and governmental fees, licenses and inspections necessary for the proper
execution and completion of the Work. Contractor shall give all notices and comply with all laws,
ordinances, rules, regulations and lawful orders of any public authority bearing on the performance
of the Work. If Contractor observes that any of the Contract Documents are at variance with any
applicable laws in any respect, Contractor shall promptly notify Architect and Construction
Manager in writing, and any necessary changes shall be accomplished by appropriate modification.
If Contractor performs any Work knowing it to be contrary to such laws, ordinances, rules and
regulations, and without such notice to Architect and Construction Manager, Contractor shall
assume full responsibility therefor and shall bear all costs attributable thereto.
(g)
Contractor shall be responsible for collecting all paper, cartons and other debris
caused by its Work or personnel, placing the same in a location designated by Construction
Manager and keeping the portion of the Site upon which Contractor is performing the Work free
from all debris.
(h)

Contractor shall attend meetings as directed by BPCA or Construction Manager.

2.7

“Or Equal” Clause

(a)
The Materials of manufacturers referred to in the Specifications and on the
Drawings are intended to establish the standard of quality and design required by Architect;
however, Materials of manufacturers, other than those specified, may be used if equivalent and
approved by Architect, Construction Manager and BPCA.
(b)
It is deemed that the term “or approved equal” is included after all Materials
referred to in the Specifications or on the Drawings.
(c)
Architect will initially judge the equivalency of proposed substitute Materials.
Architect will make written recommendation of acceptance or rejection to Construction Manager
and/or BPCA. Construction Manager and/or BPCA will then authorize Architect to issue to
Contractor written approval or rejection of the substitution.
(d)
If Contractor desires to use a substitute item, Contractor shall make application to
Architect in writing in sufficient time (with regard to the progress of the Work, the period of
delivery of the goods concerned and adequate time for Architect’s review) stating and fully
identifying the proposed substitute, cost changes (if any), and submitting substantiating data,
samples, brochures of the item proposed. It is Contractor’s responsibility to provide at its sole
expense sufficient evidence by tests or other means to support any request for approval of
substitutions.
(e)
Prior to proposing any substitute item, Contractor shall satisfy itself that the item
Contractor proposes is, in fact, equal to that specified and had been used satisfactorily in similar
applications to the application proposed for the Work, for at least three years, that it will fit into
the space allocated and within the load allocated for the same, that it affords comparable ease of
operations, maintenance and service, that its appearance, longevity and suitability for the climate
and use are comparable to that specified, and that the substitution requires no change in dimension
or design of any other Work of Contractor, of any other contractor or in the time required for the
performance thereof.
(f)
The burden of proof that a proposed substitution is equal to a specified item shall
be upon Contractor, who shall support its request with sufficient test data and other means to permit
Architect to make a fair and equitable decision on the merits of the proposal. Any item by the
manufacturer other than those cited in the Contract Documents, or of brand name or model number
or of generic species other than those cited in the Contract Documents, will be considered a
substitution.
(g)
Acceptance of substitutions shall not relieve Contractor from responsibility for
compliance with all the requirements of the Contract Documents. If, notwithstanding the
provisions of subsection (e) above, changes in other parts of the Work or the work of other
contractors are required by its substitutions, Contractor shall be responsible for the costs of any
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such changes including the cost of all design and redesign services related thereto incurred by the
Architect and its consultants.
(h)
The Contract Time shall not be extended by any circumstances resulting from a
proposed substitution, nor shall Contractor be entitled to any compensation for any delay caused
thereby or related thereto.
2.8

Quality and Labeling

All Materials furnished shall be new and the quality thereof shall be in accordance
with the Contract Documents. When Materials are specified to conform to a given standard, the
Materials delivered to the Site shall bear manufacturer’s labels stating that the Materials meet such
standard. The above requirements shall not restrict or affect BPCA’s right to test Materials as
provided in this Agreement.
ARTICLE 3 - COMMENCEMENT AND COMPLETION OF THE WORK
3.1

Commencement, Completion and Progress Schedule

(a)
Contractor shall prepare and submit a progress schedule for the Work (“Progress
Schedule for the Work”) and agrees to be bound by and comply with the Work Completion Date
and the Progress Schedule for the Project (as the Progress Schedule for the Project shall be updated
pursuant to subsection (b)) and waives any right to charge or claim damages or any increased cost,
charges or expenses against BPCA, Construction Manager, or Architect, for delays or disruptions
from any cause whatsoever. Contractor’s sole remedy as against BPCA, Construction Manager,
or Architect for any delays or disruptions shall be as provided in Section 3.4 hereof.
Notwithstanding the foregoing, the Work shall be completed by no later than [date] (the “Work
Completion Date”) with time being of the essence in respect of said Work Completion Date, as
more fully set forth in subsection (h) below; this Agreement shall terminate by [date] (the
“Agreement Termination Date”) (the period between the date of commencement of the Work
and the Agreement Termination Date, the “Term”).
(b)
The Progress Schedule for the Work shall be formatted in a detailed precedencestyle critical path method, or such other format satisfactory to BPCA and Construction Manager
and shall also (a) provide a graphic representation of all activities and events including float values
that will affect the critical path of the Work, (b) incorporate and coordinate all pertinent
information involving each phase of Work, and (c) identify dates that are critical to ensuring the
timely and orderly completion of the work in accordance with the requirements of the Contract
Documents, including the dates for Substantial Completion of each respective phase of the Work.
The Progress Schedule for the Work shall be updated weekly, or at any other time at the request
of Construction Manager or BPCA, and submitted to Construction Manager and BPCA for review
and approval. Failure to submit any requested update shall constitute a material breach of this
Agreement. The Contractor shall promptly give written notice of any actual or potential delays to
BPCA and Construction Manager. After submission of the Progress Schedule for the Work,
Construction Manager shall coordinate the Progress Schedule for the Work with the Progress
Schedule for the Project. The Progress Schedule for the Work may be revised by Construction
Manager from time to time.
(c)
Contractor shall commence the Work upon receipt of a written notice to proceed
signed by BPCA (the “Notice to Proceed”), and shall prosecute the Work diligently and in
accordance with the time and place requirements of the Project as determined and directed by
Construction Manager, by using such means and methods of construction as will assure that the
Work will be performed hereunder in accordance with the Contract Documents and Progress
Schedule for the Work, and to the satisfaction of BPCA, Architect, and Construction Manager.
(d)
If, in the opinion of Construction Manager, Contractor falls behind the Progress
Schedule for the Project then in effect, Contractor shall take whatever steps may be necessary to
improve its progress and shall, if requested by Construction Manager, submit operational plans to
demonstrate the manner in which the lost time may be regained. It is the responsibility of
Contractor to maintain its schedule so as not to delay the progress of the Project or the schedules
of other contractors. If Contractor delays the progress of its Work or the work of other contractors,
it shall be the responsibility of Contractor to increase the number of workers, the number of shifts,
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the days of Work and/or, to the extent permitted by law, to institute or increase overtime
operations, all without additional cost to BPCA, in order to regain any time lost and maintain the
Progress Schedule for the Project then in effect as established by Construction Manager.
(e)
If Contractor shall fail to complete the Work by the Work Completion Date, or
within the time to which such completion may have been extended, BPCA may, at its option,
withhold from any sums otherwise due and owing to Contractor hereunder, so much of the balance
thereof as BPCA shall deem necessary to secure it against any costs, expenses, or damages which
may be incurred by BPCA as a result of said failure, but any such withholding shall not be deemed
to be a waiver of any rights hereunder, and Contractor shall be liable to and shall indemnify and
hold BPCA harmless from any and all cost, expense or damage incurred by BPCA by reason of
such failure.
[(f)
If Contractor shall neglect, fail or refuse to complete the Work on or before the
Work Completion Date or any changes thereto in accordance with, or upon the expiration of, any
proper extension granted by BPCA, Contractor agrees to pay to BPCA ($$$$$), not as a penalty,
but as liquidated damages for loss of beneficial use of the Project, for each and every calendar
day that the Contractor is in default. Default shall include abandonment of the Work by
Contractor.] [delete if no liquidated damages]
(g)
[Said amount of liquidated damages is agreed upon by and between Contractor and
BPCA because of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages which BPCA would sustain for loss of beneficial use of the Project in the event of delay
in completion, and said amount is agreed to be the amount of damages sustained by BPCA and
said amount may be retained from time to time by BPCA. The foregoing liquidated damages are
intended to compensate BPCA only for the loss of beneficial use of the Project. In addition,]
[delete if no liquidated damages] Contractor shall be liable to BPCA, to the fullest extent
permitted by law, for whatever actual damages (other than actual loss of beneficial use) BPCA
may incur as a result of any actions or inactions of Contractor or its Subcontractors including,
without limitation, interest expense and carrying costs, liabilities to other Contractors working on
the Project or other third parties, job extension costs, and other losses incurred by BPCA. The
provisions of this paragraph are exclusive to BPCA, and shall not accrue to other contractors or
third parties.
(h)
It is further agreed that time is of the essence for each and every portion of the
Work. In any instance in which additional time is allowed for the completion of any Work, the
new time of completion established by said extension shall be of the essence. Contractor shall not
be charged with [liquidated damages or] [delete if no liquidated damages] any excess cost if
BPCA determines that Contractor is without fault and that the delay in completion of the Work is
due to:
(1)
any preference, priority or allocation order duly issued by the Government
of the United States or the State of New York;
(2)
an uncontemplated cause beyond the control and without the fault of, or
negligence of Contractor, and approved by BPCA, including, but not limited to, acts of God or of
public enemy, fires, epidemics, quarantine, strikes, freight embargoes and unusually severe
weather; and
(3)
any delays of Subcontractors or Materialmen occasioned by any of the
causes specified in subsections 1 and 2 of this paragraph.
(i)
Notwithstanding the foregoing, and whether or not, at any given time, a Progress
Schedule, or update thereto (as appropriate) has been submitted, the Work shall be completed by
the Work Completion Date.
(j) Notwithstanding anything to the contrary, a schedule submitted by Contractor showing
a time of completion earlier than that specified in the Contract shall not entitle Contractor to any
additional compensation in the event the earlier time of completion is not realized.
3.2

Coordination with Other Contractors
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Contractor shall coordinate the Work to be performed hereunder with the work of
other contractors performing work for the Project in such manner as Construction Manager shall
direct. Contractor shall indemnify and hold BPCA, Construction Manager, and Architect harmless
from any and all claims or judgments for damages, costs and expenses to which BPCA,
Construction Manager or Architect may be subjected or which they may suffer or incur by reason
of Contractor’s failure to promptly comply with Construction Manager’s directions. If Contractor
notifies Construction Manager in writing that another contractor is failing to coordinate its work
with the Work to be performed hereunder, Construction Manager shall promptly investigate the
charge. If Construction Manager finds that charge to be true, it shall promptly issue such direction
to the other contractor with respect thereto as the situation may require. BPCA, Construction
Manager and Architect shall not, however, be liable for any damages suffered by Contractor by
reason of the other contractor’s failure to promptly comply with the directions so issued by
Construction Manager or by reason of another contractor’s default in performance. Should
Contractor sustain any damage through any act or omission of any other contractor, Contractor
shall have no claim against BPCA, Construction Manager or Architect for such damage but shall
have a right to recover such damage from the other contractor, under a provision similar to a
provision contained in the following sentence which is part of this Agreement and which has been
or will be inserted in the contracts with the other contractors engaged in the Project.
Should any other contractor having or who shall hereafter have a contract with
BPCA for the performance of work upon the Project sustain any damage through any act or
omission of Contractor hereunder, Contractor shall reimburse such other contractor for all such
damages and to indemnify and hold BPCA, Construction Manager and Architect harmless from
all such claims. Any claim against a performance bond surety made by any contractor shall be
subordinated to any claim of BPCA then existing or that may arise in the future against such other
contractor or its performance bond surety.
3.3

Notice of Delay

Should Contractor be or anticipate being delayed or disrupted in performing the
Work hereunder for any reason, including, without limitation, its financial condition or
Contractor’s general nonpayment of its debts as such debts become due, it shall promptly and in
no event more than three (3) days after the commencement of any condition that is causing or is
threatening to cause such delay or disruption notify Construction Manager in writing of the effect
of such condition upon the Progress Schedule for the Project, stating why and in what respects the
condition is causing or is threatening to cause delay, provided, however, that notwithstanding the
above, if such delay or disruption, or anticipated delay or disruption, should be the result of any
change or anticipated change in Contractor’s financial condition, Contractor shall notify
Construction Manager forthwith of such cause or anticipated cause. Failure to strictly comply with
this notice requirement shall be sufficient cause to deny Contractor a change in schedule and to
require it to conform to the Progress Schedule for the Project then in effect established by
Construction Manager.
3.4

Extension of Time

(a)
An extension of time under the Progress Schedule for the Project then in effect may
be granted by BPCA subject to the provisions hereof upon written application therefor by
Contractor. An application for an extension of time under the Progress Schedule for the Project
then in effect must set forth in detail the nature of each cause of delay in the performance of the
Work, the date or dates upon which each cause of delay began and ended and the number of days
delay attributable to each such cause. After the application is submitted, Contractor shall supply
any other data that Construction Manager may request.
(b)
Contractor shall be entitled to an extension of time under the Progress Schedule for
the Project then in effect for delays in the performance of the Work, if caused:
(1)

solely by uncontemplated acts or omissions of BPCA, Construction
Manager or Architect; or

(2)

by the uncontemplated acts or omissions of other contractors or
uncontemplated causes beyond the control and without the fault or
negligence of Contractor including, but not limited to, acts of God, acts of
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public enemy, acts of any Government body, fires, floods, epidemics,
quarantine restrictions, strikes, freight embargoes, unusually severe
weather, or delays of Subcontractors or Materialmen arising from
unforeseeable causes beyond the control and without the fault or negligence
of both Contractor and such Subcontractors or Materialmen; provided, that
Contractor shall have used its best efforts and diligently sought to have
minimized any such period of delay, by taking whatever measures are
necessary, including without limitation, if applicable, seeking alternate
sources of Materials, other Subcontractors or other facilities in which to
perform the required construction operations; and provided, further, that an
application is made pursuant to the requirements of the immediately
preceding paragraph.
ARTICLE 4 - CONTRACT PRICE
For the performance and completion of the Work, BPCA shall pay Contractor a
lump sum amount of ($$$$$), (such sum is herein sometimes referred to as the “Contract Price”),
which amount shall include any monies earned by or paid to Contractor prior to the execution of
this Agreement, provided, that if the Contract Price shall be expressly revised by a Change Order
in accordance with Article 9 hereof, the Contract Price shall thereafter mean the Contract Price as
so revised. Contractor will submit appropriate Time Sheets in the form of Exhibit [x].
ARTICLE 5 - METHOD, SCHEDULE AND TERMS OF PAYMENTS
5.1

Partial Payment

(a)
In accordance with Requisitions (as defined in Section 5.2) submitted and approved
as provided below for Work performed in accordance with this Agreement, Contractor shall be
entitled to partial payment on account of the Contract Price in an amount equal to the value, as
determined in accordance with the Trade Payment Breakdown (as defined in Section 5.3), of the
portions of the Work completed and acceptable to BPCA and Construction Manager for purposes
of such payment, less a retainage equal to ten percent (10%) of the total amount of all prior partial
payments. Partial payments shall constitute advances against the Contract Price until final
payment is made and accepted. No partial payment made, nor approval of a portion of the Work
given for purposes of making a partial payment, shall constitute an acceptance of any Work not in
accordance with the Contract Documents.
(b)
Upon completion of fifty percent of the Work, Contractor may make written
application to BPCA requesting reduction of the retainage set forth in Section 5.1(a) hereof.
Approval of such reduction of retainage and the percentage to which the retainage shall be reduced
is in the sole discretion of BPCA. If BPCA approves a reduction of retainage as herein described,
BPCA shall so notify Contractor in writing. Any reduction of retainage pursuant to this paragraph
(b) shall not be deemed to be a waiver of retainage requirements for future partial payments.
5.2

Requisitions

Applications for partial payments (“Requisitions”) and application for final
payment (“Final Requisition”) shall be in the form previously supplied by BPCA and shall be
submitted by Contractor to Construction Manager or its designee in five original copies in the
manner hereinafter provided for the approval of BPCA and Construction Manager. Each
Requisition shall be supported by such data substantiating Contractor’s right to payment as BPCA
and Construction Manager may require.
5.3

Trade Payment Breakdown

Prior to the submission of the first Requisition, Contractor shall present to
Construction Manager for approval a trade payment breakdown (the “Trade Payment
Breakdown”) of the various portions of the Work, aggregating the Contract Price, prepared in
such form as specified by BPCA and supported by such data to substantiate its correctness as
Construction Manager may require. After approval by BPCA and Construction Manager, the Trade
Payment Breakdown shall not be changed or revised in any way without the written consent of
Construction Manager. The Trade Payment Breakdown, when approved by Construction
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Manager, shall be used only as a basis for Requisitions and shall not be considered as a basis for
reducing or increasing the Contract Price.
5.4

Payment for Stored Materials

If approved in advance of delivery by BPCA and Construction Manager, payments
will be made on account of 80% of the value of Materials that have not been incorporated in the
Work to date, but delivered and suitably stored at the Site or at some other offsite location agreed
upon in writing by BPCA and Construction Manager. Such payments shall be conditioned upon
submission by Contractor of bills of sale or other supporting documentation satisfactory to BPCA
and Construction Manager to establish BPCA’s title to such Materials including applicable
insurance and transportation to the Site for those Materials stored offsite. In the event that
Contractor, with approval of BPCA, stores any Materials offsite, the conditions for payment of
Material stored off-site shall include but not be limited to the following: (a) the Material shall be
properly stored in a secured location approved by the BPCA and/or Construction Manager; (b) the
Material will be covered under the BPCA’s builder’s risk policy subject to policy limits and
restrictions; and (c) the Material may be inspected by the BPCA and /or Construction Manager to
assure compliance with Contract Documents.
5.5

Receipts and Releases of Liens

With each Requisition, Contractor shall furnish its affidavit of payment and waiver
of lien for Work done and Materials furnished through the date covered by the last preceding
partial payment (the “Preceding Covered Date”) and shall furnish its affidavit certifying that all
Subcontractors and Materialmen have been paid for Work performed and Materials furnished
through the Preceding Covered Date except for any permitted retainage. BPCA may also require
Contractor to attach to each Requisition (i) affidavits of payment and waivers of lien from all
Subcontractors and Materialmen dealing directly or indirectly with Contractor for Work performed
and Materials furnished through the Preceding Covered Date and/or (ii) the consent of the surety
issuing the Payment Bond to such payment. BPCA may require Contractor to execute a waiver of
lien at the time payment is made for a Requisition for all Work performed through the date of the
Requisition in respect of which payment is being made.
In addition to the documents required to be furnished by the preceding paragraph,
with the Final Requisition, Contractor shall furnish (y) its affidavit that there are no liens, claims
or demands by, and that there is no indebtedness to, Subcontractors, Materialmen, laborers, other
employees or third persons for which BPCA, Construction Manager, or Architect might in any
way be responsible and (z) releases from all Subcontractors and Materialmen dealing directly or
indirectly with Contractor. Should any such Subcontractor or Materialman fail or refuse to furnish
such release, Contractor may be required to furnish a bond satisfactory to BPCA to indemnify it
against any such lien, claim or demand. If any such lien, claim or demand remains unsatisfied
after all payments are made to Contractor, Contractor shall refund to BPCA all monies that BPCA
may be compelled to pay in discharging such lien, claim or demand including all costs, expenses
and attorneys’ fees which BPCA may incur in connection therewith.
5.6

Time of Payment

Requisitions shall be submitted by Contractor to BPCA and Construction Manager
by the seventh day of each calendar month for Work completed up to the last calendar day of the
previous month or other day approved by BPCA, and payment shall be made (pursuant to BPCA’s
Prompt Payment Policy, a copy of which is attached hereto and made part hereof as Exhibit E) on
or about twenty days after BPCA receives the Requisition together with the documents required
pursuant to Sections 5.2 and 5.5 hereof. Contractor shall be entitled to payment only in the amount
approved by BPCA and Construction Manager with respect to such Requisitions, each of which
must be signed by BPCA and Construction Manager before payment is made. The value of any
Work included in a Requisition for partial payment which is found unacceptable by BPCA or
Construction Manager may be deducted from that or any subsequent Requisition.
5.7

Reduction of Retainage

Upon the issuance of a Certificate of Substantial Completion, as defined in Section
8.6, Contractor shall submit a Requisition in an amount equal to the Contract Price less five percent
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(5%) of the total contract amount (including all approved Change Orders and pending Change
Order proposals), and less the total amount of all prior payments. Upon approval of the same by
BPCA, BPCA shall pay to Contractor the amount approved less any amount which BPCA is
entitled to withhold hereunder.
5.8

Final Payment

(a)
The final balance due Contractor under this Agreement shall be payable to
Contractor by BPCA, as final payment hereunder, within thirty days after all of the following have
taken place:

(b)
Contractor.
5.9

(1)

Contractor’s Final Requisition has been submitted by Contractor and
approved by BPCA and Construction Manager;

(2)

the affidavit provided for in Section 5.5 hereof has been submitted by
Contractor, and any other documents or actions expressly specified in the
Contract Documents as preconditions to final payment have been submitted
or completed; and

(3)

any inspections or approvals with respect to any of the Work that BPCA
deems legally required or appropriate by governmental authorities or by the
applicable Board of Fire Underwriters have been performed or obtained.

The acceptance of final payment shall constitute a waiver of all claims by

Release and Consent of Surety

Notwithstanding any other provision of this Agreement, before final payment
pursuant to Section 5.8 shall become due pursuant hereto or before reduction of retainage,
Contractor shall submit to BPCA a consent of surety to final payment or reduction of retainage in
form and substance acceptable to BPCA.
5.10

BPCA’s Right to Audit and Inspect Records

Contractor shall maintain and shall keep for a period of at least six years after the
date of Final Acceptance of the Work, pursuant to Section 8.7, all records and other data relating
to the Work. BPCA or its designee shall have the right to inspect and audit all records and other
data of Contractor relating to the Work at any time and from time to time until the end of such six
year period. Contractor shall promptly respond to any inquiries of BPCA or any representative of
BPCA arising out of any such inspection or audit.
5.11

Withholding of Payments

(a)
BPCA may withhold payment or, because of subsequently discovered evidence,
may nullify the whole or any part of any previously approved Requisition to such extent as may,
in the judgment of BPCA, be necessary:
(1)

to assure payment of just claims or liens of any persons supplying labor or
Materials for the Work;

(2)

to protect BPCA from loss due to defective Work or to reimburse BPCA,
Construction Manager and Architect for fines on account of noncompliance with applicable laws, rules and regulations, including rules
promulgated by the Office of Safety & Health Administration;

(3)

to protect BPCA from loss due to death or injury to persons or damage to
the Work or property of BPCA, other contractors or others caused by the
act or neglect of the Contractor;

(4)

in the event that there is reasonable evidence that the Work will not be
completed for the unpaid balance of the Contract Price;
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(5)

in the event that there is reasonable evidence that the Work will not be
completed within the time provided; or

(6)

in the event that Contractor persistently fails to perform the Work in
accordance with the Contract Documents.

In any of such events, BPCA shall have the right to apply any such amounts so
withheld in such manner as BPCA may deem proper to satisfy such claims, to secure such
protection, to complete the Work or to compensate BPCA for any loss suffered by reason of
Contractor’s delay. Such application shall be deemed payment for the account of Contractor. In
the event that BPCA gives Contractor notice that it intends to make such application, Contractor
shall be estopped from disputing liability or the amount of liability unless, within three days after
receipt of such notice, it indicates to BPCA in writing that it is not liable or that the amount of its
liability is different from that set forth in the notice.
(b)
The provisions of this Section 5.11 are solely for the benefit of BPCA, and any
action or non-action by BPCA shall not give rise to any liability on the part of BPCA. Failure to
so act shall not be deemed a waiver of any present or future claims of BPCA.
ARTICLE 6 – CONTRACTOR
6.1

Superintendence by Contractor, Discipline and Employee Skills

Contractor shall provide a competent construction superintendent to be in charge
of the Work. The construction superintendent shall devote full time to the Work, shall be present
at the Site during the time the Work is required to be performed and shall have full authority to
accept instructions, make decisions and act for Contractor at all times. If at any time the
construction superintendent is not satisfactory to BPCA or Construction Manager, Contractor
shall, if requested by BPCA, replace such superintendent with another satisfactory to BPCA.
Contractor shall enforce strict discipline and good order at all times among Contractor’s employees
and all Subcontractors. Contractor shall not engage any employee not skilled in the task assigned.
6.2

Representations and Warranties
Contractor represents and warrants that:

(a)
Contractor is financially solvent and is experienced in, and competent to perform
the Work and has the staff, manpower, equipment, Subcontractor, and suppliers available to
complete the Work within the time specified in this Agreement for the Contract Price;
(b)
Contractor is familiar with all Federal, State or other laws, ordinances, orders, rules
and regulations, which may in any way affect the Work;
(c)
any temporary and permanent Work required by this Agreement can be
satisfactorily constructed, and such construction will not injure any person or damage any
property; and
(d)
Contractor has carefully examined the Contract Documents and the Site and, from
Contractor’s own investigations, is satisfied as to the nature and location of the Work, the
character, quality and quantity of surface and subsurface materials likely to be encountered, the
character of equipment and other facilities needed for the performance of the Work, the general
and local conditions, and all other conditions or items that may affect the Work. Prior to submitting
its bid for performance of the Work, Contractor notified BPCA or Construction Manager in writing
of any discrepancies or errors in the Contract Documents.
6.3

Verifying Dimensions and Site Conditions

Before proceeding with the Work, Contractor will check all previous and
surrounding work and determine the correctness of the same; failure on its part to detect or report
discrepancies will relieve BPCA of liability from any and all claims to recover cost, expense, loss
or damage resulting therefrom. Contractor shall take, determine, investigate and verify all field
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measurements, dimensions, field construction criteria and Site conditions for the performance of
the Work and shall check and coordinate the information contained in the Contract Documents
and the boring logs which shall be available for inspection with the requirements of the Work.
Contractor shall be responsible for determining the exact location of and to verify the spatial
relationships of all Work. If any conflicts or discrepancies are found in the Contract Documents
or if Contractor has any questions concerning the foregoing, it shall immediately notify
Construction Manager and shall thereafter perform the Work in accordance with the directions of
Construction Manager.
6.4

Copies of Contract Documents for Contractor

BPCA shall furnish to Contractor, without charge, two sets of the Contract
Documents. Any sets in excess of the number mentioned above may be furnished to Contractor
at the cost of reproduction and mailing.
6.5

Meetings

Contractor shall attend all meetings as directed by BPCA or Construction Manager,
including meetings set forth in Section 26.3, and shall be represented at such meetings by a person
having knowledge of the Work and authorized to act for Contractor at all times. If at any time
such person is not satisfactory to BPCA or Construction Manager, Contractor shall, if requested
by BPCA, be represented by another person satisfactory to BPCA, having knowledge of the Work
and authorized to act for Contractor at all times.
6.6

Related Work

Contractor shall examine the Contract Documents for related work to ascertain the
relationship of such work to the Work under the Contract Documents.
6.7

Surveys and Layout

Unless otherwise expressly provided in this Agreement, BPCA shall furnish
Contractor survey points necessary for the Work, but Contractor shall lay out the Work.
6.8

Reports and Access

Contractor shall furnish BPCA and Construction Manager with daily and monthly
manpower reports on forms provided by BPCA or Construction Manager and such other reports
as may be required by BPCA or Construction Manager. BPCA, Construction Manager and
Architect shall have full and free access to the shops, plants and factories of Contractor, any
Materialmen and Subcontractors to inform themselves as to the progress of the Work.
6.9

Financial Information

During the Term, Contractor agrees to notify BPCA forthwith in writing of any
event which has caused or is reasonably anticipated to cause a material adverse change in
Contractor’s business or financial condition from that shown in the then most recent financial
statements furnished by Contractor to BPCA. Contractor has furnished to BPCA financial
statements regarding the period from [date] to [date]. Contractor agrees to furnish to BPCA, at
BPCA’s request from time to time hereafter, quarterly, or annual financial statements (which shall
be audited, if such is the practice of Contractor for financial statements covering the applicable
period) and such additional information as BPCA shall deem necessary or desirable to satisfy itself
of Contractor’s continuing ability to complete the Work.
ARTICLE 7 - CONTRACT ADMINISTRATION
7.1

Architect’s Responsibilities and Functions

Contractor acknowledges that the role of Architect with respect to the Work shall
be as specified in this Agreement. Contractor will comply with the instructions of Architect
pursuant hereto.
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Architect’s duties and services shall in no way supersede or dilute Contractor’s
obligation to perform and complete the Work in conformity with the Contract Documents.
7.2

Construction Manager’s Responsibilities and Functions

(a)
Construction Manager shall coordinate and schedule construction to insure that the
completion of the Project is on schedule and that the Project is well constructed in accordance with
the Contract Documents. Contractor acknowledges that the role of Construction Manager with
respect to the Work shall be as specified in this Agreement. Contractor hereby agrees to comply
with the directions and instructions of Construction Manager.
(b)
Construction Manager shall call for meetings of Contractor, other contractors,
Subcontractors and Materialmen as necessary for the proper coordination of the Work. Such
meetings shall be held at the Site on regular working days, during regular working hours, unless
otherwise directed by BPCA. Attendance shall be mandatory for all parties notified to attend.
7.3

Scope of Responsibility of Architect and Construction Manager

In no event shall any act or omission on the part of the Construction Manager or
Architect relieve Contractor of its obligation to perform the Work in full compliance with the
Contract Documents. Neither Architect nor Construction Manager will be responsible for
construction means, methods, techniques, sequences or procedures, or for safety precautions and
programs in connection with the Work, and neither will be responsible for Contractor’s failure to
carry out the Work in accordance with the Contract Documents or the failure to fulfill any of the
requirements of this Agreement.
ARTICLE 8 - INSPECTION AND ACCEPTANCE
8.1

Access to the Work

BPCA, Construction Manager, Architect or their authorized representatives shall at
all times have access to and the right to observe the Work and all facilities where the Work or any
part thereof is being fabricated or stored, and Contractor shall provide proper facilities for such
access and observation.
8.2

Notice of Required Inspections and Tests

If the Contract Documents, or any laws, rules, ordinances or regulations, require
that any Work be inspected or tested, Contractor shall give BPCA, Construction Manager and
Architect at least five days prior written notice of readiness of the Work for inspection or testing
and the date fixed for such inspection or testing.
8.3

Additional Inspections and Tests

(a)
Whenever, in the opinion of BPCA, Construction Manager or Architect, it is
desirable to require inspection or testing of the Work or its individual components in addition to
any such testing that may be originally included in the Work, they shall have authority to do so
whether or not such Work be then fabricated, installed, covered or completed. If such inspection
or testing reveals a failure of the Work to comply (1) with the requirements of the Contract
Documents, or (2) with respect to the performance of the Work, with laws, ordinances, rules,
regulations or orders of any public authority having jurisdiction, Contractor shall bear all costs
thereof, including Architect’s and Construction Manager’s additional services made necessary by
such failure; otherwise BPCA shall bear such costs, and an appropriate Change Order shall be
issued.
(b)
In the event that any item of the Work fails inspection or testing, BPCA, Architect
or Construction Manager may require inspection or testing of any or all of the other items of the
Work at Contractor’s cost and expense.
8.4

Uncovering of Work

(a)

If any Work shall be covered or concealed contrary to the request of BPCA,
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Architect or Construction Manager, such Work shall, if required by BPCA, Architect or
Construction Manager, be uncovered by examination, inspection or testing. Any examination,
testing or inspection shall not relieve Contractor of the responsibility to maintain quality control
over the Work. If any test results are below specified minimums, BPCA may order additional
testing. The cost of such additional examination, inspection or testing, any additional professional
services required, and any other expenses incurred by BPCA as a result of such examination,
inspection or testing shall be borne by Contractor.
(b)
In the event that a typical detail fails inspection or testing, BPCA, Architect or
Construction Manager may require inspection or testing of any or all of other such typical details
at Contractor’s cost and expense.
8.5

Correction of Work

Any Work not approved by BPCA, Architect and Construction Manager shall
immediately be reconstructed, made good, replaced or corrected by Contractor including all Work
of other contractors destroyed or damaged by such removal or replacement. Rejected material
shall be removed immediately from the Site. Acceptance of Materials and workmanship by BPCA
shall not relieve Contractor from Contractor’s obligation to replace all Work which is not in full
compliance with the Contract Documents.
8.6

Certificate of Substantial Completion

Upon their receipt of written notice from Contractor stating that in Contractor’s
estimation the Work has been substantially performed in conformity with the Contract Documents,
Architect and/or Construction Manager shall perform an inspection for the purposes of
determining whether the Work has been so performed, commencing such inspection within ten
(10) days of receipt of such notice and completing it with all due diligence. When Architect and/or
Construction Manager find upon inspection that, to the best of their knowledge and belief, the
Work is so performed, they shall prepare and deliver to BPCA for delivery to Contractor a
certificate specifying the date of substantial completion of the Work for purposes of this
Agreement (“Certificate of Substantial Completion”) and a punch list of items of Work
remaining to be completed.
The delivery of a Certificate of Substantial Completion shall not terminate or alter
Contractor’s obligation under this Agreement to complete the Work as expeditiously as practicable
in conformity with the Contract Documents and to fulfill all terms and conditions of this
Agreement.
8.7

Completion of Work and Acceptance

Upon their receipt of written notice from Contractor stating its belief that the Work
has been fully performed in conformity with the Contract Documents, and confirming that
Contractor has completed any items of Work previously noted to it by Architect and Construction
Manager as not having been acceptably completed in any punch list or otherwise, Architect and
Construction Manager shall perform an inspection for purposes of determining whether the Work
has been so performed. Architect and Construction Manager shall commence such inspection
within ten (10) days of receipt of such notice and shall pursue and complete it with all due
diligence. When BPCA and Construction Manager find upon inspection that, to the best of their
knowledge and belief, the Work has been so performed, they shall prepare a certificate of final
completion, and, upon delivery by BPCA to Contractor of said certificate, the Work shall be
deemed to be finally accepted by BPCA (such delivery of the certificate of final completion to
Contractor is hereinafter referred to as “Final Acceptance”).
Final Acceptance shall not terminate or alter Contractor’s obligation under this
Agreement to complete the Work in conformity with the Contract Documents and to fulfill all
terms and conditions of this Agreement.
ARTICLE 9 - CHANGES IN THE WORK
9.1

Change Orders
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(a)
BPCA may, at any time, in any quantity or amount, without notice to the sureties
and without invalidating or abandoning this Agreement, order Extra Work. Notwithstanding the
terms of subsection 3.1(a) hereof, BPCA may, but shall be under no obligation to, change the
manner, sequence or method of performance of the Work or direct acceleration of the Work and
Contractor shall, therefor, be entitled to a Change Order (as defined in Section 9.1(b)) provided
that such change or acceleration was not ordered to maintain the Progress Schedule for the Project,
the Progress Schedule for the Work or to coordinate the Work with the work of other contractors.
Contractor shall be obligated to perform changed Work promptly in conformity with any Change
Order or Field Order issued in accordance herewith and may not suspend or otherwise refuse to
perform the Work contained therein or any other aspect of the Work required under this Agreement
because a Change Order has yet to be fully executed.
(b)
“Change Order” shall mean a written order issued by BPCA to Contractor after
execution of this Agreement, authorizing or requiring:
(i)

Extra Work,

(ii)

items that were erroneously deleted or omitted from the Work,

(iii)

items that were included in the Work but were subsequently deleted,

(iv)

an extension or decrease of time to complete Work,

(v)

an increase or reduction in the payment to Contractor, or

(vi)
any other change in the Contract Documents or in the sequence of
performing or phasing of the Work.
(c)
All Change Orders shall be prepared, signed and issued by Construction Manager
at the instruction of BPCA, and to be valid, must be countersigned by BPCA and Contractor.
9.2

Change in Contract Price and Time

(a)
The Contract Price will not be revised due to any change of the Work except as and
to the extent expressly provided in the Change Orders. The amount by which the Contract Price
is to be increased or decreased by any Change Order shall be determined by BPCA and
Construction Manager by one or more of the following methods:
(1)

accepting an amount agreed upon by BPCA and Contractor;

(2)

applying the applicable unit prices and alternates where the Work involved
is covered by unit prices in this Agreement;

(3)

receiving from Contractor a detailed breakdown satisfactory to BPCA and
Construction Manager, including actual time slips and invoices, itemizing
the direct cost of labor and Materials to perform the changed Work and
adding thereto fifteen percent (15%) to cover profit and all indirect and
overhead costs, except that where the changed Work is performed by a
Subcontractor or Materialman, the direct cost of labor and Materials to
perform the changed Work plus fifteen percent (15%) for profit and all
indirect and overhead costs to Subcontractor or Materialman and an
additional sum for profit and all indirect and overhead costs of Contractor
equal to ten percent (10%) of the first $100,000, five percent (5%) of the
second $100,000 and three percent (3%) of any cost in excess of $200,000
to Contractor. No allowance shall be paid on the premium portion of
overtime pay. Where the changed Work involves both an increase and a
reduction in any contract Work, the above percentage override shall be
applied only on the amount, if any, by which the cost of the increase exceeds
the cost of the reduction.

(4)

receiving from Contractor a true copy of its bid work sheets to determine
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the contract price for the elimination of any contract Work. The amount of
reduction shall not include the overhead or profit of Contractor for the
eliminated Work. Should Contractor fail to furnish BPCA with such bid
work sheets, then Construction Manager shall determine the amount of the
reduction. The determination of Construction Manager shall be final and
binding unless erroneously or fraudulently arrived at, or arbitrary and
capricious;
(5)

adding to the Contract Price only the amount of the premium portion of
overtime pay resulting from an acceleration of the Work; or

(6)

adding to the Contract Price, the actual incremental labor and equipment
costs incurred by the Contractor resulting from a change in the manner,
sequence or method of performing the Work.

(b)
The compensation specified in a Change Order shall constitute a release and full
payment for the Extra Work covered thereby and for any delay and disruption cost or expense
occasioned by reason of said change in the Work.
(c)
No time extension shall be granted Contractor by reason of the issuance of any
Change Order unless it is expressly stated therein.
9.3

Field Orders

Construction Manager shall have the authority to order minor changes in the Work
by the issuance of written field orders (“Field Orders”), which may be issued without prior
approval by BPCA. Field Orders must be countersigned by Contractor. Minor changes in the
Work for purposes of this Section shall mean only changes that do not necessitate or warrant any
revision in the Contract Price in excess of $5,000 or affect the time of performance of Contractor’s
Work, any change in the basic character or design of the Project, or deviation from design standards
established for the Project. Except as otherwise provided in the preceding sentence relating to an
increase in the Contract Price, no claim for an increase in the Contract Price may be based upon
any Field Order. If Contractor, on receipt of a Field Order, claims that the change of Work involved
necessitates a Change Order, it shall proceed in accordance with the Field Order under protest and
notify BPCA immediately of its claim for additional compensation for Extra Work pursuant to
Article 14.
9.4

Changed Conditions

(a)
BPCA assumes no responsibility for the correctness of any boring or other
subsurface information and makes no representation of any kind regarding subsurface conditions
and test borings, reports, rock cores, foundation investigation and topographical maps which may
be made available to Contractor.
(b)
Contractor shall promptly, and before such conditions are disturbed, notify
Construction Manager of: (1) subsurface or latent physical conditions differing materially from
those indicated in the Contract Documents, or (2) unknown physical conditions of an unusual
nature, differing materially from those ordinarily encountered and generally recognized as inherent
in work of the character provided for in this Agreement. Construction Manager shall promptly
investigate the conditions, and if it finds that such conditions do materially so differ and cause an
increase or decrease in Contractor’s cost of, or the time required for, performance of any part of
the Work under this Agreement, Contractor shall be paid in the manner provided for payment with
respect to any Change Order and receive, if warranted, a time extension.
(c)
No claim of Contractor under this clause shall be allowed unless Contractor has
given the notice required in subsection (b) above.
ARTICLE 10 - SUBCONTRACTS AND PURCHASE ORDERS
10.1

Selection of Subcontractors and Materialmen and Approval of Subcontracts
and Purchase Orders
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(a)
Contractor shall submit to Construction Manager, within 21 calendar days of the
issuance of the Notice to Proceed, the names of all persons with whom it has contracted or intends
to contract or hereafter contracts with respect to the Work.
(b)
Except as specifically provided herein, Contractor shall not enter into any
Subcontracts or issue any Purchase Orders (as hereinafter defined) to any Materialmen in
connection with the performance of Contractor’s obligations hereunder without the prior written
consent of BPCA to the use of each such Subcontractor or Materialman, and to the agreement to
be entered into between Contractor and any such Subcontractor or Materialman. Contractor shall
inform BPCA in writing of any interest it may have in a proposed Subcontractor or Materialman.
No such consent by BPCA, or employment, contract, or use by Contractor, shall relieve Contractor
of any of its obligations hereunder nor may BPCA be held responsible in any way for the
performance of a Subcontractor or Materialman to whom BPCA gave its consent.
(c)
Contractor shall be responsible for the performance of the Work of any
Subcontractors or Materialmen engaged, including the maintenance of schedules, coordination of
their Work and resolutions of all differences between or among Contractor and any Subcontractors.
It is expressly understood and agreed that any and all Subcontractors or Materialmen engaged by
Contractor hereunder shall at all times be deemed engaged by Contractor and not by BPCA.
(d)
Upon the request of BPCA, Contractor shall cause any Subcontractor or
Materialman employed by the Contractor in connection with this Agreement to execute a copy of
the Agreement wherein such Subcontractor or Materialman shall acknowledge that it has read and
is fully familiar with the terms and provisions hereof and agrees to be bound thereby as such terms
and provisions are or may be applicable to such Subcontractors or Materialmen.
(e)
Contractor shall submit to BPCA promptly following execution, three copies of
every revision, amendment, modification or cancellation executed or issued by Contractor with
respect to any Subcontractor or Materialman. BPCA is not obligated to make payment on account
of Work performed or Materials furnished by a Subcontractor or a Materialman under a
Subcontract or contract for construction supplies or Materials (hereinafter “Purchase Order(s)”)
unless there shall have been filed with BPCA prior to the submission of a Requisition for each
payment, three copies of such Subcontract or Purchase Order containing the provisions required
by this Agreement to be contained therein, except as may otherwise be specified by BPCA with
respect to Purchase Orders for minor purchases.
10.2

Access by BPCA and Others

Contractor shall include a provision in all Subcontracts and Purchase Orders stating
that, to permit verification of Contractor’s costs, BPCA shall have the right to have its
representatives inspect and audit the books of account and records of the Subcontractor and
Materialmen, including the right to make excerpts from such books and records. All payments by
Contractor to a Subcontractor or Materialman shall be by check specifically indicating that
payment is attributable to this Agreement and identifying the invoice(s) for which payment is being
made. Contractor shall include a provision in all Subcontracts and Purchase Orders that will enable
representatives of the State of New York, Construction Manager and BPCA, as the case may be,
to obtain access during working hours to the appropriate books of account and records of the
Subcontractors or Materialmen relating to the Work to determine if there is compliance with the
requirements of law or this Agreement.
10.3

Retainage

Contractor may provide for a retainage under any of its Subcontracts or Purchase
Orders provided that where a Subcontract or Purchase Order provides for a retainage, the retainage
shall be no greater in percentage than that provided for under Sections 5.1 or 5.7 hereof with
respect to Contractor itself, unless otherwise approved in writing by BPCA. Contractor shall
submit with each Requisition a statement setting forth the amounts of all retainage, if any, under
its Subcontracts and Purchase Orders.
10.4

Miscellaneous
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(a)
Contractor shall be fully responsible for the work, acts and omissions of
Subcontractors and Materialmen, and of persons either directly or indirectly employed by
Subcontractors and Materialmen.
(b)
Contractor’s use of Subcontractors and Materialmen shall not diminish
Contractor’s obligation to complete the Work in accordance with the Contract Documents.
Contractor shall control and coordinate the work of Subcontractors and Materialmen.
(c)
Nothing contained in this Agreement shall create any contractual relationship
between Subcontractors or Materialmen and BPCA, Construction Manager or Architect. Nothing
in this Section shall obligate BPCA to pay or to see to the payment of any sums to any
Subcontractor or Materialmen.
(d)
Contractor shall include a provision in all Subcontracts and Purchase Orders
exceeding $50,000, requiring the Subcontractor or Materialman, if requested by BPCA, until the
Subcontractor or Materialman finishes its portion of the Work, to deliver to Contractor unaudited
and, if available, audited financial statements of the Subcontractor or Materialman similar to the
obligation of Contractor under Section 6.8 and promptly upon receipt thereof Contractor shall
deliver copies thereof to BPCA.
ARTICLE 11 - ASSIGNMENT
11.1

No Assignment of Duties

Contractor shall not assign this Agreement or the performance of any obligations
of Contractor under this Agreement, nor enter into any Subcontract in respect of the Work or any
part thereof except in compliance with Article 10 hereof and with the prior written consent of
BPCA, and each and every such assignment, Purchase Order and Subcontract without such
compliance and consent shall be void and shall revoke and annul this Agreement.
11.2

No Assignment of Monies

Contractor shall not assign any monies payable hereunder nor execute and deliver
any order for payment unless Contractor and the assignee shall have complied with the following
terms and conditions:
(a)
the assignee shall be a commercial bank or finance company regularly engaged in
the business of provided financing to construction contractors and shall be providing such
financing to Contractor;
(b)
the assignee shall, simultaneously with the assignment, execute and deliver to
BPCA an undertaking, in favor of BPCA, in form and substance satisfactory to BPCA, providing
that:
(1)

assignee will cause Contractor to apply for trust purposes, as defined in New
York Lien Law Article 3-A (the “Lien Law”), all funds advanced by
assignee to Contractor;

(2)

assignee will file a copy of the assignment, containing the covenant required
by the Lien Law, with the County Clerk of New York County and the head
of the agency having charge of the underlying project;

(c)
the assignee shall agree with BPCA in writing that BPCA and Contractor may
modify any of the terms of this Agreement, including any of the terms of payment, without the
consent of assignee;
(d)
the assignee shall agree with BPCA in writing that after the effective date of the
assignment, BPCA may make payment directly to any Subcontractor or Materialman without any
liability to the assignee;
(e)
the assignee shall agree with BPCA in writing that the assignee shall require and
cause Contractor to keep his books and records in the form and manner described in New York
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Consolidated Laws Service Lien Law Article 3-A Section 75; and
(f)
the assignee shall agree with BPCA in writing that the assignee will indemnify and
hold BPCA harmless from and against any loss, claim or expense incurred as a result of any failure
of performance in accordance with the terms of such undertaking.
11.3

Assignment by BPCA

This Agreement or any rights of BPCA under this Agreement, including any
guaranties or warranties of workmanship or material, may at any time be assigned by BPCA to the
State of New York or any political subdivision, public corporation or agency of the State.
ARTICLE 12 - MECHANICS’ LIENS AND CLAIMS
If any mechanic’s lien or other claim shall be filed for or on account of the Work,
Contractor shall discharge such lien or claim within thirty days of receiving written notice of such
lien or other claim.
ARTICLE 13 – INSURANCE AND CONTRACT SECURITY
13.1

Insurance

(a)
Contractor shall procure and maintain all of the insurance required under this
Article 13 until Final Acceptance of the Work, except with respect to Completed Operations
Coverage, as described in 13.1(f)(3) below.
(b)
Contractor shall not commence physical performance of the Work at the Site until
Contractor has obtained, and required each Subcontractor to obtain, all the insurance required
under this Article and until it has furnished to BPCA the certificate or certificates of insurance
required by Section 13.1(c) hereof.
(c)
Contractor shall furnish to BPCA, before or upon execution of this Agreement,
attention: [name], a certificate or certificates of the insurance required under this Article and, upon
BPCA’s request, certified copies of the original policies of insurance, within the time period
required by BPCA and before commencing physical performance of the Work at the Site. Such
certificate or certificates shall be in form satisfactory to BPCA, shall list the various coverages and
shall contain, in addition to any other provisions required hereby, a provision that the policy shall
not be changed, canceled or reduced and that it shall be automatically renewed upon expiration
and continued in force until two years after Final Acceptance unless BPCA is given 90 days’
written notice to the contrary. Such certificates shall also include riders providing that violation
of any of the terms of any policy shall not by itself invalidate such policy. Such policies and
certificates should name as additional insureds BPCA, Battery Park City Parks Conservancy
Corporation (“BPCPC”), the State of New York, Construction Manager, and Architect.
(d)
All insurance required to be procured and maintained must be procured from
insurance companies that have a financial rating by A.M. Best Company as published in the most
current key rating guide of “A-X” or better and which are authorized to do business in the State of
New York.
(e)
If at any time any of the required insurance policies should be canceled, terminated
or modified so that insurance is not in effect as required, then, if BPCA shall so direct, Contractor
shall suspend performance of the Work. If the Work is not suspended then BPCA may, at BPCA’s
option, obtain insurance affording coverage equal to that required, the cost of such insurance to be
payable by Contractor to BPCA.
(f)

Contractor and each Subcontractor shall secure in a form satisfactory to BPCA:
(1)

Worker’s Compensation and Employer’s Liability Insurance (including
United States Longshoreman & Harbor Workers and Jones Act Coverages)
during the Term for the benefit of such employees as are required to be
insured by the applicable provisions of law and voluntary compensation for
employees excluded from statutory benefits. Employer’s Liability
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Insurance and benefits resulting from disease shall not be less than an
annual aggregate amount of ($$$$$) for each consecutive 12-month period.
(2)

Disability Benefit Insurance during the life of this Agreement for the benefit
of such employees as are required to be insured by the applicable provisions
of law.

(3)

Commercial General Liability Insurance as follows:
Standard commercial general liability insurance policy with contractual,
products and completed operations and explosion, blasting, collapse,
excavation and underground damage liability coverages, under the
occurrence policy format, issued to and covering the liability of Contractor
for all the Work and operations relating thereto and all obligations assumed
by Contractor under this Agreement including, but not limited to indemnity
obligations in an amount which shall not be less than the following limits:

Combined Single Limits, Bodily Injury
and Property Damage Liability
($$$$$) per each occurrence and ($$$$$) in the aggregate.
Product and Completed Operations
($$$$$)
(i)

(4)

The completed operations coverage shall continue in
force until three years after Final Acceptance of the Work
and shall contain, in addition to any other provisions
required hereby, a provision that the policy shall not be
changed, canceled or reduced. As a condition precedent to
the making of Final Payment, Contractor shall furnish BPCA
with a certified copy of the completed operations policy.

Automobile Liability Insurance as follows:
A policy covering the use in connection with the Work of all owned, nonowned and hired vehicles bearing license plates, or under the circumstances
that such vehicles are being used they are required by the Motor Vehicle
Laws of the State of New York to bear license plates. The coverage under
such policy shall not be less than the following limits:

Combined Single Limits,
Bodily Injury and Property Damage Liability
($$$$$) per each occurrence.
(5)

Marine Protection and Indemnity insurance of not less than [amount] per
occurrence, if Contractor or any of its Subcontractors utilizes floating
equipment, barges or floats, or performs marine-related construction,
covering any and all claims for personal injury, death and property damage
arising out of or in connection with this Agreement.

(6)

Pollution Liability Insurance, on an occurrence basis, providing coverage
for bodily injury liability, property damage or environmental damage
caused by pollution conditions with a limit of liability of not less than
[amount] per occurrence and in the aggregate. The policy shall include
coverage for environmental clean-up on land, in air and on water. The
policy shall include coverage for completed operations for two (2) years
after the completion of the performance of the Work, gradual and sudden
and accidental pollution coverage, with a time element of no less than seven
(7) days’ notice and thirty (30) days’ reporting. The policy shall not contain
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a sunset provision, or any other provision, which would prohibit the
reporting of a claim and the subsequent defense and indemnity that would
normally be provided by the policy. The policy shall provide transportation
coverage for the hauling of hazardous materials from the Project Site to the
final disposition location.
(7)

Vessel Pollution Liability Insurance, on an occurrence basis, providing
coverage for bodily injury liability, property damage or environmental
damage caused by pollution conditions, emanating from any floating
equipment, barges or floats, utilized by Contractor or Subcontractors in the
performance of Marine related construction, with a limit of liability of not
less than [amount] per occurrence and in the aggregate. The policy shall
include coverage for environmental clean-up on land, in air and on water.

(8)

Contractor shall secure, pay for, and maintain Property Insurance necessary
for protection against the loss of owned, borrowed or rented equipment,
tools and materials used in Contractor’s performance of the Work. The
requirement to secure and maintain such insurance is solely for the benefit
of Contractor. Contractor’s failure to secure such insurance or to maintain
adequate levels of coverage shall not render BPCA or any other Additional
Insureds, or their agents and employees, responsible for any such losses,
and Owner, the other Additional Insureds, and their agents and employees
shall have no such liability.

(9)

Valuable Papers Insurance insuring, for the benefit of Contractor and BPCA
all plans, designs, drawings, specifications, and documents used under this
Agreement by Contractor in a total amount of not less than [$$$$$$]
Contractor may furnish full coverage under one policy, or may submit
separate policies from any Subcontractor(s) for their proportionate shares
of such coverage.

(10)

Comprehensive Crime/Employee Dishonesty Insurance in a reasonable
amount or an amount which is customary in the applicable industry, trade
or profession.

(11)

If the Work involves the removal, repair, installation or testing of
underground petroleum storage tanks, or petroleum remediation operations,
or the performance of work or services related to excavation, loading,
transporting or unloading of hazardous or contaminated materials,
Contractor shall provide Contractors Professional Liability Insurance with
a limit of [$$$$$]. Coverage shall provide and encompass the following:

(12)

(i)

Contractor’s negligent acts, errors or omissions in rendering or
failing to render services of an engineering or consulting nature
arising out of their environmental engineering or consulting.

(ii)

Maximum self-insured retention of [$$$$$], or an amount
acceptable to BPCA.

Umbrella Liability Insurance [excess of general liability, automobile
liability, Marine protection and indemnity, pollution liability, vessel
pollution liability and Employer’s Liability] in an amount of not less than
[amount].

(g)
The insurance required under subsections 13.1(f)3, 4 [and 5] shall be of a type
which shall protect Contractor and Subcontractors, respectively, against damage claims which may
arise from operations under this Agreement, whether such operations be by the insured or by
anyone directly or indirectly employed by the insured. Each of the aforesaid policies shall provide
that the insurance company or an attorney approved and retained by the insurance company shall
defend any suit or proceeding against BPCA or any officers, agents or employees of BPCA
whether or not such suit is groundless, false or fraudulent. Notwithstanding the foregoing, BPCA
shall have the right to engage its own attorneys for the purpose of defending any suit or proceeding

28

against it or its respective officers, agents or employees, and, in such event, Contractor shall,
indemnify BPCA for all attorneys’ fees and disbursements and other costs incurred by it arising
out of, or incurred in connection with, any such defense. The said insurance shall name BPCA,
BPCPC, the State of New York, Construction Manager and Architect as additional insureds as
respects this location and shall, where applicable, be written on an occurrence basis and shall
contain a provision that it is primary and that any similar insurance which BPCA, BPCPC, the
State of New York, Construction Manager, Architect, Contractor or Subcontractor elect to carry
for their own benefit is secondary or excess and not contributing insurance.
(h)
BPCA, at BPCA’s cost and expense, may, at its sole option, procure and maintain
such insurance as shall in the opinion of BPCA, protect BPCA from contingent liability of BPCA
to others for damages arising from bodily injury, including death and property damages which may
arise from operations under this Agreement. The procurement and maintenance of such insurance
by BPCA shall not in any way be construed or be deemed to relieve Contractor from, or to be a
limitation on the nature or extent of, such obligations and risk.
(i)
BPCA shall, at all times during the period of construction and until completion and
Final Acceptance of the Work procure and maintain at the cost and expense of BPCA “Builders
Risk” insurance, or its functional equivalent, against direct physical loss or damage to the Work
and on all Materials to be made a part of the Work in the names of BPCA, Construction Manager,
Contractor and Subcontractors, said amount of insurance to be procured and maintained on a one
hundred percentage (100%) completed value basis on the insurable portion of the Work, which
insurance shall contain a deductible provision for all losses except flood and earthquake in the
amount of TEN THOUSAND DOLLARS ($10,000) and a deductible provision for flood and
earthquake in the amount of TEN THOUSAND DOLLARS ($10,000). BPCA recognizes that
the deductible applicable to flood and earthquake may be greater than TEN THOUSAND
DOLLARS ($10,000) due to insurance market conditions and shall notify Contractor if such
deductible is greater than TEN THOUSAND DOLLARS ($10,000). Losses up to and including
the amounts of such deductible provisions shall be borne by Contractor. The insurance specified
above may, in certain instances, include other parties as named insureds, as the interests of such
parties may appear. Loss, if any, is to be made adjustable with and payable to BPCA on behalf
and for the named insureds as the interests of such insureds may appear. BPCA shall, in BPCA’s
sole discretion, have power to adjust and to settle with the insureds any loss or claim under such
insurance. The above is not intended to be a complete, full or accurate description of the coverage
provided by the policies of insurance, copies of which are on file with BPCA. This subsection (i)
is not intended to create or give any rights to Contractor or Subcontractors other than those which
may be made available to such Contractors or Subcontractors under the terms of such policies.
BPCA assumes no obligation to obtain insurance other than that evidenced by said polices.
Contractor and Subcontractors shall not violate or permit to be violated any term or condition of
such policies and shall at all times satisfy the safety requirements of BPCA and of the insurance
companies issuing the aforementioned policies. The Contractor shall, upon notification by BPCA,
obtain such insurance at BPCA’s expense on a date determined by BPCA, which date shall not be
less than thirty (30) days after notice to Contractor of such determination by the BPCA.
13.2

Effect of Procurement of Insurance

Neither the procurement nor the maintenance of any type of insurance by BPCA or
Contractor shall in any way be construed or be deemed to limit, discharge, waive or release
Contractor from any of the obligations and risks impressed upon Contractor by this Agreement or
to be a limitation on the nature or extent of such obligations and risks.
13.3

Contract Security

Contractor shall, if it has not already done so, furnish to BPCA, with the execution
of this Agreement, to BPCA, a bond in the form acceptable to BPCA in an amount at least equal
to one hundred percent (100%) of the Contract Price for performance of the Work (the
“Performance Bond”), and a labor and material payment bond in the form acceptable to BPCA
in an amount at least equal to one hundred percent (100%) of the Contract Price for the payment
of all persons performing labor or providing Materials in connection with the Work (the “Payment
Bond”). The surety on said bond shall be a surety company authorized to do business in the State
of New York and shall be rated at last B+ by A.M. Best and Company, or meet such other
requirements as are acceptable to BPCA.
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13.4

Additional or Substitute Bond

If at any time BPCA shall be or shall become dissatisfied with any surety or sureties
then obligated upon the Performance Bond or the Payment Bond, or if for any other reason such
bonds shall cease to be adequate security to BPCA, Contractor shall within five (5) days after
notice from BPCA to do so, substitute an acceptable bond or bonds in such form and sum and
signed by such other surety or sureties as may be satisfactory to BPCA, except that the penal sum
of said bond shall not exceed the Contract Price as adjusted by Change Orders. No further
payments shall be deemed due nor shall be made until the new surety or sureties shall have
furnished such an acceptable bond or bonds to BPCA.
ARTICLE 14 - CLAIMS FOR EXTRA WORK
(a)
If Contractor is of the opinion that (i) any work that it has been ordered to perform
is Extra Work and not Work as set forth in the Contract Documents, (ii) any action or omission of
BPCA, Construction Manager or Architect is contrary to the terms and provisions of the Contract
Documents and will require the performance of Extra Work or will cause additional expense to
Contractor or (iii) any determination, order or directive of BPCA, Construction Manager or
Architect is contrary to the terms of the Contract Documents and will require the performance of
Extra Work or will cause additional expense to Contractor, Contractor shall:
(1)

promptly comply with each determination, order or directive and proceed
diligently with the performance of the Work in accordance with BPCA’s
instructions,

(2)

notify BPCA, Construction Manager and Architect in writing within 72
hours of such determination, order, act or omission that Contractor believes
such will require it to perform Extra Work or incur additional expense and
the basis for Contractor’s conclusion and request a final determination
thereon by BPCA; and

(3)

present to the Construction Manager for signature daily time and Material
tickets to confirm quantities of Material and hours of labor in cases where
Contractor is performing the Work which it considers to be Extra Work.

If BPCA determines that (x) such work is Work required to be performed hereunder
and not Extra Work, (y) such action or omission is proper, or (z) such determination, order or
directive is proper, Contractor, in order to reserve its right to claim compensation for or damages
resulting from the performance of such work or the compliance with such determination, order or
directive, must notify BPCA in writing within three (3) working days after receiving notice of
BPCA’s determination that it is performing such work or complying with such determination,
order or directive under protest.
In addition to the foregoing, Contractor must submit to BPCA, Construction
Manager and Architect within thirty (30) days after it has performed such work or complied with
such determination, order or directive, a detailed statement of the extra expense claimed to have
been incurred and of any claimed damages resulting from the performance of such work or the
compliance with such determination, order or directive.
(b)
No claim for Extra Work shall be allowed unless the same was done pursuant to
written order approved in writing by BPCA. Contractor’s failure to comply with any provision of
this Article:
(1)

shall constitute a conclusive and binding determination on the part of
Contractor that such action, omission, determination, order or directive does
not involve Extra Work, has not caused extra expense or damages to
Contractor, and is not contrary to the terms and provisions of the Contract
Documents; and

(2)

shall constitute an irrevocable waiver by Contractor of any claim for
compensation for or damages resulting from the performance of such work
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or the compliance with such determination, order or directive.
(c)
The value of claims for Extra Work, if allowed, shall be determined by the methods
described in Section 9.2(a).
ARTICLE 15 - TERMINATION
15.1

Termination for Cause

(a)
If any of the following events shall occur (an “Event of Default”) then BPCA or
Construction Manager may serve written notice upon Contractor and upon Contractor’s surety, if
any, terminating this Agreement at a specified date. The notice shall contain the reasons for
termination but shall not be effective to terminate this Agreement if Contractor cures all Events of
Default stated in the notice prior to the date specified in the notice of termination.
(1)

Contractor shall violate any substantial provision of this Agreement,
including, without limitation, by failing to maintain the Progress Schedule
for the Project or Progress Schedule for the Work then in effect in
accordance with, or failing to discharge any of its responsibilities under,
Section 3.1(d) hereof, including abandonment of the Work by Contractor,
or by failing to indemnify and hold harmless BPCA (as required by Sections
3.1(e), 3.2, 17.5, 21.1, 21.2, 22(c) or any other provision of this Agreement)
from and against any and all claims, liabilities, losses, costs or damages
arising out of Contractor’s performance of, or failure to perform, its
obligations under this Agreement in accordance with its terms, or if the
Contractor fails to maintain the insurance required by the provisions of
Section 13; or

(2)

any material adverse change shall take place in the financial condition of
the Contractor;

(3)

Contractor takes any action which would result in it becoming the subject
of any insolvency proceeding. The term “insolvency proceeding” as used
herein shall include the filing of a petition for relief under Title 11 of the
United States Code by Contractor or the consent, acquiescence or taking of
any action by Contractor, or the filing by or against Contractor of petition
or action, looking to or seeking any reorganization, arrangement,
composition, readjustment, liquidation, dissolution, or similar relief under
any other regulation; or the appointment, with or without the consent of
Contractor, of any trustee, custodian, receiver or liquidator of Contractor or
of any property or assets of Contractor; or Contractor’s making of an
assignment for the benefit of creditors or its inability to pay its debts as they
become due;

(4)

Contractor misrepresented or omitted information in its submission of the
Statement of Qualifications of Contractor submitted by Contractor to BPCA
in connection with this Agreement; or

(5)

any partner, principal, director, officer or shareholder owning in excess of
five percent (5%) of the stock of Contractor shall have been convicted of a
felony.

(b)
Upon the occurrence of an Event of Default, at BPCA’s option exercised by written
notice to Contractor, title to any or all of Contractor's Materials, equipment, work product, work
in process and dies and tools, whether on the Site or off site, which are necessary or useful in
completing the Work shall vest in BPCA and BPCA may take possession of and utilize the same
for completion of the Work; provided that title to such items shall revert to Contractor upon
effectuation of a cure of the Event of Default prior to the termination of this Agreement. If no cure
has been effected, this Agreement has been terminated and BPCA has taken possession of the
same, then after BPCA has taken possession and the Work shall have been completed by or on
behalf of BPCA, BPCA shall pay to Contractor, in respect to the items for which title has vested
in BPCA, an amount equal to the sum of:
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(1)

the direct costs of Contractor for such Materials and Work in progress, and

(2)

the depreciated book value of such tools and dies less, if BPCA elects to
return the tools and dies to Contractor, the salvage value thereof. BPCA
shall have the right to set off against such payment due to Contractor any
amounts then due and payable by Contractor to BPCA which may accrue as
damages owing by Contractor to BPCA under the terms of this Agreement.
Contractor shall execute any further documents (including Form UCC-1
Financing Statements to give public notice of the potential ownership
interest of BPCA as set forth herein) required by BPCA to confirm the terms
of this subsection 15.1(b).

(c)
Upon termination of this Agreement, BPCA shall have the right, in addition to all
other rights and remedies, to complete or have the Work completed by such means and in such
manner, by contract or otherwise, with or without public letting as permitted by law, as BPCA
deems advisable. BPCA may deduct any loss it incurs thereby from any payment then or thereafter
due to Contractor without prejudice to any other remedy BPCA may have.
(d)
Immediately upon termination in accordance with the provisions of this Section,
each and every Subcontract and Purchase Order entered into by Contractor shall, at BPCA’s
option, be automatically assigned to BPCA, and Contractor shall insert a provision to this effect in
all Subcontracts and Purchase Orders.
(e)
Contractor shall, upon the date when such termination shall take effect, promptly
notify the union or unions, if any, having jurisdiction over the work by its employees that it releases
the Project and consents that the Work be performed by others and Contractor expressly authorizes
BPCA to notify the union or unions of such release in the name of Contractor. The failure, neglect
or refusal of Contractor to issue such release or the disclaimer by it of the effectiveness of the
release issued by BPCA shall subject Contractor to all damages sustained by BPCA.
(f)
If this Agreement shall have been terminated by BPCA pursuant to this Section
15.1 and it shall be finally determined by BPCA or a court of competent jurisdiction that adequate
grounds for such termination did not exist, then such termination shall be deemed a termination
for convenience of BPCA under Section 15.2 hereof and the sole right, remedy and recourse of
Contractor against BPCA shall be governed and determined by Section 15.2 hereof.
15.2

Termination for Convenience of BPCA

(a)
BPCA, at any time, may terminate this Agreement for its own convenience. Any
such termination shall be effected by delivering to Contractor a notice of termination specifying
the extent to which performance of Contractor’s Work under the Contract is terminated and the
date upon which such termination becomes effective. Upon receipt of the notice of termination,
Contractor shall:
(1)

stop work under this Agreement on the date specified in the notice of
termination;

(2)

place no further Purchase Orders or Subcontracts for Materials, services or
facilities;

(3)

unless directed otherwise by BPCA, terminate all Purchase Orders and
Subcontracts;

(4)

assign to BPCA, in the manner, at the times, and to the extent directed by
Construction Manager, all of the right, title and interest of Contractor under
the Purchase Orders and Subcontractors so terminated, in which case BPCA
shall have the right, in its sole discretion, to settle or pay any or all claims
arising out of the termination of such Purchase Orders and Subcontracts;

(5)

to the extent required by Construction Manager, settle all outstanding
liabilities and all claims arising out of such termination of Purchase Orders
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and Subcontracts, with the approval or ratification of Construction
Manager, which approval or ratification shall be final for all the purposes
of this Section 15.2;
(6)

transfer title to BPCA and deliver in the manner, at the time, and to the
extent, if any, directed by the Construction Manager (i) the fabricated or
unfabricated parts, Work in process, completed Work, supplies, and other
Material produced as a part of, or acquired in connection with the
performance of, the Work terminated by the notice of termination, and (ii)
the completed or partially completed plans, drawings, work product,
information and other property, which if this Agreement had been
completed, would have been required to be furnished to BPCA; and

(7)

take such action as may be necessary, or as the Construction Manager may
direct, for the protection and preservation of the property related to this
Agreement which is in the possession of Contractor and in which BPCA has
or may acquire an interest.

(b)
In the event of a termination of this Agreement pursuant to this Section 15.2,
Contractor shall be paid by BPCA only the apportioned Contract Price for Work installed, the fair
and reasonable value of Materials stored on the Site and under order for which Contractor is
responsible for payment, less any sums properly deductible by BPCA, except that in no event shall
Contractor be entitled to compensation in excess of the total Contract Price.
15.3

Suspension of Work

(a)
BPCA may at any time and for any reason direct Contractor to suspend, stop, or
interrupt the Work or any part thereof for a period of time. Such direction shall be in writing and
shall specify the period during which the Work is to be stopped. Upon receipt of a direction of
suspension, Contractor shall, as soon as practicable, cease performance of the Work as ordered
and take immediate affirmative measures to protect the Work from loss or damage. Contractor
shall resume the Work upon the date specified in such direction or upon such other date as BPCA
may thereafter specify in writing.

(b)
The period during which the Work shall have been suspended, stopped or
interrupted may, if warranted, be added to the time fixed for performance. A suspension, stoppage
or interruption of the Work pursuant to this provision shall not give rise to any claim against BPCA
for additional compensation.
ARTICLE 16 - COMPOSITE DRAWINGS AND COOPERATION
Where Contractor shall perform Work in close proximity to work of other
contractors or subcontractors, or where there is evidence that Contractor’s Work may interfere
with work of other contractors, or subcontractors, Contractor shall assist in arranging space
conditions to make satisfactory adjustment for the performance of such work and the Work.
Contractor shall prepare composite scale working drawings and specifications as directed by
Construction Manager, clearly showing how Contractor’s Work is to be performed in relation to
work of other contractors or Subcontractors. Such direction may include the following: the scale
of the drawings, where the drawings are to be drafted, the number of prints or reproducibles, and
the requirement of attendance at meetings. The determination as to who shall provide the
composite drawings and the contents of the same shall rest exclusively with Construction Manager.
Upon request by Construction Manager, Contractor shall sign and be bound by such composite
drawings. Such signature shall indicate Contractor’s acknowledgment that such drawing is
acceptable as related to its Work covered or included in such drawing. If Contractor performs the
Work in a manner that causes interference with the work of other contractors, or Subcontractors,
Contractor shall make the changes necessary to correct the condition as directed by Construction
Manager.
ARTICLE 17 - PROTECTION OF RIGHTS, PERSONS AND PROPERTY
17.1

Accident Prevention
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Contractor shall at all times take every precaution against injuries to persons or
damage to property and for the safety of persons engaged in the performance of the Work.
17.2

Safety Programs

Contractor shall be responsible for the initiation, maintenance and supervision of
safety precautions and programs as prescribed by Construction Manager in connection with the
Work.
17.3

Protection of Work and Property

(a)
Contractor shall at all times guard BPCA’s property from injury or loss in
connection with the Work. Contractor shall at all times guard and protect the Site, the Work and
adjacent property. Contractor shall replace or make good any such loss or injury unless such loss
or injury is caused directly by BPCA.
(b)
Contractor shall have full responsibility to install, protect and maintain all Materials
in proper condition and forthwith repair, replace and make good any damage thereto until Final
Acceptance of the Work.
(c)
No provision is included for stresses or loads imposed by construction operations.
If Contractor desires to place such loads in excess of the design load (as shown on the Drawings
or Specifications), Contractor shall submit to Architect drawings and calculations prepared by, and
bearing the seal of a professional engineer, showing the proposed method for supporting such
loads, for Architect’s review and approval. No loading of any kind in excess of design loads shall
be placed on any part of the Project prior to Architect’s approval of such submitted drawings and
calculations. The costs of the Architect’s review shall be reimbursed to BPCA by Contractor.
(d)
Contractor shall be responsible for all cutting, fitting or patching that may be
required to complete the Work, to make its several parts fit together properly and to make the Work
fit together properly with previous and surrounding work. The requirement to cut, fit or patch
shall be determined by Construction Manager; provided, that structural elements of the Project
shall not be cut, patched, or otherwise altered or repaired without prior authorization by BPCA.
Authorization to proceed with remedial operation on any damaged or defective element or portion
of the Project shall not constitute a limitation or a waiver of BPCA’s, Construction Manager’s or
Architect’s right to require the removal and replacement of any Work which fails to fulfill the
requirements of the Contract Documents.
17.4

Adjoining Property

Contractor shall protect all adjoining property and shall repair or replace any such
property damaged or destroyed during the progress of the Work.
17.5

Risks Assumed by Contractor

(a)
Contractor solely assumes the following risk whether such risk arises from acts or
omissions (whether negligent or not and whether supervisory or otherwise) of BPCA, Construction
Manager, of Architect or Contractor, of any Subcontractor, of any Materialman, of third persons
or from any other cause, including unforeseen obstacles and difficulties which may be encountered
in the prosecution of the Work, whether such risk is within or beyond the control of Contractor
and whether such risk involves any legal duty, primary or otherwise, imposed upon BPCA:
the risk of loss or damage, direct or indirect, of whatever nature, to the
Work or to any Materials furnished, used, installed or received by
BPCA, Contractor or any Subcontractor, Materialmen or workmen
performing services or furnishing Materials for the Work, whether such
Work or Materials are stored at the Site or at an offsite location in
accordance with Section 5.4 hereof. Contractor shall bear such risk of
loss or damage until Final Acceptance of the Work by BPCA or until
completion of such Materials or removal of such Materials from the Site
following a determination that they will no longer be needed for the
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Project and delivery to the location at which they are to be subsequently
stored or disposed of, whichever event occurs last. A portion of the risk
of such loss or damage may be insured against under the terms of a
“builder’s risk” insurance policy maintained in the name of Contractor,
among others, as described in Section 13.1(i). Notwithstanding the
status of any actual or potential recovery or claim under the said
“builder’s risk” insurance policy, in the event of any loss or damage,
Contractor immediately shall repair, replace or make good any such loss
or damage.
(b)
Contractor shall not, without obtaining express advance permission of BPCA, raise
any defense involving in any way the: (i) jurisdiction of any court in which BPCA brings an action
arising under this Agreement, (ii) the governmental nature of BPCA, or (iii) the provisions of any
statutes respecting suits against BPCA.
(c)
Contractor’s obligations under this Article 17 shall not be deemed waived, limited
or discharged by the enumeration or procurement of any insurance for liability for damages.
(d)
Neither Final Acceptance of the Work nor any payment made hereunder shall
release Contractor from Contractor’s obligations under this Article 17. The enumeration elsewhere
in this Agreement of particular risks assumed by Contractor or of particular claims for which
Contractor is responsible shall not be deemed to limit the effect of the provisions of this Article 17
or to imply that Contractor assumes or is responsible for only risks or claims of the type
enumerated; and neither the enumeration in this Article 17 nor the enumeration elsewhere in this
Agreement of particular risks assumed by Contractor of particular claims for which Contractor is
responsible shall be deemed to limit the risks which Contractor would assume or the claims for
which Contractor would be responsible in the absence of such enumerations.
(e)
The Contractor is advised that the Work under this Agreement may impose certain
obligations and requirements mandated by the U.S. Department of Labor Occupational Safety and
Health Administration regulations, Title 29 CFR Part 1926.62 Lead Exposure in Construction,
relative to the potential exposure to lead by its employees. The Contractor assumes entire
responsibility and liability for complying fully in all respects with these regulations.
(f)
Contractor agrees that any unsatisfied claims of the BPCA arising from
Contractor’s obligations under this Article 17 or Article 13 (Insurance) may be offset or deducted
by BPCA from any payments due to Contractor hereunder.
ARTICLE 18 - USE PRIOR TO ACCEPTANCE BY BPCA
(a)
If before Final Acceptance of Work, BPCA desires to use the Site or any part
thereof that is completed or partly completed, or to place or install therein or thereon equipment,
BPCA shall have the right to do so, and Contractor shall in no way interfere with or object to such
use by BPCA.
(b)
Such use shall not (1) constitute acceptance of space, systems, Materials or
elements of the Work, (2) affect the start of any guaranty period, nor (3) affect the obligations of
Contractor to complete the Work in accordance with the requirements of this Agreement or other
obligations of Contractor under the Contract Documents.
(c)
Contractor shall continue the performance of the Work in a manner that shall not
unreasonably interfere with such use by BPCA.
ARTICLE 19 - EXEMPTION FROM SALES AND COMPENSATING USE TAXES
19.1

BPCA Exempt

BPCA is exempt from payment of sales and compensating use taxes of the State of
New York and of cities and counties thereof on all Materials that will become an integral
component of the completed Project pursuant to this Agreement.
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19.2

Certificates

Contractor shall obtain and cause Subcontractors and Materialmen to obtain any
and all necessary certificates or other documentation from the appropriate governmental agency
or agencies, and use such certificates or other documentation as required by law, rule or regulations
to obtain said tax exemption.
ARTICLE 20 - WARRANTIES AND GUARANTIES
20.1

In General

(a)
Contractor guarantees that all Work performed and all Materials furnished will
conform to the Contract Documents as to kind, quality, functions, design and characteristics of
material and workmanship. Contractor shall remove, replace and repair, at its sole cost and
expense, all defects in workmanship, Materials, ratings, capacities, or design characteristics
occurring in or to the Work including, without limitation, any portion of the Work furnished or
performed by any Subcontractor or Materialman, within one year from the date of Final
Acceptance. Contractor guarantees that all Work performed and all Materials furnished will
conform to the Contract Documents as to kind, quality, functions, design and characteristics of
material and workmanship. Contractor hereby acknowledges that BPCA may be required to incur
substantial expense if correction of the Work is required particularly if such correction involves
the uncovering, removal or replacement of concrete, wiring and piping installed at the Site. If
Contractor shall fail to reimburse BPCA for any such expense which may become payable as
provided in this paragraph, BPCA shall be entitled to deduct such expense from any payments
required to be made by BPCA to Contractor pursuant to this Agreement. Contractor, upon demand,
shall pay for any and all damage to any Work affected by or from such defects and all expenses
necessary to remove, replace and repair such Work that may be damaged in removing, replacing
or repairing such defects.
(b)
The benefits of this Article 20 shall inure to the benefit of BPCA and its respective
successors and assigns. In addition, any bond or guaranty that may be required of Contractor or
any Subcontractor or Materialman under the Contract Documents shall inure to the benefit of
BPCA and its respective successors and assigns.
(c)
The rights and remedies afforded BPCA under this Section are in addition to and
not in lieu of and do not in any way affect, change, alter, modify, vary or prejudice any right,
remedy or recourse that BPCA may have under other provisions of this Agreement or pursuant to
law.
20.2

Additional Guaranties

In addition to the general guaranty set forth in Section 20.1, any other guaranties
set forth in the Contract Documents shall be applicable.
20.3

Repair by Another

If BPCA has requested Contractor to correct any Work and Contractor shall not
have completed any correction of the Work as shall be required pursuant to this Article 20 within
ten (10) working days after receipt of written notice from BPCA specifying the defect or damage
required to be removed, replaced or repaired, or if such defect or damage is of such a nature that
it cannot be completely removed, repaired and replaced within such ten (10) day period and
Contractor shall not have diligently commenced removing, repairing and replacing such defect and
damage within such ten (10) day period or shall not thereafter with reasonable diligence and in
good faith proceed to do such work, BPCA may employ such other person, firm or corporation as
it may choose, to perform such removal, replacement and repair, and Contractor shall, upon
demand, pay to BPCA all amounts that BPCA expends for such removal, replacement and repair.
ARTICLE 21 - INDEMNITY
21.1

Delay or Failure

Contractor and its sureties shall be responsible for and pay to BPCA, all loss,
damage and additional cost incurred by reasons or on account of (i) the unexcused delays of
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Contractor (determined as set forth in Section 3.1 hereof) or (ii) Contractor’s failure to fully and
completely carry out the terms of this Agreement.
21.2

Inventions

In addition to the indemnity set forth in Section 17.5(a), Contractor shall indemnify
and hold BPCA harmless from all claims, demands or liabilities of any kind or nature, including
costs and expenses, for or on account of any patented or unpatented plan, design, invention, article,
arrangement, appliance, Material, or preparation, manufactured, used or followed in the
performance of or incident to the Work hereunder, and shall defend any and all actions arising out
of the same. In the event of any injunction or legal action by reason thereof, which shall operate
to stop or retard the Work, BPCA shall have the right to substitute such other articles of like kind
as will enable it to complete the Project, and all costs and expenses occasioned thereby shall be
borne by Contractor.
21.3

Liability

Contractor shall hold BPCA, BPCPC, the State of New York, Construction
Manager and Architect and their servants, agents and employees harmless from and shall
indemnify them against any and all liability, loss, cost, damage or expense, including attorneys’
fees, by reason of claims of Contractors employees or employees of its Subcontractors or
Materialmen for injuries or death or by reason of claims of any other person or persons, including
BPCA, BPCPC, the State of New York, Construction Manager, and Architect and their servants,
agents or employees, for injuries to person or property or for death occasioned in whole or in part
by any act or omission of Contractor, its Subcontractors and Materialmen and their servants, agents
and employees whether or not it is contended that BPCA contributed thereto or was responsible
therefor by reason of nondelegable duty. If, however, this indemnification is limited by applicable
law, then the said indemnification hereby shall be similarly limited to conform with such law, it
being the intention that this indemnification shall be as permitted by applicable law. BPCA may
retain any monies due or to become due hereunder sufficient to indemnify BPCA, BPCPC, the
State of New York, Construction Manager, and Architect and their servants, agents and employees
against such injuries, claims, suits, actions, costs or damages should any such claim arise.
Contractor shall, at the sole option of BPCA and upon written demand of BPCA, assume the
defense in behalf of BPCA, BPCPC, the State of New York, Construction Manager, and Architect
or their servants, agents or employees of any action or proceeding commenced against them
whether or not Contractor is named as a party therein as part of Contractor’s aforementioned
obligation to indemnify and hold them harmless.
ARTICLE 22 - PATENTS AND ROYALTIES
(a)
In the prosecution of the Work, Contractor will not use or furnish any patented
appliance, article, device or method of construction unless it has authorization for such use.
Contractor shall pay all royalty and license fees.
(b)
Any approval of Materials by Architect shall be construed merely as an approval
of their adequacy for the Work.
(c)
Contractor will be responsible for all claims against BPCA for the infringement of
any patents. Contractor shall defend all suits and claims for infringement of any patent rights and
shall indemnify and hold BPCA harmless from loss on account thereof. Any expenses incurred
by Contractor in connection with suits and claims will not offset the Contract Price.
(d)
Contractor hereby and presently grants to BPCA an irrevocable and non-exclusive
license to utilize all of the Contractor’s rights in and to all:
(1)

United States patents and patents registered in any other foreign country;

(2)

proprietary knowledge, data and trade secrets; and

(3)

Engineering data and information necessary in connection with and solely
in connection with, all work performed by BPCA or other contractors hired
by BPCA to complete the work after termination of this Agreement pursuant
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to Section 15.1.
Each Purchase Order and Subcontract shall contain a similar clause with respect to
the rights of Subcontractor and Materialman in and to the foregoing, in form and substance
acceptable to BPCA, granting BPCA the aforesaid license. BPCA shall not be obligated to pay
any royalties, license fees or any other consideration to Contractor or any Subcontractor or
Materialman for this license. Contractor and each Subcontractor and Materialman shall execute a
separate license agreement, in form and substance satisfactory to BPCA, concurrently with the
execution of this Agreement, or any Subcontract or Purchase Order, or within ten (10) days
thereafter, embodying the terms of this Section. On request, Contractor and each Subcontractor
and Materialman shall furnish BPCA with copies of all related Engineering and technical data
required to complete the work.
ARTICLE 23 - AS-BUILT DRAWINGS
(a)
Contractor shall be furnished by BPCA, at BPCA’s expense, with one physical set
and two electronic copies (on disk) of 48” x 36” Drawings, on which Contractor, where applicable,
shall record the installation of underground utilities, concealed piping, concealed valves and
control equipment and record changes in the Work. Such recording shall be kept current and
include final and actual sizes as well as the location and elevation of the above figures and offset
distances in feet and inches to permanent surface improvements such as buildings, retaining walls
or curbs. During the progress of the Work, at the request of Construction Manager and prior to
the approval of any Requisition of Contractor, Contractor shall provide a 48” x 36” PDF to BPCA
of the up to-date Drawings showing the Work as installed. At completion of the Work, Contractor
shall complete, sign and date the 48” x 36” physical set of Drawings and deliver it to Architect.
(b)
After review by Architect and return to Contractor for any required changes,
Contractor shall furnish to BPCA, at Contractor’s expense, at least one physical set and two
electronic copies (on disk) of 48” x 36” final Drawings.
ARTICLE 24 - SHOP DRAWINGS AND SAMPLES
24.1

Contractor Submittal

Contractor shall submit to Construction Manager the shop drawings, Product Data
and Samples required by the Contract Documents and shall adhere to all submittal and scheduling
requirements with respect thereto. After review of such shop drawings, Product Data and Samples
by Construction Manager and their approval by Architect, each of such items shall be returned in
accordance with the procedures established therefor.
24.2

Contractor’s Responsibility

Architect’s approval of shop drawings, Product Data and Samples shall not relieve
Contractor of responsibility for and deviation from the requirements of the Contract Documents.
Contractor shall be responsible for the accuracy of the shop drawings, Product Data and Samples
and for the conformity of Documents unless Contractor has notified Architect of the deviation in
writing at the time of submission and has received from Architect written approval by separate
letter of the specified deviations. Architect’s approval shall not relieve Contractor of responsibility
for errors or omissions in the shop drawings, Product Data or Samples.
ARTICLE 25 – NOTICES
Whenever it is provided herein that notice, demand, request, consent, approval or
other communication shall or may be given to, or served upon, either of the parties by the other,
or whenever either of the parties desires to give or serve upon the other any notice, demand,
request, consent, approval or other communication with respect hereto, each such notice, demand,
request, consent, approval or other communication shall be in writing and shall be effective for
any purpose only if given or served by hand with proof of delivery, by delivery by an overnight
courier service which obtains receipts, or by mailing the same by express or certified mail, postage
prepaid, return receipt requested, addressed to:
(a) if to BPCA:

38

[NAME ], [TITLE] Battery Park City Authority, One World Financial Center,
24th floor, New York, NY 10281
with a copy to: General Counsel, at the same address
or to such other address as BPCA may from time to time designate in the manner
set forth above.
(b) if to Contractor:
[NAME], [COMPANY] located at [ADDRESS]
or to such other addresses as Contractor may from time to time designate in the
manner set forth above.
(c) if to Construction Manager
[NAME], [COMPANY] located at [ADDRESS]
or to such other addresses as the Construction Manager may from time to time
designate in the manner set forth above.
(d) if to Architect/Engineer/etc.
[NAME], [COMPANY] located at [ADDRESS]

or to such other addresses as Architect or Engineer may from time to time designate
in the manner set forth above.
(e) Every notice, demand, request, consent, approval or other communication hereunder
shall be deemed to have been given or served (i) in the case of express or certified mail, on the
date the receipt is dated by the Post Office or express mail carrier, as the case may be, and (ii) in
the case of notice by hand or by overnight courier service, upon delivery, as evidenced by a signed
receipt.
ARTICLE 26 - EMPLOYMENT AND DIVERSITY
26.1

Definitions
The following terms shall have the meanings set forth below for the purposes of

this Article 26:
(a) “Certified Business.” A business verified as a minority or women-owned business
enterprise by the Division or such other New York State agency authorized to make such
certification.
(b) “Diversity Program.” The program by which BPCA shall monitor Contractor’s
compliance with the requirements set forth in (i) the MBE/WBE Required Participation Plan and
(ii) the Utilization Plan.
(c) “Division.” The Division of Minority and Women’s Business Development of the
New York State Department of Economic Development.
(d) “Director.” The Director or the Executive Director of the Division.
(e) “Directory.” The directory of certified businesses prepared by the Director for use by
BPCA and contractor in complying with the provisions of the Executive Law of the State of New
York, Article 15-A.
(f) “MBE/WBE Required Participation Plan.” The plan previously submitted by
Contractor to BPCA listing the certified MBEs and/or WBEs which the Contractor intends to use
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in the performance of this agreement in order to ensure that MBEs and WBEs are awarded a fair
share of the total dollar value that is to be paid for the Work.
(g) “Minority” or “Minority Group Member.” A United States citizen or permanent
resident alien who is and can demonstrate membership in one of the following groups:
(1) Black persons having origins in any of the Black African racial groups;
(2) Hispanic persons of Mexican, Puerto Rican, Dominican, Cuban, Central or
South American descent of either Indian or Hispanic origin, regardless of race;
(3) Native American or Alaskan native persons having origins in any of the original
peoples of North America; or
(4) Asian and Pacific Islander persons having origins in any of the Far East
countries, South East Asia, the Indian subcontinent or the Pacific Islands.
(h) “Minority-owned Business Enterprise” (“MBE”). A business enterprise, including
a sole proprietorship, partnership or corporation that is:
(1)

at least 51 percent owned by one or more Minority Group Members;

(2)

an enterprise in which such Minority ownership is real, substantial and
continuing;

(3)

an enterprise in which such Minority ownership has and exercises the
authority to control and operate, independently, the day-to-day business
decisions of the enterprise; and

(4)

an enterprise authorized to do business in the State of New of New York
and is independently owned and operated.

(i) “Subcontract.” An agreement providing for a total expenditure in excess of $25,000
for the construction, demolition, replacement, major repair, renovation, planning or design of real
property and improvements thereon between a contractor or consultant and any individual or
business enterprise, including a sole proprietorship, partnership, corporation, or not-for-profit
corporation, in which a portion of a contractor’s obligation is undertaken or assumed, but shall not
include any construction, demolition, replacement, major repair, renovation, planning or design or
real property or improvements thereon for the beneficial use of the contractor.
(j)
“Utilization Plan.” A plan previously submitted by Contractor to BPCA which
sets forth the proposed percentages of employees who are either Minority Group Members or
women and who will be used by Contractor to perform the Work.
(k)
“Women-owned Business Enterprise” (“WBE”).
including a sole proprietorship, partnership or corporation that is:

26.2

A business enterprise,

(1)

at least 51 percent owned by one or more United States citizens or
permanent resident aliens who are women;

(2)

an enterprise in which the ownership interest of such women is real,
substantial and continuing;

(3)

an enterprise in which such women ownership has and exercises the
authority to control and operate, independently, the day-to-day business
decisions of the enterprise; and

(4)

an enterprise authorized to do business in the State of New York and which
is independently owned and operated.

Equal Employment Opportunities for Minority Group Members and Women
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(a)

During the performance of the Work, Contractor agrees as follows:
(1)

Contractor shall not discriminate against any employee or applicant for
employment because of race, creed, color, national origin, sex, age,
disability or marital status; shall undertake or continue existing programs
to ensure that Minority Group Members and women are afforded equal
employment opportunities without discrimination because of race, creed,
color, national origin, sex, age, disability or marital status; and shall make
and document its good faith effort to achieve prompt and full utilization of
Minority Group Members and women at all levels and in all segments of its
work force where deficiencies exist.

(2)

At the request of BPCA, Contractor shall request each employment agency,
labor union, or authorized representative of workers with which it has a
collective bargaining or other agreement or understanding, to furnish a
written statement that such employment agency, labor union, or
representative will not discriminate on the basis of race, creed, color,
national origin, sex, age, disability or marital status and that such union or
representative will affirmatively cooperate in the implementation of
Contractor’s obligations herein.

(3)

Contractor shall state in all solicitations or advertisements for employees
that in the performance of the Work, all qualified applicants will be afforded
equal employment opportunities without discrimination because of race,
creed, color, national origin, sex, age, disability or marital status.

(4)

Contractor and any Subcontractor shall be required to submit compliance
reports in accordance with this Section 26 relating to their operations and
the implementation of the Diversity Program in effect as of the date of
execution of this Agreement.

(5)

Contractor shall submit an EEO policy statement to BPCA within seventytwo hours of notice from BPCA of the awarding of this contract to
Contractor. If Contractor does not have an existing EEO policy statement,
BPCA may provide to Contractor a model statement.

(b)
Contractor shall include the provisions of Section 26.2(a) in every Subcontract in
such a manner that the provisions will be binding upon each Subcontractor as to the Work in
connection with this contract’s execution.
(c)
Contractor shall comply with the provisions of the Human Rights Law of the State
of New York, and all other City, State and Federal statutory and constitutional non-discrimination
provisions. Contractor and Subcontractors shall not discriminate against any employee or
applicant for employment because of race, creed (religion), color, sex, national origin, sexual
orientation, military status, age, disability, predisposing genetic characteristic, marital status or
domestic violence victim status, and shall also follow the requirements of the Human Rights Law
with regard to non-discrimination on the basis of prior criminal conviction and prior arrest
(d)

Miscellaneous
(1)

The provisions of this Section shall not be binding upon Contractor or its
Subcontractors in the performance of Work or the providing of services, or
any other activities that are unrelated, separate or distinct from this
Agreement as expressed by its terms.

(2)

The requirements of this Section shall not apply to any employment outside
New York State, or application for employment outside such state, or
solicitations, or advertisements therefore, or any existing programs of
diversity regarding employment outside New York State and the effect of
contract provisions required by this section shall be so limited.
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(e)

Enforcement

The parties agree to be bound by provisions of Article 15-A of the Executive Law
of the State of New York and by the regulations adopted thereunder.
26.3

Workforce Participation

(a)
Contractor is required to make and document good faith efforts to achieve the
participation of ______________ % Minority Group Members and _______________ % women
in the workforce for each trade or services utilized by Contractor in the Work as set forth in the
Utilization Plan.
(b)
To ensure compliance with this Section, Contractor shall submit a staffing plan to
document the composition of the proposed workforce to be utilized in the performance of this
contract by the specified categories listed, including ethnic background, gender, and Federal
occupational categories. Contractors shall complete the staffing plan form and submit it as part
of their bid or proposal or within a reasonable time, but no later than the time of award of the
contract.
(c)
The participation for Minority Group Members and women employees must be
substantially uniform throughout the work.
(d)
Contractor shall not participate in the transfer of Minority Group Member
employees or women employees from employer to employer or from project to project for the sole
purpose of satisfying the participation goals above set forth.
(e)
In achieving such participation, Contractor is required to make good faith efforts to
find and employ qualified Minority Group Members and women supervisory personnel and
journeymen.
(f)
Contractor shall meet with BPCA, and such other persons as BPCA may invite, on
a periodic basis as required by BPCA to discuss issues relating to Minority Group Members and
women workforce participation. At such meetings, Contractor shall report on the names of its
Subcontractors then engaged in construction on the project to which the Work relates or which
within 60 days are scheduled to be engaged in construction of such project, on the nature of the
work and anticipated construction schedule of Contractor and Subcontractors, on the anticipated
hiring needs of Contractors and Subcontractors, on the names of the responsible foremen directly
employed by Contractor, and such information requested by BPCA that will then promote the
employment of Minority Group Members and women. Contractor shall use its best efforts to
obtain the above information and shall, upon BPCA’s request, cause its Subcontractors to attend
said meetings and provide the above information.
(g)
Compliance reports with respect to the Utilization Plan (“Utilization Compliance
Reports”) which shall be submitted to BPCA’s Diversity officer on a monthly basis and shall be
in accordance with the following:
(1)

BPCA may require that Contractor submit Utilization Compliance Reports
for the duration of this contract to BPCA regarding Contractor’s operation
and implementation of the Utilization Plan portion of the Diversity Program
in effect as of the date of execution of this Agreement.

(2)

The Utilization Compliance Reports shall include information on any
Subcontractor involved in the performance of the contract with regard to the
Subcontractor’s compliance with the Diversity Program.

(3)

The Utilization Compliance Reports shall include, but are not limited to the
following:
(i) a breakdown of the Subcontractors by ethnic background, gender or
such other categories as may be required by BPCA;
(ii)

the actions the Contractor and Subcontractors have taken to meet the
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components of the Diversity Program;
(iii) how Contractor and Subcontractors intend to utilize participation of
Minority Group Members and women in their workforce in
connection with the performance of the Work and timetables therefor
during the remainder of their performance of the Work.
(h)
Any failure by Contractor to submit a required Utilization Compliance Report,
including information on any of its Subcontractor’s compliance, may be deemed a breach of
contract with respect to this Agreement.
(i)
Contractor shall include the provisions in Section 26.3 in every Subcontract, and
such provisions shall be binding upon each Subcontractor.
26.4 Minority Business Enterprise (MBE) Participation and Women’s Business
Enterprise Participation
(a)
Contractor shall make good faith efforts to attain the participation of twenty percent
(20%) MBEs and/or WBEs in the total dollar value of the Work.
(b)
The total dollar value of the Work for purposes of determining compliance with the
MBE/WBE Required Participation Plan shall be calculated as follows:
(1)

if an MBE and WBE is not the Contractor -- the dollar value of the Work
subcontracted to MBEs and WBEs; provided, however, that where
materials are purchased from an MBE or WBE that acts merely as a conduit
for goods manufactured or produced by a non-MBE or non-WBE, only that
portion of the price paid for such materials that will accrue as profit to the
MBE or WBE and/or the Fee received by the MBE or WBE shall be
included;

(2)

if Contractor is a joint venture including one or more MBEs or WBEs as
joint venturers -- the Contract Price multiplied by the percentage of the joint
venture’s profits (or losses) that are to accrue to the MBE and WBE joint
venturer(s) under the joint venture agreement; and

(3)

if an MBE or WBE is Contractor or where Contractor is a joint venture
consisting entirely of MBEs or WBEs -- the Contract Price.

(c)
Monthly compliance reports with respect to the MBE/WBE Required
Participation Plan (“MBE/WBE Compliance Reports”) shall be required as follows:
(1)

MBE/WBE Compliance Reports shall be submitted to BPCA on a monthly
basis and shall include information with respect to:
(i) dividing the Work to be subcontracted into smaller portions,
where economically and technically feasible;
(ii) actively and affirmatively making a good faith effort to solicit
bids for subcontracts from qualified MBEs and WBEs identified in the
directory of certified businesses available at the office of the BPCA’s
Diversity Officer, including the circulation of solicitations to Minority
contractor associations. Contractor shall maintain records detailing the
efforts made to provide for meaningful MBE and WBE participation in the
Work, including the names and addresses of all MBEs and WBEs contacted
and, if any such MBE or WBE is not selected as a joint venture or
subcontractor, the reasons for such decision;
(iii) making plans and specifications for prospective work available
to MBEs and WBEs in sufficient time for review;
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(iv) utilizing the services and cooperating with those organizations
providing technical assistance to BPCA in connection with the participation
of MBEs and WBEs in the project to which the Work relates;
(v) encouraging the formation of joint ventures, partnerships or
other similar arrangements among subcontractors where appropriate;
(vi) ensuring that provision is made to provide progress payments
to MBEs and WBEs on a timely basis; and
(vii) not requiring bonds from and/or providing bonds and insurance
for MBEs and WBEs where appropriate, and/or assisting in obtaining bonds
and insurance for MBEs and WBEs where feasible.
(2)

MBE/WBE Compliance Reports that shall be submitted to the Diversity
Department on a monthly basis.

(3)

MBE/WBE Compliance Reports shall also include, but not be limited to,
the following information:
(i)

the name, address and telephone number of each certified MBE and
WBE which Contractor is using or intends to use to comply with the
MBE/WBE Required Participation Plan.

(ii)

a brief description of the contract scope of work to be performed for
the Contractor by each certified MBE and WBE and the scheduled
dates for performance;

(iii) a statement of whether the Contractor has a written agreement with
each certified MBE and WBE which Contractor is using or intends to
use, and if requested, copies of such agreements;
(iv) the actual total cost of the contract scope of work to be performed by
each certified MBE and WBE for this Agreement; and
(v)

the actual amounts of any payments made by Contractor to each
certified MBE and WBE as of the date the MBE/WBE Compliance
Report was submitted.

(d)
Contractor shall provide BPCA with Monthly MBE/WBE and Workforce
Utilization Reports, by the last calendar day of each month, in the form of Exhibit [D] hereto.
Failure to provide such reports shall be an event of default of Contractor’s obligations pursuant to
Article 15.1 (a) (1) hereof.
(e)
Contractor shall provide proof of payment to all Subcontractors and Materialmen
in the form of a waiver of lien or cancelled check, with each request for payment. Failure to provide
such proof of payment shall be an event of default of Contractor’s obligations pursuant to Article
15.1 (a) (1) hereof.
26.5

Failure to Comply

(a) In accordance with 5 NYCRR §142.13, Contractor acknowledges that if it is found to
have willfully and intentionally failed to comply with the MBE/WBE participation goals set forth
herein or any other requirements set forth in this Article 26, such finding constitutes a breach of
contract and BPCA may withhold payment from the Contractor as liquidated damages.
(b) Such liquidated damages shall be calculated based on the actual cost incurred by BPCA
related to BPCA’s expenses for personnel, supplies and overhead related to establishing,
monitoring, and reviewing certified MBE/WBE programmatic goals and Diversity and Equal
Opportunity compliance.
ARTICLE 27 - STANDARD PROVISIONS
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27.1

Provision Required by Law Deemed Inserted

Each and every provision of law and governmental regulation required by law to
be inserted in the Contract Documents shall be deemed to be inserted therein and this Agreement
shall read and shall be enforced as though so included therein, and if through mistake or otherwise
any such provision is not inserted, or is not correctly inserted, then upon the application of either
party, this Agreement shall be deemed to be amended to make such insertion or correction. If this
Agreement contains any unlawful provision, the same shall be deemed of no effect and shall, upon
the application of either party, be deemed stricken from this Agreement without affecting the
binding force of the remainder.
27.2

Compliance with Laws, Rules and Regulations

Contractor and each Subcontractor and Materialman shall comply fully with all
applicable laws, rules and regulations pertaining to the Project and the Work.
27.3

Applicable Law, Forum and Jurisdiction

This Agreement shall be governed by the laws of the State of New York. All
actions or proceedings relating, directly or indirectly, to this Agreement shall be litigated only in
courts located within the County of New York. Contractor, any guarantor of the performance of
its obligations hereunder (including sureties for Payment and Performance Bonds) (“Guarantor”)
and their successors and assigns hereby subject themselves to the jurisdiction of any state or federal
court located within such county, waive the personal service of any process upon them in any
action or proceeding therein and consent that such process be served by certified or registered mail,
return receipt requested, directed to the Contractor and any successor at Contractor’s address
hereinabove set forth, to Guarantor and any successor at the address set forth in the instrument of
guaranty and to any assignee at the address set forth in the instrument of assignment. Such service
shall be deemed made as of the date of the return receipt.
27.4

No Third Party Rights

Nothing in this Agreement shall create or shall give to third parties any claim or
right of action against BPCA, Construction Manager, or Architect beyond such as may legally
exist irrespective of this Agreement.
27.5

Exculpation; Limitation of Liability

In no event shall any claim be asserted under this Agreement by Contractor or any
Subcontractor or Materialman against any member, officer, employee, lessee, consultant or agent
of BPCA, Construction Manager, or Architect. By execution of this Agreement, Contractor agrees
to look solely to BPCA with respect to any claim which may arise. It is hereby understood by and
between the parties hereto that BPCA shall only be liable to the extent of monies available to
BPCA.
27.6

Protection of Lives and Health

(a)
Contractor’s, Subcontractor’s and Materialman’s attention is specifically called to
the rules and regulations, codes and bulletins of the New York State Department of Labor.
Attention is also directed to the standards imposed under the Federal Occupational Safety and
Health Act of 1970, as amended.
(b)
Contractor shall maintain an accurate record of all cases of death, occupational
disease, and injury requiring medical attention or causing loss of time from work, arising out of
and in the course of employment on work under this Agreement, and shall immediately notify
BPCA in writing of any injury which results in hospitalization or death. Contractor shall also
complete and submit to BPCA the “Incident Report Form” attached hereto and made a part hereof
as Exhibit F within 48 hours of the occurrence of any such injury.
(c)
Contractor alone shall be responsible for the safety, efficiency and adequacy of
contractor’s work, plant, appliances and methods, and for any damage that may result from the
failure, or the improper construction, maintenance, or operation of such work, plant, appliances
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and methods.
27.7

Waiver of Immunity Clause

Contractor hereby agrees to the provisions of New York Public Authorities Law
Section 2875, which require that a person, when called before a grand jury, head of a State
department, temporary State commission, or other State agency, the Organized Crime Task Force
in the State Department of Law, head of a department or other City agency, which is empowered
to compel the attendance of witnesses and examine them under oath, to testify in an investigation
concerning any transaction or contract had with the State, any political subdivision thereof, or with
any public department, agency or official of the State, a public authority or with any public
department, agency or official of the State or of any political subdivision thereof or of a public
authority, that person must sign a waiver of immunity against subsequent criminal prosecution or
to answer any relevant questions concerning such transaction or contract. Upon the refusal of any
person to comply with such provisions:
(a)
such person, and any firm, partnership or corporation of which such person is a
member, partner, director or officer shall be disqualified from thereafter selling to or submitting
bids to or receiving awards from or entering into any contracts with any public authority or official
thereof, for goods, work or services, for a period of five (5) years after such refusal; and
(b)
any and all contracts made with any public authority or official thereof, by such
person, and by any firm, partnership or corporation of which such person is a member, partner,
director or officer may be canceled or terminated by the public authority without incurring any
penalty or damages on account of such cancellation or termination, but any monies owing by the
public authority for goods delivered or work done prior to the cancellation or termination shall be
paid.
27.8

Prohibited Interests

No official of BPCA who is authorized in such capacity and on behalf of BPCA to
negotiate, make, accept, or approve, or take part in negotiating, making, accepting, or approving
any Architectural, Engineering, inspection, Purchase Order or any Subcontract in connection with
the Work, shall become directly or indirectly interested personally in the Agreement. Contractor
is advised that no official or employee of BPCA is permitted to indirectly solicit, accept, or receive
gifts whether in the form of money, service, loan, travel, entertainment, hospitality, thing or
promise, or in any other form. No officer, employee, architect, attorney, engineer, inspector or
consultant of or for BPCA who is authorized in such capacity and on behalf of BPCA to exercise
any legislative, executive, supervisory or other similar functions in connection with the Work,
shall become directly or indirectly interested personally in the Agreement, any Purchase Order,
Subcontract, insurance contract, or any other contract pertaining to the Work.
27.9

Labor Provisions

(a)
It is hereby agreed that all applicable provision of the Labor Law of the State of
New York shall be carried out in the performance of the Work.
(b)
Contractor specifically agrees, as required by New York Labor Law Sections 220
and 220-d as amended, that:
(1)

no laborer, workman or mechanic, in the employ of Contractor,
Subcontractor, Materialman or other person doing or contracting to do the
whole or any part of the Work contemplated by the Contract Documents
shall be permitted or required to work more than eight (8) hours in any one
calendar day or more than five (5) days in any one week, except in the
emergencies set forth in the Labor Law.

(2)

the wages paid for a legal day’s work shall be not less than the prevailing
rate of wages as defined by law;

(3)

the minimum hourly rate of wage to be paid shall be not less than that stated
in the Contract Documents and as shall be designated by the Industrial

46

Commissioner of the State of New York; and
(4)

Contractor shall post at appropriate conspicuous points at the Site, a
schedule showing all determined minimum wage rates for the various
classes of laborers and mechanics to be engaged in the Work and all
deductions, if any, required by law to be made from unpaid wages actually
earned by the laborers and mechanics so engaged.

(c)
The minimum wage rates, if any, herein specified for apprentices shall apply only
to persons working with the tools of the trade which such persons are learning under the direct
supervision of journeymen mechanics. Except as otherwise required by law, the number of
apprentices in each trade or occupation employed by Contractor or any Subcontractor or
Materialman shall not exceed the number permitted by the applicable standards of the New York
State Department of Labor, or, in the absence of such standards, the number permitted under the
usual practice prevailing between the unions and the employers’ association of the respective
trades or occupations.
(d)
All employees of Contractor and each Subcontractor and Materialman shall be paid
in accordance with the provisions of the Labor Law.
(e)
Contractor agrees that, in case of underpayment of wages to any worker engaged
in the Work by Contractor or any Subcontractor or Materialman, BPCA shall withhold from
Contractor out of payments due an amount sufficient to pay such worker the difference between
the wages actually paid such worker for the total number of hours worked, and that BPCA may
disburse such amount so withheld by BPCA for and on account of Contractor to the employee to
whom such amount is due. Contractor further agrees that the amount to be withheld pursuant to
this paragraph may be in addition to the percentages to be retained by BPCA pursuant to other
provisions of the Contract Documents.
(f)
The Labor Law provides that this Agreement may be terminated for cause and no
sum paid for any Work done thereunder upon a second conviction for willfully paying less than:
(1)

the stipulated wage scale as set forth in New York Labor Law Section 220,
subdivision 3, as amended, or

(2)

less than the stipulated minimum hourly wage scale as specified in Labor
Law, Section 220-d, as amended.

(g)
Contractor specifically agrees, as required by the New York Labor Law Section
220-e, as amended, that:
(1)

in the hiring of employees for the performance of Work under this
Agreement or any Subcontract or Purchase Order hereunder, or for the
manufacture, sale or distribution of Materials, equipment or supplies
hereunder, but limited to operations performed within the territorial limits
of the State of New York, no Contractor, Subcontractor, Materialman or
any person acting on behalf of such Contractor or Subcontractor, or
Materialman, shall by reason of race, creed, color, sex or national origin
discriminate against any citizen of the State of New York who is qualified
and available to perform the work to which the employment relates;

(2)

no Contractor, Subcontractor, Materialman, or any person on behalf of such
Contractor, Subcontractor or Materialman shall, in any manner,
discriminate against or intimidate any employee hired for the performance
of work under this Agreement on account of race, creed, color, sex or
national origin;

(3)

there may be deducted from the amount payable to Contractor, by BPCA
under this Agreement, a penalty of $50.00 for each person for each calendar
day during which such person was discriminated against or intimidated in
violation of the terms of this Agreement; and
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(4)

this Agreement may be canceled or terminated for cause by BPCA and all
monies due or to become due hereunder may be forfeited for a second or
any subsequent violation of the terms or conditions of this Section of this
Agreement.

(h)
Where applicable, Contractor agrees to settle labor disputes in accordance with the
provisions of The New York Plan For The Settlement of Jurisdictional Disputes Between The
Building And Construction Trades Council Of Greater New York And The Building Trades
Employers’ Association Of The City of New York.
27.10 Disputes Resolution Procedure
(a)
The provisions of this Article shall constitute Contractor’s sole means for
challenging any determination, order or other act or omission of BPCA or otherwise asserting
against BPCA any claim of whatever nature arising under, or in any way relating to, this
Agreement (any such challenge or assertion by Contractor being herein referred to as a
“Dispute(s)”). Exhaustion of these dispute resolution procedures, including the judicial review
set forth below, shall be the parties’ sole remedy in connection with any Dispute.
(b)
The parties to this Agreement hereby authorize and agree to the resolution of all
Disputes arising out of, under or in connection with, this Agreement in accordance with the
following and pursuant to the procedures set forth in paragraph (c) of this Section 27.10. With
respect to any Dispute which relates in whole or primary part to technical issue(s) under this
Agreement including, without limitation, determinations as to the acceptability or fitness of any
Work, the meaning or interpretation of the Contract Documents, the question of whether any Work
falls within the scope of the Specifications set forth in the Contract Documents, the acceptability
of any proposed substitutions, modifications or other submissions under this Agreement, the
disapproval of proposed Subcontractors or Materialmen (to the extent such disapproval is related
to technical issues), the extension of time to the extent related to a technical matter, the question
of whether substantial completion or final completion has been achieved, the parties hereby
authorize the General Counsel of BPCA, or his/her designee, (hereinafter referred to as the
“Arbiter”), acting personally, to render a final and binding decision.
(c)
All Disputes shall be initiated through a written submission by either party (such
submission to be hereinafter referred to as the “Dispute Notice”) to the Arbiter within ten (10)
days of the determination, order or other act or omission which is the subject of the Dispute.
Within ten (10) days after the submission of such Dispute Notice, the party initiating the Dispute
shall provide the Arbiter with all evidence and other pertinent information in support of the party’s
position and/or claim. Within thirty (30) days from the date of the Dispute Notice, the party against
whom the Dispute Notice was filed shall submit any and all materials which it deems pertinent to
the Arbiter. Upon submission of a Dispute Notice to the Arbiter, the Arbiter shall render its
decision in writing and deliver a copy of same to the parties within a reasonable time not to exceed
sixty (60) days after the receipt of all materials. In rendering such decision, the Arbiter may seek
such technical or other expertise as it shall deem necessary or appropriate (notifying both parties
to the Dispute when he/she so seeks such other information or expertise) and seek any such
additional oral and/or written argument or materials from either or both parties to the Dispute as
he/she deems fit. The Arbiter shall have the discretion to extend the time for submittals required
hereunder. The Arbiter’s ability to render and the effect of a decision hereunder shall not be
impaired or waived by any negotiations or settlement offers in connection with the matter
presented, whether or not the Arbiter participated therein, or by any prior decision of others, or by
any termination or cancellation of this Agreement. The decision of the Arbiter shall be final and
binding on both parties to this Agreement.
(d)
It is expressly understood and agreed that the pendency of a Dispute hereunder shall
at no time and in no respect constitute a basis for any modification, limitation or suspension of
Contractor’s obligation to fully perform in accordance with this Agreement and that Contractor
shall remain fully obligated to perform the Work notwithstanding the existence of any such
Dispute.
27.11 Additional Provisions Relating to the Prosecution of Claims for Money Damages

48

(a)
Except as otherwise provided in this Agreement, if Contractor claims or intends to
claim compensation or money damages for any damage or loss sustained by reason of any
determination, order or other act or omission of BPCA, Contractor shall furnish a written notice to
the Arbiter setting forth the nature of the claim and the extent of the damage sustained within ten
(10) days of the occurrence of such loss or damages. This written notice shall constitute
Contractor’s submission to the Arbiter for the purposes of requesting the Arbiter’s determination
in accordance with Section 27.10 above. Any such claim shall state as fully as then possible all
information relating thereto and shall be supported by any then available documentation, including
daily records showing all costs incurred. Such information shall be supplemented with any and all
further information, including information relating to the quantum of losses or damages sustained,
as soon as practicable after the information becomes or reasonably should become known to the
Contractor.
(b)
Any claim for compensation or monetary damages, the successful prosecution of
which necessarily depends upon a technical determination favorable to Contractor, may not
proceed unless and until Contractor first obtains such a favorable determination with respect to the
technical issue and must be made within ten (10) days of such determination; moreover, Contractor
must submit to the Arbiter any documentation or proof in support of the monetary claim within
fifteen (15) days of such determination in order to proceed with such a claim. This written notice
shall constitute Contractor’s submission to the Arbiter for the purposes of requesting the Arbiter’s
determination in accordance with Section 27.10 above.
(c)
Compliance with the provisions hereof shall constitute a condition precedent to the
Contractor’s submission of a Dispute pursuant to Section 27.10 with respect to any claim for
compensation or monetary damages and the Contractor shall be deemed to have waived any claim
not submitted in accordance herewith.
(d)
Any final determination of the Arbiter with respect to a Dispute initiated pursuant
to this Article 27 shall be subject to review solely in the form of a challenge following the decision
by the Arbiter in a Court of competent jurisdiction of the State of New York, County of New York,
under Article 78 of the New York Civil Practice Law and Rules or a United States Court located
in New York City under the procedures and laws applicable in that court, it being understood the
review of such Court shall be limited to the question of whether or not the Arbiter’s determination
is arbitrary, capricious or lacks a rational basis. No evidence or information shall be introduced or
relied upon in such proceeding which has not been duly presented to the Arbiter in accordance
with this Article 27.
27.12 Limitation on Actions
(a)
Subject to the provisions of Section 27.11, no action or proceeding shall lie or shall
be maintained by Contractor against BPCA, Construction Manager, or Architect unless (i) such
action or proceeding shall be commenced within six (6) months of the date of the issuance of the
Certificate of Substantial Completion to Contractor; or (ii) in the case of an action or proceeding
for monies due pursuant to Section 5.7 hereof, or arising exclusively from or pertaining exclusively
to work performed after the date of issuance of the Certificate of Substantial Completion, unless
such action or proceeding is commenced no later than six (6) months after the issuance of the
certificate of final completion to Contractor; or (iii) if this Agreement is terminated by BPCA prior
to the issuance of the Certificate of Substantial Completion, unless such action or proceeding is
commenced within six (6) months after the date of such termination.
(b)
Nothing in this Section 27.12 shall be construed to modify or lengthen a shorter
limitations period provided by applicable law.
(c)
No action or proceeding shall be commenced by Contractor against BPCA,
Construction Manager, or Architect except in the Supreme Court of the State of New York, County
of New York.
(d)
Nothing in this Section 27.12 shall be construed to suggest that Contractor, under
any circumstances, may bring an action or proceeding against Construction Manager, or Architect.
27.13 Waiver of Remedies
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Contractor acknowledges that it can be compensated adequately by money damages
for any breach of this Agreement which may be committed by BPCA, Construction Manager, or
Architect. Contractor agrees that no default, act or omission of BPCA, Construction Manager, or
Architect shall constitute a material breach of contract entitling Contractor to cancel or rescind this
Agreement or to suspend or abandon performance thereof, other than the failure of BPCA to make
a payment of the Contract Price in accordance with the terms hereof solely because sufficient funds
to pay the Contract Price have not been appropriated or will otherwise not be made available to
BPCA. Contractor hereby waives any and all rights and remedies to which Contractor might
otherwise be or become entitled to because of any wrongful act or omission of BPCA, Construction
Manager, or Architect except as provided in this Section 27.13 and Contractor’s right to money
damages.
27.14 Modification of Agreement
No change in or modification, termination or discharge of this Agreement in any
form whatsoever shall be valid or enforceable unless it is in writing and signed by the party to be
charged therewith or its duly authorized representative, provided, however, that any change in or
modification, termination or discharge of this Agreement expressly provided for in this Agreement
shall be effective as so provided.
27.15 Signs and Parking
Contractor agrees that it shall not display on or about the Site any sign, trademark
or other advertisement without the approval of BPCA and Construction Manager. Contractor shall
not and shall not permit any of its Subcontractors or Materialmen to park any vehicles on the Site.
27.16 Entire Agreement
The Contract Documents constitute the entire Agreement between the parties and
incorporate all prior understandings in connection with the subject matter hereof.
27.17 Rights and Remedies
The duties and obligations imposed by the Contract Documents and the rights and
remedies available thereunder shall be in addition to and not a limitation of any duties, obligations,
rights and remedies otherwise imposed or available by law. No action or failure to act by BPCA,
Construction Manager, or Architect or Contractor including, but not limited to, the making of any
payment or permitting Contractor to continue with the performance of the Work shall constitute a
waiver of any right or duty afforded any of them under this Agreement, nor shall any such action
or failure to act constitute an approval of or acquiescence in any breach thereunder, except as may
be specifically agreed in writing.
27.18 Participation in International Boycott Prohibited
Contractor agrees, as a material condition of this Agreement, that neither Contractor
nor any substantially owned or affiliated person, firm, partnership or corporation has participated
or is participating or shall participate in an international boycott in violation of the provisions of
the United States Export Administration Act of 1969, as amended, or the United States Export
Administration Act of 1979, as amended, or the Regulations of the United States Department of
Commerce promulgated thereunder. This Agreement shall be rendered forfeit and void by the
Comptroller of the State of New York if, subsequent to execution, such person, firm, partnership
or corporation has been convicted of a violation of the provisions of either of such federal acts or
such Regulations or has been found upon the final determination of the United States Commerce
Department or any other appropriate agency of the United States to have violated the provisions
of either of such federal acts or such Regulations.
27.19 Compliance with “Buy-American” Statutes
Contractor and any substantially owned or affiliated person, firm, partnership or
corporation agrees to comply with the New York Public Authorities Law, Section 2603-A as
amended (affects steel or steel products).
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27.20 Permitted Successors
References to parties and entities herein shall be deemed to include their permitted
successors.
27.21 MacBride Fair Employment Principles
If the amount payable to Contractor under this Agreement is greater than $15,000,
Contractor hereby certifies that it and/or any individual or legal entity in which it holds a 10% or
greater ownership interest, and any individual or legal entity that holds a 10% or greater ownership
in it, either have no business operations in Northern Ireland; or shall take lawful steps in good faith
to conduct any business operations they have in Northern Ireland in accordance with the MacBride
Fair Employment Principles relating to nondiscrimination in employment and freedom of
workplace opportunity regarding such operations in Northern Ireland, as set forth in New York
State Finance Law Article XI Section 165(5), and shall permit independent monitoring of their
compliance with such Principles.
27.22 Iran Divestment Act
By signing this Agreement, each person and each person signing on behalf of any
other party certifies, and in the case of a joint bid or partnership each party thereto certifies as to
its own organization, under penalty of perjury, that to the best of its knowledge and belief that each
person is not on the list created pursuant to paragraph (b) of subdivision 3 of Section 165-a of the
State Finance Law.
27.23 Termination for Failure to Disclose Under State Finance Law §139k
BPCA reserves the right to terminate this Agreement in the event it is found that
the certification filed by Contractor pursuant to New York State Finance Law §139-k was
intentionally false or intentionally incomplete. Upon such finding, BPCA may exercise its
termination right by providing written notification to the Contractor in accordance with the written
notification terms of this contract. If a contract is terminated in accordance with State Finance
Law §139k(5), BPCA, its subsidiaries and affiliates, will include a statement in BPCA’s
procurement record describing the basis for any action taken under the termination provision.
27.24 Labor Peace
The Contractor and its Subcontractors and Materialmen shall not employ on the
Work any labor, materials or means whose employment, or utilization during the course of this
Agreement, may tend to or in any way cause or result in strikes, Work stoppages, delays,
suspension of Work or similar troubles by workers employed by the Contractor or its
Subcontractors, Materialmen, or by any of the trades working in or about the buildings and
premises where Work is being performed under this Agreement, or by other contractors or their
subcontractors pursuant to other agreements, or on any other building or premises owned or
operated by BPCA, its contractors or affiliates. Any violation by the Contractor of this requirement
may be considered as proper and sufficient cause for declaring the Contractor to be in default, and
for BPCA to take action against Contractor as set forth in Article 15 of this Agreement, or such
other Section of this Agreement as BPCA may deem proper.
27.25 Comptroller’s Approval
If this Agreement is considered an “eligible contract,” as defined by New York
Code, Rules and Regulations Title 2 Part 206.2, it is subject to the New York State Comptroller’s
approval, and therefore shall not be valid and enforceable until that approval has been obtained.
A contract is considered an “eligible contract,” as defined by Title 2 of NYCRR Part 206.2, if it is
not a specifically exempt contract, is executed by a state authority on or after March 1, 2010, the
aggregate consideration under the contract may reasonably be valued in excess of one million
dollars (including all reasonably anticipated renewals and amendments), AND the contract (A)
was or shall be awarded on a single-source basis, sole-source basis or pursuant to any other method
of procurement that is not a competitive procurement OR (B) shall be paid in whole or in part with
monies appropriated by the State, either directly to a state authority or to a state agency that pays
the money to a state authority.
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27.26 Key Person/Personnel
The parties understand that in entering into this Agreement, BPCA has relied upon
Contractor’s representation that [name(s) and title(s)] (hereinafter the “Key Personnel”) will be
directly and consistently involved in supervising the Work and actively engaged in the day-to-day
management of the Work, which shall include attending mandatory Project meetings. If the Key
Personnel is/are not available as described herein, or if the Key Personnel depart from the firm or
severs his/her/their relationship with the Contractor, or for whatever other reason is/are not
available to work on the Project, then BPCA shall have the right to terminate this Agreement. The
parties also agree that at any time during the course of the Work, BPCA may designate additional
or substitute key personnel to perform the Work. Contractor agrees to make the additional or
substituted key personnel available under the same conditions set forth herein.
27.27 Form of Agreement Not an Offer
Notwithstanding anything herein to the contrary, the submission of this form of
Agreement by BPCA to Contractor shall not constitute an offer, and execution hereof by
Contractor shall not be considered acceptance of an offer. A binding contract between the parties
shall exist only if and at such time as both parties have executed this Agreement.
27.28 General Responsibility
(a)
The Contractor shall at all times during the Agreement term remain responsible.
The Contractor agrees, if requested by BPCA or its designee, to present evidence of Contractor's
continuing legal authority to do business in New York State, integrity, experience, ability, prior
performance, and organizational and financial capacity.
(b)
BPCA or its designee, in its sole discretion, reserves the right to suspend any or all
activities under this Agreement, at any time, when BPCA discovers information that calls into
question the responsibility of Contractor. In the event of such suspension, Contractor will be given
written notice outlining the particulars of such suspension. Upon issuance of such notice,
Contractor must comply with the terms of the suspension order. Activity under the Agreement
may resume at such time as BPCA or its designee issues a written notice authorizing a resumption
of performance under the Agreement.
(c)
Upon written notice to the Contractor, and a reasonable opportunity to be heard
with appropriate BPCA officials or staff, the Agreement may be terminated by BPCA or its
designee at Contractor's expense where Contractor is determined by BPCA or its designee to be
nonresponsible. In such event, BPCA or its designee may complete the contractual requirements
in any manner BPCA may deem advisable and pursue available legal or equitable remedies for
breach.
27.29. Counterparts
This Agreement may be executed in any number of counterparts, all of which taken
together shall constitute one instrument, but the Agreement shall not be deemed effective unless
signed by all parties.
27.30. Section Headings
Section headings contained in this Agreement are for convenience only and shall
not be considered for any purpose in governing, limiting, modifying, construing or affecting the
provisions of this Agreement and shall not otherwise be given legal effect.
27.31. Subordination of Terms in the Exhibits
In the event of a conflict of terms, the terms stated in Sections 1-27 herein, shall
take precedence over and shall prevail over any printed, typed, or handwritten terms located in the
Exhibits.
SIGNATURE PAGE FOLLOWS
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement, as of the
date first above written.
BATTERY PARK CITY AUTHORITY, d/b/a
HUGH L. CAREY BATTERY PARK CITY AUTHORITY
By: ______________________________
Name: ________________________
Title: _________________________

[CONTRACTOR NAME]

By: _____________________________
Name: _______________________
Title: ________________________
FEIN # [???]
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EXHIBIT D
COST PROPOSAL
(Proposer to submit executed Cost Proposal on its letterhead)

Date:
Battery Park City Authority
200 Liberty Street - 24th Floor
New York, New York 10281
Attention:
Mr. Michael LaMancusa, Contract Administrator
Dear Mr. LaMancusa:
The undersigned (the “Proposer”) hereby proposes to provide all work necessary to perform the Esplanade
Granite Restoration – South Segment. The Proposer agrees to commence the Work immediately upon
execution of the Contract, in accordance with its terms, and complete the Project for the lump sum written below.
A.

Cost Proposal
A total lump-sum amount of $__________________ (_________________ Dollars and _____ Cents) to
perform all work described in and associated with Exhibit A (“Scope of Work”) of the RFP.

B.

Itemized Proposal and Labor Rates

1.

The proposer has submitted an itemized cost for the work, according to the attached Schedule of Values,
in the form of Exhibit E in response to BPCA’s Request for Proposals for the Project.

2.

The Proposer has submitted labor rates in the form of Exhibit F (“Labor Rates”) for all trades, including
all costs except overhead and profit. Prices shown include base hourly rates and overtime rates, including
insurance and benefits.

Proposer:
By: ____________________________________
Title: __________________________________

D-1

Battery Park City Authority Request For Proposals

EXHIBIT E
Schedule of Values
Deficiency
Code

Description

Unit

Quantity

1

Remove and
reset stone as set
forth in the
Scope of Work.

SF

2,129

2

Remove and
replace stone as
set forth in the
Scope of Work.

EA

5

3

Remove and
replace pavers
(3’ width
section) as set
forth in the
Scope of Work.

SF

2,050

4

Prep and repaint
railing as set
forth in the
Scope of Work.

LF

185

5

Remove and
replace type 4
railing as set
forth in the
Scope of Work.

LF

25

6

Remove and
replace stone
caulking as set
forth in the
Scope of Work.

LF

40

E-1

Unit Price

Extended Price

EXHIBIT F
LABOR RATES
The following labor rates are to be listed by craft and classification (Foreman, Journeyman, etc.) and
are to include base wages, benefits, taxes, insurance and payroll costs complete. Overhead and profit
are not to be included:
CRAFT

CLASSIFICATION

HOURLY RATE

OVERTIME RATE

LABORER
CONCRETE

__________________

__________________

__________________

CARPENTER

__________________

__________________

__________________

IRON WORKER

__________________

__________________

__________________

LABORER

__________________

__________________

__________________

LABORERS - LESS
SKILLED

__________________

__________________

__________________

OPERATING
ENGINEER

__________________

__________________

__________________

__________________

__________________

__________________

__________________

__________________

__________________

__________________

__________________

__________________

__________________

__________________

__________________

__________________

__________________

__________________

FIELD SUPERVISOR
FOREMAN
TEAMSTER
ELECTRICIAN
PLUMBER

F-1
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EXHIBIT G
DRAWINGS & SPECIFICATIONS

[NO FURTHER TEXT ON THIS PAGE]
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BATTERY PARK CITY AUTHORITY
ESPLANADE REPAIRS - SOUTH SEGMENT
SITUATED IN

BATTERY PARK CITY
MANHATTAN, NEW YORK
H2M Project Number: BPCA 1805
JANUARY 2019
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8
10.1

9
10.1

4. REPAIR ANY DAMAGE TO EXISTING SITE FEATURES SCHEDULED TO REMAIN RESULTING FROM
CONTRACTOR OPERATIONS AT NO COST TO OWNER.

6'

9.89

9.43

3. REPAIR ANY DAMAGE TO EXISTING UTILITIES RESULTING FROM CONTRACTOR OPERATIONS IMMEDIATELY
AT NO COST TO OWNER.

10.3

3
10.2

MEET EXISTING GRADE

9.45

9
10.1

0

8
10.1

9.50
9.87

9.39

2. NO COMPENSATION WILL BE MADE FOR ANY INCONVENIENCE CAUSED BY ENCOUNTERING UTILITIES AND
STRUCTURES WHICH ARE NOT SHOWN, OR ARE INACCURATELY SHOWN ON THE PLANS.

6'

ER
PAV

1. REPORT ANY DISCREPANCIES BETWEEN ACTUAL FIELD CONDITIONS AND THE PLANS TO THE ENGINEER IN
WRITING IMMEDIATELY.

1
10.3

6
10.2

9
10.1

10.17

C6.2

REMOVE EXISTING GRANITE
LANDING AND REPLACE IN KIND
APPROX. 23 SF

10.21

2

9.36

GRANITE STEPS8'

9.39

SITE REMOVALS NOTES:

MLP
10.14

9.42

9.37

9.79

WITH SIX SMALLER 12" WIDE X 4"
HIGH X 40" LONG SECTIONS
APPROX. 20 SF

9.33

4. UNSUITABLE SOILS ENCOUNTERED DURING CONSTRUCTION SHALL BE BROUGHT TO THE ATTENTION OF THE
OWNER AND ENGINEER IMMEDIATELY IN WRITING BEFORE REMOVAL OR DISTURBANCE.

2
10.3

4
10.2

2

ENLARGED VIEW - STEP REPAIR
SCALE: 1" = 5'

( IN FEET )
1 inch = 5 ft.

ALTERATION OF THIS DOCUMENT, EXCEPT
BY A LICENSED PROFESSIONAL ENGINEER
IN ACCORDANCE WITH SECTION 7209 OF NY
STATE EDUCATION LAW, IS ILLEGAL.
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9.54

3.

REMOVE AND REPLACE IN KIND3
29" X 31" GRANITE PAVERC6.2

9

9.46

9.83

9.81

MEET EXISTING
GRADE

WV

BC 14.4

C6.1

DC 9.61

.21
10

3

9.30

BXU

TC 10.33
BC 9.75

GRANITE CURB
9.63

NOTIFY THE OWNER AND H2M (TELEPHONE 631-756-8000) AT LEAST 48 HOURS PRIOR TO THE COMMENCEMENT OF THE
WORK. THE SAME NOTICE SHALL BE REQUIRED WHEN RESUMING WORK AFTER ANY STOPPAGE OR DELAY.

X

9.47

REMOVE AND
REPLACE 250 SF
EXISTING
HEXAGONAL
ASPHALT PAVERS

2.

9.7

X

9.50

DC 9.60

INSPECT THE SITE PRIOR TO SUBMISSION OF BIDS AND MAKE NO ADDITIONAL CLAIMS REGARDING SITE CONDITIONS
THEREAFTER.

10.4
0.28
TC 1 .77
BC 9

TC 10.18
BC 9.53

1.

9.8

X

9.29

SITE PLAN NOTES:

X

9.33

2. LOCATION OF UNDERGROUND UTILITIES AND STRUCTURES BOTH PUBLIC AND CUSTOMER OWNED,
WERE OBTAINED FROM EITHER OLD MAPS, SURVEYS, DRAWINGS/RECORDS SUPPLIED BY OTHERS.
THE OWNER AND ENGINEER DO NOT GUARANTEE OR ACCEPT RESPONSIBILITY FOR ANY DAMAGE TO
SUCH FACILITIES DUE TO DISCREPANCIES IN LOCATION AND SIZE SHOWN ON THE PLANS OR THOSE
UTILITIES AND STRUCTURES NOT SHOWN.

9.44

X

MEET EXISTING
GRANITE DROP CURB

BOTTOM OF CURB
1.
COORDINATES AND BEARINGS ARE BASED ON NEW YORK LONG ISLAND STATE PLANE COORDINATE
BOTTOM OF WALL
SYSTEM (NAD83) AS DETERMINED BY GPS OBSERVATIONS.
ELECTRIC BOX
FIRE PULL BOX
2. ELEVATIONS ARE BASED ON NAVD1988 DATUM AS DETERMINED BY GPS OBSERVATIONS..
SPRINKLER CONTROL BOX
UNKNOWN BOX
3. THIS SURVEY REFLECTS CONDITIONS AS SURVEYED BY MFS ENGINEERS AND SURVEYORS ON
HYDRANT
8/2/18.
IRON PICKET FENCE
FIRE
4. LOCATIONS OF ANY AND ALL UTILITIES ARE TO BE VERIFIED, BY OTHERS, PRIOR TO ANY
COMMUNICATION FIRE MANHOLE
CONSTRUCTION.
UNKNOWN MANHOLE
METAL LIGHT POLE
TOP OF CURB
TOP OF WALL
EXISTING CONDITIONS NOTES:
UNKNOWN VALVE
WATER VALVE
1. NO MARKOUT OF UNDERGROUND UTILITIES WAS COMPLETED FOR THIS PROJECT.

BXSP

9.45

PAVERS

BC
BW
BXE
BXF
BXSP
BXU
HYD
I.P.F
FI
MHF
MHU
MLP
TC
TW
UV
WV

SURVEY NOTES:

STONE
DESIGNATION

PHOTO

DESCRIPTION
AND SIZE
(APPROX.)

TOTAL
QUANTITY

STONE
DESIGNATION

PHOTO

DESCRIPTION
AND SIZE
(APPROX.)

TOTAL
QUANTITY

STONE
DESIGNATION

DESCRIPTION
AND SIZE
(APPROX.)

PHOTO

TOTAL
QUANTITY

REPLACE
IN KIND:

REPLACE
IN KIND:

REPLACE
IN KIND:

2 EACH

1 EACH

3400 SF
SEE NOTE 2
BELOW

A

GRANITE PAVER STONE
44" x 44" - 44" x 52"

F

GRANITE BLOCK
30" x 15.5" x 12"

HEXAGONAL
ASPHALT
PAVERS - 8"
ACROSS WITH A
THICKNESS OF 2"

L

RESET:

RESET:

RESET:

2120 SF

N/A

REPLACE
IN KIND:

REPLACE
IN KIND:

REPLACE
IN KIND:

16 EACH

2
EACH

N/A

N/A

NIC

B

GRANITE PAVER STONE
66" x 43"

G

GRANITE PAVER STONE
14.5" x 42.5"

GRANITE COPING
STONE
52"x6"x10"

M

RESET:

RESET:

4610 SF

10 SF

REPLACE
IN KIND:

REPLACE
IN KIND:

3 EACH

1
EACH

RESET:
4 SF

NIC

STONE/PAVER OUTLINE
GRANITE BLOCK
30" x 12" x 42"

H

GRANITE PAVER STONE
45" x 43"

RESET:

RESET:

10 SF

435 SF

NIC

D

REPLACE
IN KIND:

REPLACE
IN KIND:

1 EACH

1
EACH

GRANITE PAVER STONE
36" x 14.5"

J

NIC

NOT IN CONTRACT

NOTES:
1.

EXACT STONE DIMENSIONS MAY VARY BY LOCATION. DESCRIPTIONS OF STONE SIZING REPRESENT
THE TYPICAL SIZE STONE OF THAT TYPE.

2.

THE STONE TYPE DESIGNATIONS PROVIDED IN THE TABLE ABOVE DO NOT INCLUDE STONE FROM
THE PEDESTRIAN RAMP REPAIR LOCATION AND THE STAIRCASE REPAIR LOCATION.

3.

FOR THE PURPOSES OF THESE REPAIR PLANS IT IS ASSUMED THAT ALL ASPHALT PAVERS,
REGARDLESS OF CONDITION, WILL NEED TO BE REPLACED ONCE REMOVED. THIS ASSUMPTION IS
BASED ON A CONVERSATION WITH BPCA STAFF REGARDING MAINTENANCE OF THE ASPHALT
PAVERS.

GRANITE PAVER STONE
14.5" x 30"

RESET:

RESET:

N/A

N/A

REVISED:
REVISED:
REVISED: 01-31-2019 100% SUBMISSION
REVISED: 12-07-2018 90% SUBMISSION
REVISED: 10-26-2018 60% SUBMISSION

NIC

E

REPLACE
IN KIND:

REPLACE
IN KIND:

3 EACH

N/A

GRANITE PAVER STONE
80" x 62.5"

K
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+
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SCALE:

AS NOTED

GRANITE PAVER STONE
46" x 41"

RESET:

RESET:

N/A

1680 SF

BATTERY PARK CITY AUTHORITY
ESPLANADE REPAIRS SOUTH SEGMENT
BATTERY PARK CITY

NIC

MANHATTAN , NY

STONE DESIGNATION PHOTO
AND KEY SHEET
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C

NOTES:
EXISTING RAIL
TO REMAIN

EXISTING RAIL
TO REMAIN

EX. GRANITE STONE TO REMAIN
SIZE VARIES

REMOVE AND RESET
METAL PLATE
CORE DRILL 6" DIA. HOLE THROUGH
GRANITE STONE. FILL WITH NEW GROUT

HAND TIGHT JOINT WITH
SAND/CEMENT

REMOVE AND RESET/
NEW GRANITE STONE
(SIZE VARIES)

REMOVE AND REPLACE
2" THICK ASPHALT HEXAGONAL
PAVERS ON 3 4" BITUMINOUS
SETTING BED

REMOVE AND REPLACE
4"X2"X2" ASPHALT HEADER
FOR MEANDER AT CHANGE
IN PAVEMENT TYPE

REFER TO SHEET 5.0 FOR STONE TYPE DESIGNATION AND SIZES.

2.

BASED ON FIELD OBSERVATION IT IS ASSUMED THAT THE STONE REPLACEMENT CAN BE
ACCOMPLISHED WITHOUT REMOVING THE EXISTING RAILING. ANY EXISTING RAILING IS DAMAGED
DURING CONSTRUCTION SHALL BE REPORTED TO THE ENGINEER.

3.

IT IS ASSUMED THAT ALL WORK WILL TAKE PLACE VIA LANDSIDE OPERATIONS.

4.

ALL GRANITE STONE IDENTIFIED FOR REPLACEMENT TO BE REPLACED IN-KIND.

EX. 2" THICK ASPHALT
HEXAGONAL PAVERS ON
3
4" BITUMINOUS SETTING BED

FLUSH

FLUSH
EXISTING HEXAGONAL
PAVER TO REMAIN
NEW NEOPRENE TACK COAT
NEW EXPANSION JOINT W/
BACKER ROD AND SEALANT
MORTAR SETTING BED

1

1.

NEW SEALANT
NEW MORTAR BED

EXISTING CONCRETE SLAB

NEW EXPANSION JOINT W/
BACKER ROD AND SEALANT

NEW 1 2" x 4" DOWEL,
4 PER STONE

3' TYP.

Asphalt Hexagonal Paver Replacement/Resetting

2

NTS

NEW MORTAR SETTING BED

STONE SIZE VARIES

NTS

EXISTING RAIL
TO REMAIN

REMOVE AND RESET
METAL PLATE

REMOVE AND RESET
METAL PLATE

EXISTING TOP OF GRANITE CAP

REMOVE AND RESET/NEW GRANITE CAP
NEW MORTAR
NEW SEALANT
GRANITE VENEER TO REMAIN
EXISTING EXPANSION JOINT

GRANITE VENEER TO REMAIN

REMOVE AND RESET/
NEW GRANITE STONE

EXISTING CONCRETE SLAB

Stone Paver Replacement/Resetting With Type 1 Rail

EXISTING RAIL
TO REMAIN

REMOVE AND RESET EXP. JOINT

EXISTING NEOPRENE TACK COAT

EX. 2" THICK ASPHALT
HEXAGONAL PAVERS ON
3
4" BITUMINOUS SETTING BED

GRANITE STONE

EX. 2" THICK ASPHALT
HEXAGONAL PAVERS ON
3
4" BITUMINOUS SETTING BED

NEW SEALANT

FLUSH

FLUSH

NEW MORTAR
NEW 1 2" x 8" DOWEL,
4 PER STONE

3

EXISTING EXPANSION JOINT
W/ BACKER ROD AND
SEALANT

NEOPRENE TACK COAT
EXISTING CONCRETE SLAB

EXISTING NEOPRENE TACK COAT
EXISTING CONCRETE SLAB

NOT IN CONTRACT

Stone Paver Replacement/Resetting With Type 2 Rail

4

NTS

Stone Block Replacement/Resetting With Type 2 Rail
NTS

30"

15.5"

EXISTING BASE PLATE AND
ATTACHMENTS

NEW STONE BLOCK TO
REPLACE EXISTING-IN-KIND

EXISTING ESPLANADE RAIL

PLAN
NEW STONE BLOCK
TO REPLACE
EXISTING-IN-KIND

EXISTING POSTS TO BE RESET
IN STONE CAP

TOP OF GRANITE

NEW SEALANT (TYP. ALL
EXPOSED SIDES
NEW MORTAR
NEW 1 2" x 8" DOWEL

REMOVE DETERIORATING CAULK
AND RE-CAULK ENTIRE JOINT
(VARIES BY LOCATION)
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ESPLANADE FINISH
GRADE LEVEL

SECTION

Stone Block with Pedestal Hole
NTS

GRANITE CAP

1'-6"

NEW GROUT
NEW MORTAR
NEW SEALANT (TYP. ALL
EXPOSED SIDES)
EXISTING STONE TO REMAIN
EXISTING FINISH GRADE LEVEL
NEW 1 2" x 8" DOWEL

12"

12"

NEW STONE BLOCK TO
REPLACE EXISTING-IN-KIND

5

architects
+
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EXISTING BASE PLATE AND
ATTACHMENTS

CAULK JOINT

ELEVATION

REVISED:
REVISED:
REVISED: 01-31-2019 100% SUBMISSION
REVISED: 12-07-2018 90% SUBMISSION
REVISED: 10-26-2018 60% SUBMISSION

BATTERY PARK CITY

BOTTOM OF GRANITE VENEER

Esplanade Wall Caulking Elevation

MANHATTAN , NY

REPAIR DETAILS
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STONE SIZE
VARIES

EXISTING EXPANSION JOINT
W/ BACKER ROD AND
SEALANT
NEW MORTAR SETTING BED

NOTES:
EXISTING GRANITE
PAVER TO REMAIN

REMOVE AND RESET EXPANSION JOINT

5.0'

6.0'

NEW MORTAR
SETTING BED
REMOVE AND RESET 52"X6"X10"
GRANITE COPING STONE

4.0'

NEW 3 8 " x 4" DOWEL

'
5.1

REMOVE DETERIORATING CAULK
AND RE-CAULK ENTIRE JOINT
(APPROX. 30 LF)

EXISTING HANDRAIL TO REMAIN

EXISTING LANDING GRADE
EXISTING GRANITE STAIRCASE

'
5.1

5.1

'

'

5.1
'

SEE SHEET C6.0 FOR
LIMITS OF EXISTING
ASPHALT PAVERS TO
REMAIN

1.

REFER TO SHEET 5.0 FOR STONE TYPE DESIGNATION AND SIZES.

2.

BASED ON FIELD OBSERVATION IT IS ASSUMED THAT THE STONE
REPLACEMENT CAN BE ACCOMPLISHED WITHOUT REMOVING THE
EXISTING RAILING. ANY EXISTING RAILING IS DAMAGED DURING
CONSTRUCTION SHALL BE REPORTED TO THE ENGINEER.

3.

IT IS ASSUMED THAT ALL WORK WILL TAKE PLACE VIA LANDSIDE
OPERATIONS.

4.

ALL GRANITE STONE IDENTIFIED FOR REPLACEMENT TO BE REPLACED
IN-KIND.

NEW 2" THICK ASPHALT
HEXAGONAL PAVERS

8.2'

EXISTING LIGHT
POLE TO REMAIN

12.2'

CAULK JOINT (ALL SIDES OF RESET
STONE INCLUDING BACK OF WALL)

SLOPE

NEW 3 8 " x 4" DOWEL

6.0'

5.1

5.1

'

(2) NEW 2" THICK TRIANGULAR GRANITE
SLAB WITH SCORED DETECTABLE
WARNING STRIPS (COLOR TO MATCH
EXISTING STONE)

EXISTING 1' WIDE GRANITE
CURB TO REMAIN
(2) NEW 2" THICK TRIANGULAR GRANITE SLAB
WITH SCORED DETECTABLE WARNING STRIPS
(COLOR TO MATCH EXISTING STONE)

NEW 2" THICK 8.1'x5' GRANITE SLAB WITH SCORED
DETECTABLE WARNING STRIPS (COLOR AND
SCORING PATTERN TO MATCH EXISTING STONE)

PLAN

CURB TRANSITION

DROP CURB

BACK OF WALK

FLOW LINE

CURB TRANSITION

SLOPE

1

Wall Repair Elevation Detail

ELEVATION

NTS

REMOVE AND RESET/NEW 2" THICK ASPHALT
HEXAGONAL PAVERS ON 3 4" BITUMINOUS
SETTING BED

NEW 2" THICK GRANITE SLAB WITH
SCORED DETECTABLE WARNING
STRIPS (COLOR AND SCORING
PATTERN TO MATCH EXISTING STONE)

HAND TIGHT JOINT WITH SAND/CEMENT
SLOPE

EXISTING STAINLESS STEEL RAIL
TO REMAIN

EXISTING HEXAGON
PAVERS TO REMAIN

EXISTING CONCRETE BASE
NEW NEOPRENE TACK COAT

EXISTING 1' WIDE GRANITE CURB

CORE DRILL 6" DIA. HOLE
THROUGH GRANITE STONE. FILL
WITH NEW GROUT
REMOVE AND RESET/NEW
GRANITE STONE

SEE SHEET C6.0 FOR LIMITS OF EXISTING
HEXAGONAL PAVER TO REMAIN

NEW EXPANSION JOINT W/
BACKER ROD AND SEALANT

NEW EXPANSION JOINT W/
BACKER ROD AND SEALANT
EX. GRANITE STONE
TO REMAIN

NEW 1/2" THICK SETTING BED

EXISTING CONCRETE BASE

SECTION
NOTES:
FLUSH

1.

DIMENSIONS SHOWN ARE APPLICABLE FOR INSTALLATION WITH 6" CURB REVEAL. DIMENSIONS OF FLARE AND
RAMP LENGTH FOR INSTALLATION WITH ALTERNATE CURB REVEALS MAY BE MODIFIED TO MAINTAIN A RAMP
SLOPE NOT TO EXCEED 1:12.

2.

MAXIMUM SLOPE OF LANDING IS 2% IN ANY DIRECTION.

3.

RAMP TRANSITIONS BETWEEN WALKS, GUTTERS OR STREETS SHALL BE FLUSH AND FREE OF ABRUPT VERTICAL
CHANGES (1/4" MAX.)

4.

COMPACT SUBGRADE TO 92% MAXIMUM DENSITY IN ACCORDANCE WITH ASTM D1557.

5.

GROOVES TO BE PERPENDICULAR TO DIRECTION OF SLOPE.

6.

GRANITE TO MATCH EXISTING. CONTRACTOR TO SUBMIT SHOP DRAWINGS FOR APPROVAL.

NEW MORTAR BED

NEW EXPANSION JOINT W/
BACKER ROD AND SEALANT

NEW 1 2" x 4" DOWEL,
4 PER STONE

80"

NEW MORTAR SETTING BED

NOT IN CONTRACT
2

Stone Paver Replacement - Stainless Steel Railing
NTS

EXISTING MORTAR SETTING BED
EXISTING CONCRETE SLAB

3

REVISED:
REVISED:
REVISED: 01-31-2019 100% SUBMISSION
REVISED: 12-07-2018 90% SUBMISSION
REVISED: 10-26-2018 60% SUBMISSION

Pedestrian Ramp Replacement
NTS
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NEW SEALANT

NOTES:
HAND TIGHT JOINT WITH
SAND/CEMENT

HAND TIGHT JOINT WITH
SAND/CEMENT

NEW SEALANT

REMOVE AND REPLACE
2" THICK ASPHALT HEXAGONAL
PAVERS ON 3 4" BITUMINOUS
SETTING BED

REMOVE AND REPLACE
FOR MEANDER AT CHANGE
IN PAVEMENT TYPE

NEW 1' WIDE X 4" HIGH
GRANITE STEP (LENGTHS
TO MATCH EXISTING)
FLUSH

EXISTING HEXAGONAL
PAVER TO REMAIN

EXISTING GRANITE
STEP TO REMAIN
NEW NEOPRENE TACK COAT
NEW EXPANSION JOINT W/
BACKER ROD AND SEALANT

NEW MORTAR BED
NEW 1 2" x 4" DOWEL,
2 PER STONE

EXISTING CONCRETE SLAB

SEE SHEET C6.0 FOR DIMENSIONS

1

REMOVE AND REPLACE
4"X2"X2" ASPHALT HEADER
FOR MEANDER AT CHANGE
IN PAVEMENT TYPE

NEW GRANITE STONE
LANDING
FLUSH

EXISTING GRANITE
STEP TO REMAIN

FLUSH

3.

ALL GRANITE STONE IDENTIFIED FOR REPLACEMENT TO BE REPLACED
IN-KIND.

SEE SHEET C6.0 FOR DIMENSIONS

EXISTING CONCRETE SLAB

Landing Repair Elevation
NTS

EXISTING GRANITE WALL
REMOVE AND RESET EXP. JOINT
EX. GRANITE STONE
TO REMAIN

REMOVE AND RESET EXP. JOINT
NEW GRANITE STONE
SEE SHEET C6.0 FOR SIZES

NEW GRANITE STONE SEE SHEET C6.0 FOR SIZES
REMOVE AND REPLACE 4"X2"X2"
ASPHALT HEADER FOR MEANDER AT
CHANGE IN PAVEMENT TYPE

HAND TIGHT JOINT WITH
SAND/CEMENT

FLUSH

FLUSH

NEW NEOPRENE TACK COAT

3

IT IS ASSUMED THAT ALL WORK WILL TAKE PLACE VIA LANDSIDE
OPERATIONS.

REMOVE AND REPLACE
2" THICK ASPHALT HEXAGONAL
PAVERS ON 3 4" BITUMINOUS
SETTING BED

NEW EXPANSION JOINT W/
BACKER ROD AND SEALANT

2

NTS

STONE SIZE
VARIES

2.

FLUSH

NEW NEOPRENE TACK COAT

REMOVE AND
RESET EXP. JOINT
NEW MORTAR BED
NEW 1 2" x 4" DOWEL,
4 PER STONE

EXISTING GRANITE WALL

NEW 2" x 4" DOWEL,
1 PER STONE

REFER TO SHEET 5.0 FOR STONE TYPE DESIGNATION AND SIZES.

EXISTING HEXAGONAL
PAVER TO REMAIN

Step Repair Elevation

1

1.

NEW MORTAR SETTING BED

EXISTING EXPANSION JOINT
W/ BACKER ROD AND
SEALANT
NEW MORTAR SETTING BED

EXISTING MORTAR SETTING BED

STONE SIZE
VARIES

EXISTING CONCRETE SLAB

Ramp Stone Replacement Elevation

4

NTS

NEW EXPANSION JOINT W/
BACKER ROD AND SEALANT

SEE SHEET C6.0 FOR DIMENSIONS

REMOVE AND REPLACE
2" THICK ASPHALT HEXAGONAL
PAVERS ON 3 4" BITUMINOUS
SETTING BED
EXISTING CONCRETE SLAB

Ramp Stone/Paver Replacement Elevation
NTS

HAND TIGHT JOINT WITH
SAND/CEMENT

FLUSH

REMOVE AND REPLACE
2" THICK ASPHALT HEXAGONAL
PAVERS ON 3 4" BITUMINOUS
SETTING BED

NEW NEOPRENE TACK COAT
NEW EXPANSION JOINT W/
BACKER ROD AND SEALANT

REMOVE AND
RESET EXP. JOINT
NEW MORTAR BED

5

SEE SHEET C6.0 FOR DIMENSIONS

EXISTING CONCRETE SLAB

Ramp Header Replacement Elevation
NTS

REVISED:
REVISED:
REVISED: 01-31-2019 100% SUBMISSION
REVISED: 12-07-2018 90% SUBMISSION
REVISED: 10-26-2018 60% SUBMISSION
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REMOVE AND REPLACE
4"X2"X2" ASPHALT HEADER
FOR MEANDER AT CHANGE
IN PAVEMENT TYPE
FLUSH

NEW GRANITE STONE
HEADER
GRANITE RAMP SEE SHEET
C6.0 FOR STONE TO REMAIN
OR BE REPLACED
FLUSH

H2M

Battery Park City Authority
Battery Park City
Manhattan, NY
H2M Project Number: BPCA 1805
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SECTION 024119 - SELECTIVE DEMOLITION
PART 1 - GENERAL
1.01 SUMMARY
A.

Section Includes:
1. Demolition and removal of selected site elements.
2. Salvage of existing items to be reused or recycled.

1.02 DEFINITIONS
A.

Remove: Detach items from existing construction and legally dispose of them off-site unless
indicated to be removed and salvaged or removed and reinstalled.

B.

Remove and Reinstall: Detach items from existing construction, prepare for reuse, and reinstall
where indicated.

C.

Existing to Remain: Existing items of construction that are not to be permanently removed and
that are not otherwise indicated to be removed, removed and salvaged, or removed and
reinstalled.

1.03 INFORMATIONAL SUBMITTALS
A.

Proposed Protection Measures: Submit report, including drawings, that indicates the measures
proposed for protecting the public, pedestrian access and circulation areas and property , for
environmental protection , for dust control and , for noise control. Indicate proposed locations
and construction of barriers.

B.

Inventory: Submit a list of items to be removed, salvaged and delivered to Owner prior to start
of demolition.

1.04 CLOSEOUT SUBMITTALS
A.

Inventory: Submit a list of items that have been removed and salvaged.

1.05 FIELD CONDITIONS
A.

Notify Architect of discrepancies between existing conditions and Drawings before proceeding
with selective demolition.

B.

Storage or sale of removed items or materials on-site is not permitted.

PART 2 - EXECUTION
2.01 EXAMINATION
A.

Review record documents of existing construction provided by Owner. Owner does not
guarantee that existing conditions are same as those indicated in record documents.

B.

Survey existing conditions and correlate with requirements indicated to determine extent of
selective demolition required.

C.

Survey of Existing Conditions: Record existing conditions by use of preconstruction
photographs .
1. Inventory and record the condition of items to be removed and salvaged. Provide
photographs of conditions that might be misconstrued as damage caused by salvage
operations.
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SECTION 024119 - SELECTIVE DEMOLITION
2.

Before selective demolition or removal of existing building elements that will be reproduced
or duplicated in final Work, make permanent record of measurements, materials, and
construction details required to make exact reproduction.

2.02 PREPARATION
A.

Site Access and Temporary Controls: Conduct selective demolition and debris-removal
operations to ensure minimum interference with roads, streets, walks, walkways, and other
adjacent occupied and used facilities.

B.

Temporary Facilities: Provide temporary barricades and other protection required to prevent
injury to people and damage to adjacent buildings and facilities to remain.
1. Provide protection to ensure safe passage of people around selective demolition area and
to and from occupied portions of building. Maintain existing required widths of egress
pathways throughout.

2.03 SELECTIVE DEMOLITION, GENERAL
A.

General: Demolish and remove existing construction only to the extent required by new
construction and as indicated. Use methods required to complete the Work within limitations of
governing regulations and as follows:
1. Proceed with selective demolition systematically, from higher to lower level. Complete
selective demolition operations above each floor or tier before disturbing supporting
members on the next lower level.
2. Neatly cut openings and holes plumb, square, and true to dimensions required. Use
cutting methods least likely to damage construction to remain or adjoining construction.
Use hand tools or small power tools designed for sawing or grinding, not hammering and
chopping, to minimize disturbance of adjacent surfaces. Temporarily cover openings to
remain.
3. Dispose of demolished items and materials promptly.

B.

Removed and Salvaged Items:
1. Protect items from damage during transport and storage.

C.

Existing Items to Remain: Protect construction indicated to remain against damage and soiling
during selective demolition. When permitted by Architect, items may be removed to a suitable,
protected storage location during selective demolition and cleaned and reinstalled in their
original locations after selective demolition operations are complete.

2.04 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS
A.

Masonry: Demolish in small sections. Cut masonry at junctures with construction to remain,
using power-driven saw, then remove masonry between saw cuts.

2.05 DISPOSAL OF DEMOLISHED MATERIALS
A.

General: Except for items or materials indicated to be recycled, reused, salvaged, reinstalled,
or otherwise indicated to remain Owner's property, remove demolished materials from Project
site and legally dispose of them in an EPA-approved landfill.
1. Do not allow demolished materials to accumulate on-site.
2. Remove and transport debris in a manner that will prevent spillage on adjacent surfaces
and areas.

B.

Burning: Do not burn demolished materials.

C.

Disposal: Transport demolished materials off Owner's property and legally dispose of them.
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SECTION 024119 - SELECTIVE DEMOLITION

2.06 CLEANING
A.

Clean adjacent structures and improvements of dust, dirt, and debris caused by selective
demolition operations. Return adjacent areas to condition existing before selective demolition
operations began.

2.07 SELECTIVE DEMOLITION SCHEDULE
A.

Remove, store, relocate, salvage and protect the following materials and equipment:
1. Existing Items to Be Removed, relocated and/or Salvaged: Items required to be removed,
relocated salvaged and/or stored to complete the work as indicated or called for in these
construction documents.

B.

Existing Items to Remain: to complete and conform to the work of the project shall be as
indicated on the contract drawings and items listed in the technical specification sections..

END OF SECTION
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SECTION 040100 - MAINTENANCE OF MASONRY
PART 1 GENERAL
1.01 SECTION INCLUDES
A.

Replacement of masonry units.

B.

Repair of damaged masonry.

1.02 RELATED REQUIREMENTS
A.

Section 040511 - Mortar and Masonry Grout.

B.

Section 042000 - Unit Masonry: Mortar and grout.

1.03 REFERENCE STANDARDS
A.

TMS 402/602 - Building Code Requirements and Specification for Masonry Structures; 2016.

1.04 SUBMITTALS
A.

Samples: Submit four samples of decorative block, face brick, and stone units to illustrate
matching color, texture and extremes of color range.

1.05 DELIVERY, STORAGE, AND HANDLING
A.

Deliver masonry neatly stacked and tied on pallets. Store clear of ground with adequate
waterproof covering.

1.06 FIELD CONDITIONS
A.

Cold and Hot Weather Requirements: Comply with requirements of TMS 402/602 or applicable
building code, whichever is more stringent.

PART 2 PRODUCTS
2.01 MORTAR MATERIALS
A.

Comply with requirements of Section 040511.

2.02 MASONRY MATERIALS
A.

Block: Section 042000.

PART 3 EXECUTION
3.01 EXAMINATION
A.

Verify that surfaces to be cleaned are ready for work of this section.

3.02 PREPARATION
A.

Protect surrounding elements from damage due to restoration procedures.

B.

Carefully remove and store removable items located in areas to be restored, including fixtures,
fittings, finish hardware, and accessories; reinstall upon completion.
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SECTION 040100 - MAINTENANCE OF MASONRY

C.

Separate areas to be protected from restoration areas using means adequate to prevent
damage.

D.

Cover existing landscaping with tarpaulins or similar covers.

E.

Mask immediately adjacent surfaces with material that will withstand cleaning and restoration
procedures.

3.03 REBUILDING
A.

Cut out damaged and deteriorated masonry with care in a manner to prevent damage to any
adjacent remaining materials.

B.

Support structure as necessary in advance of cutting out units.

C.

Cut away loose or unsound adjoining masonry as directed.

D.

Build in new units following procedures for new work specified in other section(s).

E.

Mortar Mix: Colored and proportioned to match existing work.

F.

Ensure that anchors are correctly located and built in.

G.

Install built in masonry work to match and align with existing, with joints and coursing true and
level, faces plumb and in line. Build in all openings, accessories and fittings.

3.04 CLEANING NEW MASONRY
A.

Verify mortar is fully set and cured.

B.

Clean surfaces and remove large particles with wood scrapers, brass or nylon wire brushes.

3.05 CLEANING
A.

Immediately remove stains, efflorescence, or other excess resulting from the work of this
section.

B.

Remove excess mortar, smears, and droppings as work proceeds and upon completion.

END OF SECTION
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SECTION 040511 - MORTAR AND MASONRY GROUT
PART 1 GENERAL
1.01 SECTION INCLUDES
A.

Mortar for masonry.

B.

Grout for masonry.

1.02 RELATED REQUIREMENTS
A.

Section 040100 - Maintenance of Masonry: Bedding and pointing mortar for masonry
restoration work.

B.

Section 042000 - Unit Masonry: Installation of mortar and grout.

1.03 REFERENCE STANDARDS
A.

ASTM C94/C94M - Standard Specification for Ready-Mixed Concrete; 2015.

B.

ASTM C144 - Standard Specification for Aggregate for Masonry Mortar; 2011.

C.

ASTM C270 - Standard Specification for Mortar for Unit Masonry; 2014a.

D.

ASTM C404 - Standard Specification for Aggregates for Masonry Grout; 2011.

E.

ASTM C476 - Standard Specification for Grout for Masonry; 2018.

F.

ASTM C780 - Standard Test Method for Preconstruction and Construction Evaluation of Mortars
for Plain and Reinforced Unit Masonry; 2018a.

G.

ASTM C1019 - Standard Test Method for Sampling and Testing Grout; 2016.

H.

ASTM C1072 - Standard Test Method for Measurement of Masonry Flexural Bond Strength;
2013, with Editorial Revision (2014).

I.

ASTM C1142 - Standard Specification for Extended Life Mortar for Unit Masonry; 1995
(Reapproved 2013).

J.

ASTM C1314 - Standard Test Method for Compressive Strength of Masonry Prisms; 2016.

K.

ASTM E518/E518M - Standard Test Methods for Flexural Bond Strength of Masonry; 2015.

PART 2 PRODUCTS
2.01 MORTAR AND GROUT APPLICATIONS
A.

Mortar Mix Designs: ASTM C270, Property Specification.

B.

Grout Mix Designs:
1. Bond Beams and Lintels: 3,000 psi strength at 28 days; 8-10 inches slump; provide
premixed type in accordance with ASTM C 94/C 94M.
a. Fine grout for spaces with smallest horizontal dimension of 2 inches or less.
2. Engineered Masonry: 3,000 psi strength at 28 days; 8-10 inches slump; provide premixed
type in accordance with ASTM C 94/C 94M.
a. Fine grout for spaces with smallest horizontal dimension of 2 inches or less.
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SECTION 040511 - MORTAR AND MASONRY GROUT

2.02 MATERIALS
A.

Mortar Aggregate: ASTM C144.

B.

Grout Aggregate: ASTM C404.

C.

Water: Clean and potable.

2.03 MORTAR MIXING
A.

Ready Mixed Mortar: ASTM C1142, Type equivalent to that specified according to ASTM C270.

B.

Thoroughly mix mortar ingredients using mechanical batch mixer, in accordance with ASTM
C270 and in quantities needed for immediate use.

C.

Maintain sand uniformly damp immediately before the mixing process.

D.

Do not use anti-freeze compounds to lower the freezing point of mortar.

E.

If water is lost by evaporation, re-temper only within two hours of mixing.

2.04 GROUT MIXING
A.

Mix grout in accordance with ASTM C94/C94M.

B.

Thoroughly mix grout ingredients in quantities needed for immediate use in accordance with
ASTM C476 for fine and coarse grout.

C.

Add admixtures in accordance with manufacturer's instructions; mix uniformly.

D.

Do not use anti-freeze compounds to lower the freezing point of grout.

PART 3 EXECUTION
3.01 INSTALLATION
A.

Install mortar and grout to requirements of section(s) in which masonry is specified.

3.02 GROUTIN
A.

Use either high-lift or low-lift grouting techniques, at Contractor's option, subject to other
limitations of contract documents.

B.

Low-Lift Grouting:
1. Limit height of pours to 12 inches.
2. Limit height of masonry to 16 inches above each pour.
3. Pour grout only after vertical reinforcing is in place; place horizontal reinforcing as grout is
poured. Prevent displacement of bars as grout is poured.
4. Place grout for each pour continuously and consolidate immediately; do not interrupt
pours for more than 1-1/2 hours.

C.

High-Lift Grouting:
1. Verify that horizontal and vertical reinforcement is in proper position and adequately
secured before beginning pours.
2. Place grout for spanning elements in single, continuous pour.
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3.03 FIELD QUALITY CONTROL
A.

An independent testing agency will perform field tests, in accordance with provisions of Section
014000 - Quality Requirements.

B.

Test and evaluate mortar in accordance with ASTM C780 procedures.

C.

Test and evaluate grout in accordance with ASTM C1019 procedures.

D.

Prism Tests: Test masonry and mortar panels for compressive strength in accordance with
ASTM C1314, and for flexural bond strength in accordance with ASTM C1072 or ASTM
E518/E518M; perform tests and evaluate results as specified in individual masonry sections.

END OF SECTION
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SECTION 042000 - UNIT MASONRY
PART 1 GENERAL
1.01 SECTION INCLUDES
A.

Mortar and grout.

B.

Reinforcement and anchorage.

C.

Accessories.

1.02 RELATED REQUIREMENTS
A.

Section 040100 - Maintenance of Masonry.

B.

Section 040511 - Mortar and Masonry Grout.

1.03 REFERENCE STANDARDS
A.

TMS 402/602 - Building Code Requirements and Specification for Masonry Structures; 2016.

1.04 SUBMITTALS
A.

See Section 013000 - Administrative Requirements, for submittal procedures.

B.

Product Data: Provide data for masonry units, fabricated wire reinforcement, mortar, and
masonry accessories.

C.

Samples: Submit four samples of decorative block units to illustrate color, texture, and
extremes of color range.

1.05 QUALITY ASSURANCE
A.

Installer Qualifications: Company specializing in performing work of the type specified and with
at least five years of documented experience in setting stone.

PART 2 PRODUCTS
2.01 MORTAR AND GROUT MATERIALS
A.

Mortar and Grout: As specified in Section 040511.

2.02 ACCESSORIES
A.

Joint Filler: Closed cell polyvinyl chloride; oversized 50 percent to joint width; self expanding; in
maximum lengths available.

PART 3 EXECUTION
3.01 EXAMINATION
3.02 COLD AND HOT WEATHER REQUIREMENTS
A.

Comply with requirements of TMS 402/602 or applicable building code, whichever is more
stringent.
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SECTION 042000 - UNIT MASONRY

3.03 CLEANING
A.

Remove excess mortar and mortar droppings.

B.

Replace defective mortar. Match adjacent work.

END OF SECTION
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SECTION 057000 - DECORATIVE METAL
PART 1 GENERAL
1.01 SECTION INCLUDES
A.

Railing and guardrail assemblies.

1.02 RELATED REQUIREMENTS
A.

Section 055000 - Metal Fabrications: Supports.

1.03 REFERENCE STANDARDS
A.

ASTM A36/A36M - Standard Specification for Carbon Structural Steel; 2014.

B.

ASTM A47/A47M - Standard Specification for Ferritic Malleable Iron Castings; 1999
(Reapproved 2014).

C.

ASTM A53/A53M - Standard Specification for Pipe, Steel, Black and Hot-Dipped, Zinc-Coated,
Welded and Seamless; 2012.

D.

ASTM A153/A153M - Standard Specification for Zinc Coating (Hot-Dip) on Iron and Steel
Hardware; 2009.

E.

ASTM A501/A501M - Standard Specification for Hot-Formed Welded and Seamless Carbon
Steel Structural Tubing; 2014.

F.

ASTM A780/A780M - Standard Practice for Repair of Damaged and Uncoated Areas of Hot-Dip
Galvanized Coatings; 2009 (Reapproved 2015).

G.

ASTM E935 - Standard Test Methods for Performance of Permanent Metal Railing Systems
and Rails for Buildings; 2013.

H.

ASTM E985 - Standard Specification for Permanent Metal Railing Systems and Rails for
Buildings; 2000 (Reapproved 2006).

I.

ASTM F3125/F3125M - Standard Specification for High Strength Structural Bolts, Steel and
Alloy Steel, Heat Treated, 120 ksi (830 MPa) and 150 ksi (1040 MPa) Minimum Tensile
Strength, Inch and Metric Dimensions; 2015a.

J.

AWS D1.1/D1.1M - Structural Welding Code - Steel; 2015 (Errata 2016).

K.

AWS D1.6/D1.6M - Structural Welding Code - Stainless Steel; 2017.

1.04 SUBMITTALS
A.

Product Data: Submit manufacturer's product data including description of materials,
components, finishes, fabrication details, glass, anchors, and accessories.

B.

Shop Drawings: Indicate railing system elevations and sections, details of profile, dimensions,
sizes, connection attachments, anchorage, size and type of fasteners, and accessories. Indicate
anchor and joint locations, brazed connections, transitions, and terminations.

C.

Samples: Submit one (1) of each item below for each type and condition shown.
1. Railing: 12 inch long section of handrail illustrating color, finish and connection detail.

D.

Test Reports: Submit test reports from an independent testing agency showing compliance with
specified design and performance requirements.
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SECTION 057000 - DECORATIVE METAL

1.05 QUALITY ASSURANCE
A.

Installer Qualifications: Company specializing in installing decorative stairs and railing systems
and acceptable to manufacturer.

PART 2 PRODUCTS
2.01 RAILING SYSTEMS
A.

Railing Systems - General: Factory- or shop-fabricated in design indicated, to suit specific
project conditions, and for proper connection to building structure, and in largest practical sizes
for delivery to site.
1. Performance Requirements: Design and fabricate railings and anchorages to resist the
following loads without failure, damage, or permanent set; loads do not need to be applied
simultaneously.
a. Lateral Force: 75 lb minimum, at any point, when tested in accordance with ASTM
E935.
b. Distributed Load: 50 lb/ft minimum, applied in any direction at the top of the handrail,
when tested in accordance with ASTM E935.
c. Concentrated Loads on Intermediate Rails: 50 psf, minimum.
d. Concentrated Load: 200 lbs minimum, applied in any direction at any point along the
handrail system, when tested in accordance with ASTM E935.
2. Assembly: Join lengths, seal open ends, and conceal exposed mounting bolts and nuts
using slip-on non-weld mechanical fittings, flanges, escutcheons, and wall brackets.
3. Joints: Tightly fitted and secured, machined smooth with hairline seams.
4. Field Connections: Provide sleeves to accommodate site assembly and installation.
5. Welded and Brazed Joints: Make exposed joints butt tight, flush, and hairline; use
methods that avoid discoloration and damage of finish; grind smooth, polish, and restore
to required finish.
a. Ease exposed edges to small uniform radius.
b. Welded Joints:
1) Carbon Steel: Perform welding in accordance with AWS D1.1/D1.1M.
2) Stainless Steel: Perform welding in accordance with AWS D1.6/D1.6M.

B.

Metal Tube Railing: Engineered, post supported railing system with metal infill.
1. Top Rail: 2-1/2 inch diameter pipe or tube.
2. Decorative Flanges for Embedded Posts: Collared cover plate as shown on plans.
3. Custom Fabricated Infill at Metal Tube Railings: As shown on plans.
4. End and Intermediate Posts: As shown on plans.

2.02 MATERIALS
A.

Steel Components:
1. Sections, Shapes, Plate and Bar: ASTM A36/A36M.
2. Tubing: ASTM A501/A501M structural tubing, round and shapes as indicated.
3. Pipe: ASTM A53/A53M, Grade B Schedule 40, black finish.
4. Iron Castings: ASTM A47/A47M, malleable.
5. Bolts, Nuts, and Washers: ASTM F3125/F3125M, Type 1, and galvanized to ASTM
A153/A153M where connecting galvanized components.
6. Welding Materials: AWS D1.1/D1.1M; type required for materials being welded.
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2.03 ACCESSORIES
A.

Welding Fittings: Factory- or shop-welded from matching pipe or tube; joints and seams ground
smooth.

PART 3 EXECUTION
3.01 EXAMINATION
A.

Verify that substrate and site conditions are acceptable and ready to receive work.

B.

Verify field dimensions of locations and areas to receive work.

C.

Notify Architect/Engineer immediately of conditions that would prevent satisfactory installation.

D.

Do not proceed with work until detrimental conditions have been corrected.

E.

Furnish components to be installed in other work to installer of that other work, including but not
limited to blocking, sleeves, inserts, anchor bolts, embedded plates and supports for attachment
of anchors.

3.02 PREPARATION
A.

Review installation drawings before beginning installation. Coordinate diagrams, templates,
instructions and directions for installation of anchorages and fasteners.

B.

Clean surfaces to receive units. Remove materials and substances detrimental to the
installation.

3.03 INSTALLATION
A.

Comply with manufacturer's drawings and written instructions.

B.

Install components plumb and level, accurately fitted, free from distortion or defects and with
tight joints, except where necessary for expansion.

C.

Conceal anchor bolts and screws whenever possible. Where not concealed, use flush
countersunk fastenings.

D.

Weld connections that cannot be shop welded due to size limitations.
1. Weld in accordance with AWS D1.1/D1.1M.
2. Match shop welding and bolting.
3. Clean welds, bolted connections and abraded areas.
4. Touch up shop primer and factory applied finishes.
5. Repair galvanizing with galvanizing repair paint per ASTM A780/A780M.

E.

Isolate dissimilar materials with bituminous coating, bushings, grommets or washers to prevent
electrolytic corrosion.

3.04 CLEANING
A.

Remove protective film from exposed metal surfaces.
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SECTION 057000 - DECORATIVE METAL

B.

Metal: Clean exposed metal finishes with potable water and mild detergent, in accordance with
manufacturer recommendations; do not use abrasive materials or chemicals, detergents or
other substances that may damage the material or finish.

3.05 PROTECTION
A.

Protect installed components and finishes from damage after installation.

B.

Repair damage to exposed finishes to be indistinguishable from undamaged areas.
1. If damage to finishes and components cannot be repaired to be indistinguishable from
undamaged finishes and components, replace damaged items.

END OF SECTION
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SECTION 079200 - JOINT SEALANTS
PART 1 GENERAL
1.01 SECTION INCLUDES
A.

Nonsag gunnable joint sealants.

B.

Joint backings and accessories.

1.02 REFERENCE STANDARDS
A.

ASTM C920 - Standard Specification for Elastomeric Joint Sealants; 2014a.

B.

ASTM C1193 - Standard Guide for Use of Joint Sealants; 2016.

C.

ASTM C1248 - Standard Test Method for Staining of Porous Substrate by Joint Sealants; 2008
(Reapproved 2012).

D.

ASTM C1311 - Standard Specification for Solvent Release Sealants; 2014.

E.

ASTM C1330 - Standard Specification for Cylindrical Sealant Backing for Use with Cold
Liquid-Applied Sealants; 2002 (Reapproved 2013).

F.

SCAQMD 1168 - South Coast Air Quality Management District Rule No.1168; current edition.

1.03 SUBMITTALS
A.

Product Data for Sealants: Submit manufacturer's technical data sheets for each product to be
used, that includes the following.
1. Physical characteristics, including movement capability, VOC content, hardness, cure
time, and color availability.
2. List of backing materials approved for use with the specific product.
3. Substrates that product is known to satisfactorily adhere to and with which it is compatible.
4. Substrates the product should not be used on.

PART 2 PRODUCTS
2.01 JOINT SEALANT APPLICATIONS
A.

Scope:
1. Exterior Joints: Seal open joints, whether or not the joint is indicated on drawings, unless
specifically indicated not to be sealed. Exterior joints to be sealed include, but are not
limited to, the following items.
a. Wall expansion and control joints.
b. Joints between different exposed materials.
c. Openings below ledge angles in masonry.
2. Do not seal the following types of joints.
a. Intentional weepholes in masonry.
b. Joints indicated to be treated with manufactured expansion joint cover or some other
type of sealing device.
c. Joints where sealant is specified to be provided by manufacturer of product to be
sealed.
d. Joints where installation of sealant is specified in another section.
e. Joints between suspended panel ceilings/grid and walls.

B.

Type T - Exterior Joints: Use non-sag non-staining silicone sealant, unless otherwise indicated.
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2.02 JOINT SEALANTS - GENERAL
A.

Sealants and Primers: Provide products having lower volatile organic compound (VOC) content
than indicated in SCAQMD 1168.

2.03 NONSAG JOINT SEALANTS
A.

Type T - Silicone Sealant: ASTM C920, Uses S and T; single-component, explicitly approved
by manufacturer for traffic exposure when recessed below traffic surface; not expected to
withstand continuous water immersion.
1. Movement Capability: Plus 500 percent, minimum.
2. Color: To be selected by Architect/Engineer from manufacturer's standard range.

2.04 ACCESSORIES
A.

Backer Rod: Cylindrical cellular foam rod with surface that sealant will not adhere to,
compatible with specific sealant used, and recommended by backing and sealant
manufacturers for specific application.
1. Type for Joints Subject to Pedestrian or Vehicular Traffic: ASTM C1330; Type B Bi-Cellular Polyethylene.
2. Closed Cell and Bi-Cellular: 25 to 33 percent larger in diameter than joint width.

B.

Preformed Extruded Silicone Joint Seal: Pre-cured low-modulus silicone extrusion, in sizes to
fit applications indicated on drawings, combined with a neutral-curing liquid silicone sealant for
bonding joint seal to substrates.
1. Size: 1 inch wide, in rolls 100 feet long.
2. Thickness: 0.78 inch, with ridges along outside bottom edges for bonding area.

C.

Backing Tape: Self-adhesive polyethylene tape with surface that sealant will not adhere to and
recommended by tape and sealant manufacturers for specific application.

PART 3 EXECUTION
3.01 EXAMINATION
A.

Verify that joints are ready to receive work.

B.

Verify that backing materials are compatible with sealants.

C.

Verify that backer rods are of the correct size.

3.02 PREPARATION
A.

Remove loose materials and foreign matter that could impair adhesion of sealant.

B.

Clean joints, and prime as necessary, in accordance with manufacturer's instructions.

C.

Perform preparation in accordance with manufacturer's instructions and ASTM C1193.

D.

Mask elements and surfaces adjacent to joints from damage and disfigurement due to sealant
work; be aware that sealant drips and smears may not be completely removable.
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SECTION 079200 - JOINT SEALANTS

3.03 INSTALLATION
A.

Perform work in accordance with sealant manufacturer's requirements for preparation of
surfaces and material installation instructions.

B.

Perform installation in accordance with ASTM C1193.

C.

Measure joint dimensions and size joint backers to achieve width-to-depth ratio, neck
dimension, and surface bond area as recommended by manufacturer, except where specific
dimensions are indicated.

D.

Install bond breaker backing tape where backer rod cannot be used.

E.

Install sealant free of air pockets, foreign embedded matter, ridges, and sags, and without
getting sealant on adjacent surfaces.

F.

Do not install sealant when ambient temperature is outside manufacturer's recommended
temperature range, or will be outside that range during the entire curing period, unless
manufacturer's approval is obtained and instructions are followed.

G.

Nonsag Sealants: Tool surface concave, unless otherwise indicated; remove masking tape
immediately after tooling sealant surface.

END OF SECTION
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SECTION 099113 - EXTERIOR PAINTING
PART 1 GENERAL
1.01 SECTION INCLUDES
A.

Surface preparation.

B.

Field application of paints, stains, and varnishes.

C.

Do Not Paint or Finish the Following Items:
1. Items factory-finished unless otherwise indicated; materials and products having
factory-applied primers are not considered factory finished.
2. Items indicated to receive other finishes.
3. Items indicated to remain unfinished.
4. Fire rating labels, equipment serial number and capacity labels, and operating parts of
equipment.
5. Brick, glass unit masonry, architectural concrete, cast stone, integrally colored plaster and
stucco.

1.02 REFERENCE STANDARDS
A.

MPI (APSM) - Master Painters Institute Architectural Painting Specification Manual; Current
Edition, www.paintinfo.com.

B.

SSPC-SP 1 - Solvent Cleaning; 2015.

C.

SSPC-SP 2 - Hand Tool Cleaning; 1982 (Ed. 2004).

D.

SSPC-SP 6 - Commercial Blast Cleaning; 2007.

1.03 SUBMITTALS
A.

Product Data: Provide complete list of products to be used, with the following information for
each:
1. Manufacturer's name, product name and/or catalog number, and general product category
(e.g. "alkyd enamel").
2. MPI product number (e.g. MPI #47).
3. Cross-reference to specified paint system(s) product is to be used in; include description
of each system.

PART 2 PRODUCTS
2.01 MANUFACTURERS
A.

Provide paints and finishes used in any individual system from the same manufacturer; no
exceptions.

2.02 PAINTS AND FINISHES - GENERAL
A.

Paints and Finishes: Ready mixed, unless required to be a field-catalyzed paint.
1. Provide paints and finishes of a soft paste consistency, capable of being readily and
uniformly dispersed to a homogeneous coating, with good flow and brushing properties,
and capable of drying or curing free of streaks or sags.
2. Supply each paint material in quantity required to complete entire project's work from a
single production run.
3. Do not reduce, thin, or dilute paint or finishes or add materials unless such procedure is
specifically described in manufacturer's product instructions.
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2.03 PAINT SYSTEMS - EXTERIOR
A.

Paint E-OP - Exterior Surfaces to be Painted, Unless Otherwise Indicated: Including concrete,
concrete masonry units, brick, fiber cement siding, primed wood, and primed metal.
1. Two top coats and one coat primer.

PART 3 EXECUTION
3.01 EXAMINATION
A.

Do not begin application of paints and finishes until substrates have been properly prepared.

B.

Verify that surfaces are ready to receive work as instructed by the product manufacturer.

C.

Examine surfaces scheduled to be finished prior to commencement of work. Report any
condition that may potentially effect proper application.

D.

Test shop-applied primer for compatibility with subsequent cover materials.

3.02 PREPARATION
A.

Clean surfaces thoroughly and correct defects prior to application.

B.

Prepare surfaces using the methods recommended by the manufacturer for achieving the best
result for the substrate under the project conditions.

C.

Remove or mask surface appurtenances, including electrical plates, hardware, light fixture trim,
escutcheons, and fittings, prior to preparing surfaces for finishing.

D.

Seal surfaces that might cause bleed through or staining of topcoat.

E.

Remove mildew from impervious surfaces by scrubbing with solution of tetra-sodium phosphate
and bleach. Rinse with clean water and allow surface to dry.

F.

Galvanized Surfaces:
1. Remove surface contamination and oils and wash with solvent according to SSPC-SP 1.
2. Prepare surface according to SSPC-SP 2.

3.03 APPLICATION
A.

Apply products in accordance with manufacturer's written instructions and recommendations in
"MPI Architectural Painting Specification Manual".

B.

Do not apply finishes to surfaces that are not dry. Allow applied coats to dry before next coat is
applied.

C.

Apply each coat to uniform appearance.

D.

Sand wood and metal surfaces lightly between coats to achieve required finish.

E.

Vacuum clean surfaces of loose particles. Use tack cloth to remove dust and particles just prior
to applying next coat.

F.

Reinstall electrical cover plates, hardware, light fixture trim, escutcheons, and fittings removed
prior to finishing.
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SECTION 099113 - EXTERIOR PAINTING

3.04 PROTECTION
A.

Protect finishes until completion of project.

B.

Touch-up damaged finishes after Substantial Completion.

END OF SECTION
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SECTION 321423 - ASPHALT UNIT PAVING
PART 1 GENERAL
1.01 SECTION INCLUDES
A.

Asphaltic block pavers.

B.

Adhesive.

C.

Joint Filler.

D.

Polymeric sand joint filler.

E.

Bituminous Setting Bed

1.02 REFERENCE STANDARDS
A.

ASTM C144 - Standard Specification for Aggregate for Masonry Mortar; 2011.

PART 2 PRODUCTS
2.01 MANUFACTURERS
A.

Asphalt Pavers:
1. Hanover Architectural Products, Inc; 6600- Hanover Asphalt Block:
www.hanoverpavers.com/#sle.

2.02 MATERIALS
A.

Hexagonal Asphalt Pavers: Fibrous asphaltic block; size 8 inch (203.2 mm) across , 2 inch
thick; ground finish.

B.

Adhesive: Neoprene modified asphaltic type, recommended by paver manufacturer.

C.

Joint Filler: Portland cement and clean sand.

D.

Polymeric Sand: Fine sand conforming to ASTM C144 combined with polymer binders for
creating semi-solid joints between pavers.

E.

Setting Bed: 3/4" Asphalt cement

PART 3 EXECUTION
3.01 EXAMINATION
A.

Verify that substrate is level, smooth, capable of supporting pavers and imposed loads, and
ready to receive work of this section.

B.

Verify gradients and elevations of substrate are correct.

3.02 INSTALLATION
A.

Install the setting bed directly over a prepared concrete sub-base.

B.

Apply adhesive and pavers in accordance with manufacturer's instructions.

C.

Place half units or special shaped units at edges and interruptions. Maintain tight joints.
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D.

Hand tight joints to a maximum of 1/16" wide.

E.

Machine roll units to level surface.

F.

Sweep excess filler from surface of pavers.

END OF SECTION
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EXHIBIT H
(Acknowledgement of Addenda)
RFP TITLE: __________________________________________________________
Complete Part I or Part II, whichever is applicable, and sign your name in Part III.
Part I
Listed below are the dates of issue for each Addendum received in connection with this RFP:
Addendum # 1, Dated _______________________________________, ____
Addendum # 2, Dated________________________________________, ____
Addendum # 3, Dated________________________________________, ____
Addendum # 4, Dated _______________________________________, ____
Addendum # 5, Dated________________________________________, ____
Addendum # 6, Dated________________________________________, ____
Part II Acknowledgement of No Receipt
__________ No Addendum was received in connection with this RFP
Part III
Proposer's Name: __________________________________________________________
Proposer’s Authorized Representative:
Name: _______________________________________________
Title:

_______________________________________________

Signature: ____________________________________________
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Date: ________________

Battery Park City Authority Request For Proposals

EXHIBIT I
List of BPCA & BPCPC Board Members and Employees
(attached)

LIST OF BOARD MEMBERS
George J. Tsunis
Donald Capoccia
Lester Petracca
Martha J. Gallo
Anthony Kendall
Louis J. Bevilacqua
Catherine McVay Hughes

I-1

Employees:
Betzayda Abreu
Deborah Addison
Curtis Afzal
Elsa Alvarez
Dana Anders
Anthony Andriano
Stephen Arciold
Sharmila Baichu
Marie Baptiste
Brett Beecham
Freddy Belliard
Marieke Bender
Marcus Billups
Emily Birdseye
Nidia Blake-Reeder
LaToya Brooks-Jones
Nancy Buivid
Anthony Buquicchio
Peter Campbell
Frances Caperchi
Monica Centeno
Julissa Cooke
Sarah Fisher-Curtin
Gwen Dawson
Nicole Dawson
Gilbert DePadua
Paul Diaz-Larui
Tonasia Dopson
Jennifer Dudgeon
Abigail Ehrlich
Maria Ellison
Richard Faraino
Anitra Fauntleroy
Tamara Flores
Pamela Frederick
James Gallagher
Abigail Goldenberg
Anastasia Gonzalez
Lenron Goode
Neresa Gordon
Sakina Graves
Ned Greenberg
Evelyn Gregg
Jonathan Gross
Robert Hansen
Nicole Heater

Sankar Heerah
Robert Hinkelman
Craig Hudon
Jake Jacevicius
Amy Jogie
William John
Jasmine Johnson
Benjamin Jones
Roland Kemp
Ann Ketring
Susie Kim
Karl Koenig
Leandro Lafuente
Michael Lamancusa
Della Lee
Rene Lopcy
Janira Lopez
Robert Maggi
Evelin Maisonet
Jonathan McCain
Princess McNeill
Brian Meikle
Vanessa Mesine
Ronnie Mohammed
Dana Morgera
Eric Munson
Lauren Murtha
Bertha Narcisse
Jahmeliah Nathan
Robert Nesmith
Siu May Ng
Yoshihiro Nishida
Anne O’Neill
Maril Ortiz
Bienvenido Osorio
Kevin O’Toole
Hector Oyola
Willem Paillant
Jonathan Parker
Nimisha Haribaran Patel
Gladys Pearlman
Dahlia Pena
Bruno Pomponio
Katherine Powell
Sandra Power
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Robert Quon
Jason Rachnowitz
Madelin Ramirez
Aline Reynolds
Chad Rimer
Manual Rivera
Anthony Robinson
Kim Robledo
Nelson Rogers
Jose Rosado
Holly Ross
Carlos Santiago
Nicholas Sbordone
Jean Schwartz
Rekha Sewraj
Sean Simon
Kemnarine Singh
Sarah Smedley
Bruce Spierer
Nicole Stallworth-Roper
Shinay Stewart
Jerome Sturiano
Lance Super
John Tam
Alexis Torres
Ryan Torres
Douglas Van Horn
Noe Velasquez
Evangelio Villalobos
Jeffrey Vixamar
Sharon Wade
David Wallace
Annalise Warren
Eric White
Angela Whitehead
Dwight Williams
Kenneth Windman
Al Wright
Erin Yokoi
Nishida Yoshihiro
Alaura Zayas

