

Project: Battery Park City Ballfield and
Community Center Resiliency – General
Contractor Services

Date: December 4, 2019

RE: Addendum # 5
of Pages: 1

The following revisions are hereby made to Sections III. A and IV. D of the RFP for the Battery Park City Ballfield and Community Center Resiliency – General Contractor Services Project:

Extension of Deadline for Proposal Submissions Due Date

The due date for the submission of Proposals to Battery Park City Authority (“BPCA”) is hereby extended from December 5, 2019 at 3:00 p.m. to December 20, 2019 at 3:00 p.m. Dates for pre-award interviews, if any, will be determined at a later date.

By signing the line below, I am acknowledging that all pages of this Addendum have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers