

Project: Wayfinding Signage Program: **Date:** **March 9, 2020**
Fabrication and Installation
Services

RE: **Addendum # 1**
of Pages: **4**

The following clarifications/revisions are hereby made to specified sections of the Request for Proposals (the “RFP”) for the Wayfinding Signage Program – Fabrication and Installation Services Project:

- Proposers who are unable to attend the March 10, 2020 Pre-Proposal Meeting in person may participate in the Meeting remotely, via phone, using the below conference call dial-in information:

Conference Number: 866-394-2346
Conference Code: 3248481385

For record-keeping purposes, Proposers who dial in for the Pre-Proposal Meeting will be asked to identify themselves with their full name and position/affiliation.

As a reminder, no changes to the RFP or annexed documents may be made orally. Changes or clarifications will only be valid and binding if made in a written addendum issued by BPCA in the manner set forth in the RFP.

- The RFP’s Exhibit E - Schedule of Values section contain incorrect information and page numbering due to an inadvertent formatting error, and is hereby superseded by the Exhibit E – Schedule of Values included in pages 2-4 of this Addendum.

By signing the line below, I am acknowledging that all pages of this Addendum #1 have been received, reviewed, and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Print Name

Signature

Date

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers

EXHIBIT E

SCHEDULE OF VALUES

Wayfinding Signage Program:

Fabrication and Installation Services

New York, NY

Proposal Submitted By: _____

Unit Pricing

BASE PACKAGE							
Sign Type		Quantity	Unit Cost Fabrication	Unit Installation	Unit Cost Fabrication - - Extended	Installation Cost -- Extended	Sign Type Total
A	Gateway				\$ -	\$ -	\$ -
B1	Primary Map Pylon				\$ -	\$ -	\$ -
B2	Secondary Map Pylon				\$ -	\$ -	\$ -
C1	Pedestrian Directional Pylon				\$ -	\$ -	\$ -
C2	Bicycle Directional Pylon				\$ -	\$ -	\$ -
C3	Bicycle Directional Movable Stanchion				\$ -	\$ -	\$ -
C10	Pedestrian Directional (Large, Post Mounted)				\$ -	\$ -	\$ -
C11	Pedestrian Directional (Small, Post Mounted)				\$ -	\$ -	\$ -
C20	Bicycle Directional (Post Mounted)				\$ -	\$ -	\$ -

E1	Destination Identification (Large)				\$ -	\$ -	\$ -
E2	Destination Identification (Small)				\$ -	\$ -	\$ -
E10	Destination Identification (Large, Mounted)				\$ -	\$ -	\$ -
E11	Destination Identification (Small/Medium, Mounted)				\$ -	\$ -	\$ -
F1	Regulatory Flag				\$ -	\$ -	\$ -
F2	Regulatory Panel				\$ -	\$ -	\$ -
H	Pavers				\$ -	\$ -	\$ -
J	Poster Pylons				\$ -	\$ -	\$ -
BASE PACKAGE SUBTOTAL					\$ -	\$ -	\$ -
ATTIC STOCK							
Sign Type		Quantity	Unit Cost	Unit Cost Fabrication – Extended			Sign Type Total
			Fabrication				
GE N	Sign message panel blanks for Sign Type B1, Sign Type C1, Sign Type C10 in sizes and colors indicated on drawings, Qty five (5) of each size and color			\$ -			\$ -
GE N	Qty five (5) extra escutcheon cover plates in each size required by sign types employing removable pylon detail: Sign Types A, B1, B2, C1, C2, E1, E2, G			\$ -			\$ -

C11	As described in Specifications Section 1.6				\$ -	\$ -
C20	As described in Specifications Section 1.6				\$ -	\$ -
E2	As described in Specifications Section 1.6				\$ -	\$ -
E10	As described in Specifications Section 1.6				\$ -	\$ -
E11	As described in Specifications Section 1.6				\$ -	\$ -
F1	As described in Specifications Section 1.6				\$ -	\$ -
F2	As described in Specifications Section 1.6				\$ -	\$ -
ATTIC STOCK SUBTOTAL						\$ -
				General Conditions / Non-Production Related Costs (Examples: project management, engineering, Submittal production, delivery, freight, 2 mobilizations, etc.)		
	Four (4) full workmanship prototype sign types B1, C10, E10, and J. If the prototype is accepted, the unit cost price above will be credited back to the client.					
PROJECT TOTAL						\$ -

Notes:

1. Unit prices to include all work necessary to complete each listed item including, but not limited to, labor, materials, equipment, overhead, and profit.
2. If quantities of signs change during the course of the Project, the Contractor shall provide a credit or charge an additional cost identical with the unit price quoted in the accepted bid.
3. Omission of work items from the unit prices worksheet shall not constitute a limit on the obligation of the Contractor to complete the Work.