

Project: South Battery Park City
Resiliency Project: Wagner Park
Pavilion Construction Services

Date: February 15, 2022

RE: Addendum #2
of Pages: 1

The following revision is hereby made to *Section 3.5 – Procurement Schedule* of the Request for Proposal for the South Battery Park City Resiliency Project: Wagner Park Pavilion Construction Services:

Revision to Pre-Proposal Meeting Date: The Pre-Proposal meeting, which was rescheduled to **February 28, 2022** as per Addendum #1, will occur at **11:00 a.m. EST**.

By signing the line below, I am acknowledging that all pages of this Addendum #1 have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers