

Project: South Battery Park City
Resiliency Project: Wagner Park
Pavilion Construction Services

Date: February 28, 2022

RE: Addendum #3

of Pages: 1

The following revisions are hereby made to *Section 3.5 – Procurement Schedule* of the Request for Proposal (“RFP”) for the South Battery Park City Resiliency Project: Wagner Park Pavilion Construction Services:

Revision to Deadline to Submit Questions: The deadline for prospective proposers to submit questions about this procurement to Battery Park City Authority (“BPCA”), is hereby changed from March 4, 2022 at 5 p.m. to **March 18, 2022 at 5 p.m.** Still, please submit any/all questions at your earliest convenience.

Revision to Response to Substantive Questions Date: The deadline for BPCA to provide answers to substantive questions submitted by March 18, 2022, is hereby changed from March 11, 2022 at 5 p.m. to **March 25, 2022 at 5 p.m.**

*Please note that the Proposal Due Date and the approximate Contract start date, both also included in *Section 3.5 – Procurement Schedule* of the RFP, remain unchanged.

By signing the line below, I am acknowledging that all pages of this Addendum #1 have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Print Name

Signature

Date

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers