

Project: South Battery Park City
Resiliency Project: Wagner
Park / Museum of Jewish
Heritage Site Work
Construction Services

Date: **June 1, 2022**

RE: **Addendum #3**
of Pages: **1**

The following revisions are hereby made to *Section 3.5 – Procurement Schedule* Proposal (“RFP”) for the South Battery Park City Resiliency Project: Wagner Park / Museum of Jewish Heritage Site Work Construction Services:

Revision to Response to Substantive Questions Date: The deadline for BPCA to provide answers to substantive questions submitted by 5 p.m. on March 23, 2022, is hereby changed from June 1, 2022 to **June 2, 2022**.

By signing the line below, I am acknowledging that all pages of this Addendum #3 have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Print Name

Signature

Date

Number of pages received: _____ <fill in> |

Distributed to: All prospective Proposers