

Project: South Battery Park City
 Resiliency Project: Wagner Park
 /Museum of Jewish Heritage Site
 Work Construction Services

Date: **June 6, 2022**

RE: **Addendum #5**
of Pages: **1**

The following revisions are hereby made to *Section 3.5 – Procurement Schedule* of the Request for Proposal (“RFP”) for the South Battery Park City Resiliency Project: Wagner Park / Museum of Jewish Heritage Site Work Construction Services:

Additional Pavilion Project Site Walk-Through (Mandatory): In response to an interest expressed by prospective Proposers who were unable to attend the Project Site Walk-Throughs on May 2, 2022 and May 19, 2022, Battery Park City Authority (“BPCA”) will be conducting a third Site Walk-Through on Thursday, June 9th which will commence promptly at 10 a.m. ET and is mandatory for prospective Proposers who did not attend the first or second Site Walk-Throughs. Attendees should meet in the area directly in front of the Museum of Jewish Heritage (36 Battery Place), at least fifteen (15) minutes prior to the Project Site Walk-Through start time. Note: due to space limitations, attendance at this Project Site Walk-Through is limited to three (3) representatives from each firm.

By signing the line below, I am acknowledging that all pages of this Addendum #5 have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Print Name

Signature

Date

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers