

Project: South Battery Park City
Resiliency Project: Wagner Park
/Museum of Jewish Heritage Site
Work Construction Services

Date: July 19, 2022

RE: Addendum #13

of Pages: 1

The following revisions are hereby made to *Section 3.5 – Procurement Schedule* of the Request for Proposal (“RFP”) for the South Battery Park City Resiliency Project: Wagner Park / Museum of Jewish Heritage Site Work Construction Services:

Revision to Response to Proposal Due Date: The deadline for prospective Proposers to submit Proposals is hereby changed from July 25, 2022 at 1 p.m. to **July 27, 2022 at 5 p.m.**

By signing the line below, I am acknowledging that all pages of this Addendum #13 have been received, reviewed and understood, and will be incorporated into the Proposal submitted. This document must be attached to the Proposal for consideration.

Print Name

Signature

Date

Number of pages received: _____ <fill in>

Distributed to: All prospective Proposers